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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 12/15/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0641096
                                                                                                  0641096
                                                                                                  0641096
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 24,684,000.00     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $ 24,816,395.55     100.5363%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 24,980,345.06     101.2005%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 26,426,000.00     107.0572%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   95000.00000      95000.00|  350000.00000     350000.00|  260000.00000      260000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                24.000  MOS |    2000.00000      48000.00|    2300.00000      55200.00|    2800.00000       67200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP| 1219808.97000    1219808.97| 1238000.00000    1238000.00| 1800000.00000     1800000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-02858               196.000  m   |       9.00000       1764.00|      20.00000       3920.00|      16.00000        3136.00
  DITCH CLEANING                          |                            |                            |
0005 202-02240             75500.000  m2  |       5.00000     377500.00|       4.92000     371460.00|       4.30000      324650.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              6779.000  m   |       6.40000      43385.60|       6.00000      40674.00|       6.80000       46097.20
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272               885.000  m   |       7.00000       6195.00|      10.00000       8850.00|      21.00000       18585.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02278              1760.000  m   |      18.00000      31680.00|       8.00000      14080.00|      23.00000       40480.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-51328                        LUMP|   70000.00000      70000.00|   65000.00000      65000.00|   69000.00000       69000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0010 202-51328                        LUMP|  110000.00000     110000.00|   90000.00000      90000.00|   96000.00000       96000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0011 202-51328                        LUMP|   85000.00000      85000.00|   55000.00000      55000.00|   59000.00000       59000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-51328                        LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   21000.00000       21000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0013 202-51328                        LUMP|   16000.00000      16000.00|   20000.00000      20000.00|   21000.00000       21000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 5                              |                            |                            |
0014 202-51822              4159.000  m2  |       9.50000      39510.50|       5.00000      20795.00|       5.30000       22042.70
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0015 202-60820             14300.000  m2  |       1.00000      14300.00|       1.65000      23595.00|       1.20000       17160.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0016 202-60822              4159.000  m2  |       4.00000      16636.00|       4.00000      16636.00|       4.30000       17883.70
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0017 203-02000             71065.000  m3  |       6.00000     426390.00|       8.00000     568520.00|       7.20000      511668.00
  EXCAVATION, COMMON                      |                            |                            |
0018 203-02010              1290.000  m3  |      15.00000      19350.00|       9.00000      11610.00|      17.00000       21930.00
  EXCAVATION, ROCK                        |                            |                            |
0019 203-02046                 8.000  EACH|    2200.00000      17600.00|    1900.00000      15200.00|    2400.00000       19200.00
  GRADING IN GORE AREA                    |                            |                            |
0020 203-02080                15.200  km  |   14000.00000     212800.00|   14500.00000     220400.00|   17000.00000      258400.00
  LINEAR GRADING                          |                            |                            |
0021 203-93444             45580.000  Mg  |      16.00000     729280.00|      16.60000     756628.00|      17.00000      774860.00
  BACKFILL, ROCK                          |                            |                            |
0022 205-06931               678.000  Mg  |      35.00000      23730.00|      30.00000      20340.00|      38.00000       25764.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0023 205-06933                43.000  EACH|      55.00000       2365.00|      55.00000       2365.00|      62.00000        2666.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0024 205-06937               900.000  m   |       5.10000       4590.00|       5.10000       4590.00|       5.60000        5040.00
  TEMPORARY SILT FENCE                    |                            |                            |
0025 207-07498             96300.000  m2  |       3.50000     337050.00|       3.63000     349569.00|       3.80000      365940.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0026 211-07454              1350.000  m3  |      30.00000      40500.00|      29.11000      39298.50|      34.00000       45900.00
  STRUCTURE BACKFILL                      |                            |                            |
0027 213-52830               100.000  m3  |     150.00000      15000.00|     200.00000      20000.00|      85.00000        8500.00
  FLOWABLE MORTAR                         |                            |                            |
0028 301-07448             57152.000  Mg  |      18.00000    1028736.00|      14.00000     800128.00|      12.75000      728688.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0029 305-97019            168900.000  m2  |       2.20000     371580.00|       1.55000     261795.00|       2.05000      346245.00
  RUBBLIZED PCCP                          |                            |                            |
0030 401-04605            193080.000  Mg  |      40.00000    7723200.00|      38.00000    7337040.00|      39.20000     7568736.00
  HMA PAVEMENT MIXTURES, WARRANTED        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 401-06264                        LUMP|   16000.00000      16000.00|   10000.00000      10000.00|   10000.00000       10000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0032 401-07320             10550.000  Mg  |      44.00000     464200.00|      45.00000     474750.00|      42.00000      443100.00
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0033 401-07329              7760.000  Mg  |      48.00000     372480.00|      52.00000     403520.00|      53.00000      411280.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0034 401-07389             17120.000  Mg  |      39.00000     667680.00|      37.00000     633440.00|      37.00000      633440.00
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0035 401-07399             13050.000  Mg  |      40.00000     522000.00|      42.00000     548100.00|      41.00000      535050.00
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0036 401-07406             56180.000  Mg  |      36.00000    2022480.00|      36.00000    2022480.00|      37.00000     2078660.00
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            |
0037 401-07409             22170.000  Mg  |      36.00000     798120.00|      38.00000     842460.00|      38.00000      842460.00
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0038 401-07429              4500.000  Mg  |      37.00000     166500.00|      42.00000     189000.00|      42.00000      189000.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
0039 401-07430               690.000  Mg  |      40.00000      27600.00|      59.00000      40710.00|      39.00000       26910.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            |
0040 402-07453              6580.000  Mg  |      40.00000     263200.00|      41.00000     269780.00|      43.00000      282940.00
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0041 405-05517               332.000  Mg  |     320.00000     106240.00|     300.00000      99600.00|     310.00000      102920.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0042 406-05520               355.000  Mg  |     200.00000      71000.00|     201.00000      71355.00|     175.00000       62125.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0043 503-05310               244.000  m   |     250.00000      61000.00|     100.00000      24400.00|     330.00000       80520.00
  TERMINAL JOINT                          |                            |                            |
0044 601-01522                25.000  EACH|    1315.00000      32875.00|    1155.00000      28875.00|    1400.00000       35000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0045 601-02206               990.600  m   |      19.00000      18821.40|      23.00000      22783.80|      20.00000       19812.00
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0046 601-05999                 3.000  EACH|      40.00000        120.00|      30.00000         90.00|      43.00000         129.00
  CURVED TERMINAL END                     |                            |                            |
0047 601-06246                10.000  EACH|   31040.00000     310400.00|   31750.00000     317500.00|   33000.00000      330000.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0048 601-94689                24.000  EACH|    2000.00000      48000.00|    1955.00000      46920.00|    2100.00000       50400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0049 601-94690                 6.000  EACH|    3000.00000      18000.00|    2950.00000      17700.00|    3200.00000       19200.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0050 601-97080                20.000  EACH|    1975.00000      39500.00|    1375.00000      27500.00|    2100.00000       42000.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 601-99105              4800.600  m   |      29.50000     141617.70|      29.00000     139217.40|      31.00000      148818.60
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0052 601-99108               613.410  m   |      43.00000      26376.63|      54.00000      33124.14|      46.00000       28216.86
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0053 601-99123                10.000  EACH|    2000.00000      20000.00|    2090.00000      20900.00|    2100.00000       21000.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0054 602-06639               391.000  m   |     110.00000      43010.00|     110.00000      43010.00|      84.00000       32844.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0055 602-06646             14550.000  m   |      85.00000    1236750.00|      90.00000    1309500.00|      70.00000     1018500.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0056 602-06729               160.000  EACH|       7.00000       1120.00|       6.75000       1080.00|       8.75000        1400.00
  BARRIER DELINEATOR                      |                            |                            |
0057 603-06040               600.000  m   |      23.90000      14340.00|      22.50000      13500.00|      25.00000       15000.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0058 606-07484             61600.000  m   |       0.22000      13552.00|       0.31000      19096.00|       0.40000       24640.00
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0059 607-06335               275.000  m   |      80.00000      22000.00|      75.00000      20625.00|      95.00000       26125.00
  PAVED SIDE DITCH, A                     |                            |                            |
0060 607-06340                30.000  m   |      90.00000       2700.00|      88.00000       2640.00|     120.00000        3600.00
  PAVED SIDE DITCH, B                     |                            |                            |
0061 607-06345                30.000  m   |     100.00000       3000.00|     103.00000       3090.00|     120.00000        3600.00
  PAVED SIDE DITCH, C                     |                            |                            |
0062 610-06257              2067.400  m2  |      65.00000     134381.00|      70.00000     144718.00|      75.00000      155055.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0063 610-07488              2620.000  Mg  |      44.00000     115280.00|      58.00000     151960.00|      51.50000      134930.00
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0064 611-52817                 5.000  EACH|   15000.00000      75000.00|   10000.00000      50000.00|   27000.00000      135000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0065 616-02320             19120.000  m2  |       1.75000      33460.00|       1.75000      33460.00|       1.50000       28680.00
  GEOTEXTILES                             |                            |                            |
0066 616-06451               525.000  Mg  |      39.00000      20475.00|      37.00000      19425.00|      25.00000       13125.00
  RIPRAP, UNIFORM                         |                            |                            |
0067 621-01004                 6.000  EACH|     660.00000       3960.00|     350.00000       2100.00|     220.00000        1320.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0068 621-06545                17.000  Mg  |     700.00000      11900.00|     430.00000       7310.00|     320.00000        5440.00
  FERTILIZER                              |                            |                            |
0069 621-06553              3580.000  kg  |       8.00000      28640.00|       8.70000      31146.00|       6.50000       23270.00
  SEED MIXTURE, R                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 621-06557              1790.000  kg  |       4.50000       8055.00|       8.50000      15215.00|       4.40000        7876.00
  SEED MIXTURE, T                         |                            |                            |
0071 621-06565                85.000  Mg  |     525.00000      44625.00|     265.00000      22525.00|     350.00000       29750.00
  MULCHING MATERIAL                       |                            |                            |
0072 621-06567                10.000  kL  |       0.50000          5.00|      10.00000        100.00|      11.00000         110.00
  WATER                                   |                            |                            |
0073 621-06574               284.000  m2  |      16.00000       4544.00|       4.80000       1363.20|       3.70000        1050.80
  SODDING                                 |                            |                            |
0074 701-51195               546.000  m   |      80.00000      43680.00|      85.00000      46410.00|      91.00000       49686.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0075 701-93633                28.800  m   |     400.00000      11520.00|     120.00000       3456.00|     130.00000        3744.00
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0076 702-51110               584.000  kg  |       7.00000       4088.00|       5.00000       2920.00|       5.30000        3095.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0077 703-51030             27748.000  kg  |       1.25000      34685.00|       1.40000      38847.20|       1.50000       41622.00
  REINFORCING STEEL                       |                            |                            |
0078 703-51032             71538.000  kg  |       1.40000     100153.20|       1.60000     114460.80|       1.70000      121614.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0079 704-05892               284.700  m3  |     600.00000     170820.00|     700.00000     199290.00|     690.00000      196443.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0080 704-51002               266.600  m3  |     800.00000     213280.00|     700.00000     186620.00|     690.00000      183954.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0081 706-05732                40.000  EACH|    1500.00000      60000.00|    1100.00000      44000.00|    1200.00000       48000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0082 706-51020                73.300  m3  |     700.00000      51310.00|     500.00000      36650.00|     530.00000       38849.00
  CONCRETE, C, RAILING                    |                            |                            |
0083 707-05983               499.500  m   |     290.00000     144855.00|     230.00000     114885.00|     245.00000      122377.50
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0084 709-51821                        LUMP|    7500.00000       7500.00|    5500.00000       5500.00|    5900.00000        5900.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0085 709-51821                        LUMP|    6000.00000       6000.00|    5000.00000       5000.00|    5300.00000        5300.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0086 709-51821                        LUMP|   10000.00000      10000.00|    9500.00000       9500.00|   10000.00000       10000.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0087 709-51821                        LUMP|    6000.00000       6000.00|    4500.00000       4500.00|    4800.00000        4800.00
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0088 709-51821                        LUMP|    6000.00000       6000.00|    4300.00000       4300.00|    4600.00000        4600.00
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0089 710-51870               125.000  m2  |     500.00000      62500.00|     400.00000      50000.00|     430.00000       53750.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
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     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
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====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 711-01786               120.000  EACH|      25.00000       3000.00|      30.00000       3600.00|      32.00000        3840.00
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0091 711-51877                        LUMP|   45000.00000      45000.00|   30000.00000      30000.00|   32000.00000       32000.00
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  1                                       |                            |                            |
0092 711-51877                        LUMP|   50000.00000      50000.00|   30000.00000      30000.00|   32000.00000       32000.00
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  2                                       |                            |                            |
0093 711-91376                96.000  EACH|      25.00000       2400.00|      18.00000       1728.00|      19.00000        1824.00
  FIELD DRILLED HOLE IN CONCRETE, 50 mm   |                            |                            |
0094 711-91378               424.000  EACH|      13.00000       5512.00|      10.00000       4240.00|      11.00000        4664.00
  FIELD DRILLED HOLE IN CONCRETE, 25 mm   |                            |                            |
0095 711-91503               318.000  EACH|      20.00000       6360.00|      10.00000       3180.00|      11.00000        3498.00
  FIELD DRILLED HOLE IN CONCRETE, 31 mm   |                            |                            |
0096 715-01662               138.900  m   |      40.00000       5556.00|      63.00000       8750.70|      78.00000       10834.20
  PIPE CLEANING, 300mm TO 1200mm DIA      |                            |                            |
0097 715-02398                 1.000  EACH|    2400.00000       2400.00|    2222.00000       2222.00|    1700.00000        1700.00
  SAFETY METAL END SECTION, 6:1, 900 mm   |                            |                            |
0098 715-02399                 4.000  EACH|    2600.00000      10400.00|    2217.00000       8868.00|    1700.00000        6800.00
  SAFETY METAL END SECTION, 4:1, 1050 mm  |                            |                            |
0099 715-02629                 1.000  EACH|     850.00000        850.00|     805.00000        805.00|     470.00000         470.00
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0100 715-02630                 1.000  EACH|    1200.00000       1200.00|     984.00000        984.00|     670.00000         670.00
  SAFETY METAL END SECTION, 6:1, 600 mm   |                            |                            |
0101 715-03476                 2.000  EACH|    1050.00000       2100.00|     874.00000       1748.00|     550.00000        1100.00
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0102 715-03584                 7.000  EACH|     780.00000       5460.00|     514.00000       3598.00|     390.00000        2730.00
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0103 715-04857                 2.000  EACH|    2800.00000       5600.00|    2483.00000       4966.00|    2200.00000        4400.00
  SAFETY METAL END SECTION, 4:1, O.6 m2   |                            |                            |
0104 715-05048             22284.000  m   |       5.00000     111420.00|       7.40000     164901.60|       5.20000      115876.80
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0105 715-05053              4423.000  m   |      28.00000     123844.00|      26.00000     114998.00|      29.00000      128267.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0106 715-05119               210.000  m   |     145.00000      30450.00|      42.00000       8820.00|      69.00000       14490.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0107 715-05125                 2.400  m   |     260.00000        624.00|     530.00000       1272.00|     390.00000         936.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0108 715-05127                 6.000  m   |     310.00000       1860.00|     447.00000       2682.00|     450.00000        2700.00
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0109 715-05203             40292.000  m   |       4.50000     181314.00|       3.70000     149080.40|       4.65000      187357.80
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0110 715-05407                66.000  m   |      40.00000       2640.00|      35.00000       2310.00|      37.00000        2442.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0111 715-06077                 1.000  EACH|    3300.00000       3300.00|    2960.00000       2960.00|    2500.00000        2500.00
  SAFETY METAL END SECTION, 6:1, 1050 mm  |                            |                            |
0112 715-06821                 2.000  EACH|    1300.00000       2600.00|    1312.00000       2624.00|     770.00000        1540.00
  SAFETYMETAL END SECTION, 4:1, MIN. AREA |                            |                            |
  0.27 m2                                 |                            |                            |
0113 715-06858                59.100  m   |     270.00000      15957.00|     202.86000      11989.03|     340.00000       20094.00
  PIPE LINER, THERMOPLASTIC, 900 mm       |                            |                            |
0114 715-06859                76.800  m   |     330.00000      25344.00|     293.64000      22551.55|     410.00000       31488.00
  PIPE LINER, THERMOPLASTIC, 1200 mm      |                            |                            |
0115 715-06861                47.500  m   |     393.00000      18667.50|     392.79000      18657.53|     540.00000       25650.00
  PIPE LINER, THERMOPLASTIC, AREA 0.6 m2  |                            |                            |
0116 715-26772                 1.000  EACH|    5800.00000       5800.00|    4653.00000       4653.00|    5800.00000        5800.00
  GRATED BOX END SECTION, I, 6:1, 600 mm  |                            |                            |
0117 715-26775                 3.000  EACH|    6500.00000      19500.00|    5297.00000      15891.00|    6800.00000       20400.00
  GRATED BOX END SECTION, I, 6:l, 750 mm  |                            |                            |
0118 715-26780                 2.000  EACH|    9700.00000      19400.00|    7892.00000      15784.00|    9900.00000       19800.00
  GRATED BOX END SECTION, I, 4:1, 1200 mm |                            |                            |
0119 715-46000                 1.000  EACH|     300.00000        300.00|     162.00000        162.00|     140.00000         140.00
  PIPE END SECTION, 300 mm                |                            |                            |
0120 715-46010                 2.000  EACH|     360.00000        720.00|     204.00000        408.00|     210.00000         420.00
  PIPE END SECTION, 450 mm                |                            |                            |
0121 715-46020                 3.000  EACH|     410.00000       1230.00|     337.00000       1011.00|     280.00000         840.00
  PIPE END SECTION, 600 mm                |                            |                            |
0122 715-46030                 1.000  EACH|     510.00000        510.00|     438.00000        438.00|     390.00000         390.00
  PIPE END SECTION, 750 mm                |                            |                            |
0123 715-97405                 3.000  EACH|    3800.00000      11400.00|    2553.00000       7659.00|    2800.00000        8400.00
  GRATED BOX END SECTION, I, 4:1, 450 mm  |                            |                            |
0124 715-97407                 2.000  EACH|    7500.00000      15000.00|    6087.00000      12174.00|    8100.00000       16200.00
  GRATED BOX END SECTION, I, 4:1, 1050 mm |                            |                            |
0125 715-97557                 1.000  EACH|    4400.00000       4400.00|    3119.00000       3119.00|    3400.00000        3400.00
  GRATED BOX END SECTION, I, 6:1, 450 mm  |                            |                            |
0126 715-97687                 5.000  EACH|    5400.00000      27000.00|    4300.00000      21500.00|    4500.00000       22500.00
  GRATED BOX END SECTION, I, 4:1, 600 mm  |                            |                            |
0127 715-97692                 4.000  EACH|    6000.00000      24000.00|    5119.00000      20476.00|    6900.00000       27600.00
  GRATED BOX END SECTION, I, 4:1, 900 mm  |                            |                            |
0128 715-97693                 2.000  EACH|   10500.00000      21000.00|    9258.00000      18516.00|   13000.00000       26000.00
  GRATED BOX END SECTION, II, 10:1, 900 mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0129 715-98931                 8.000  EACH|    5100.00000      40800.00|    3986.00000      31888.00|    5500.00000       44000.00
  GRATED BOX END SECTION, I, 4:1, 750 mm  |                            |                            |
0130 718-06528               380.000  EACH|     500.00000     190000.00|     500.00000     190000.00|     550.00000      209000.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0131 718-06532              3000.000  m   |       3.00000       9000.00|       3.00000       9000.00|       4.00000       12000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0132 718-52610              7570.000  m3  |      25.00000     189250.00|      40.00000     302800.00|      27.00000      204390.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0133 720-44296                56.000  EACH|     600.00000      33600.00|     188.00000      10528.00|     160.00000        8960.00
  CAP INLET                               |                            |                            |
0134 720-45070                 1.000  EACH|    2200.00000       2200.00|    1586.00000       1586.00|    2000.00000        2000.00
  INLET, P12A                             |                            |                            |
0135 722-51401               125.000  m2  |     550.00000      68750.00|     100.00000      12500.00|     110.00000       13750.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0136 722-51842              4175.000  m2  |      60.00000     250500.00|      60.00000     250500.00|      57.00000      237975.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0137 722-51846                13.600  m3  |     434.50000       5909.20|     434.50000       5909.20|     434.50000        5909.20
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0138 722-51852               440.000  m2  |     130.00000      57200.00|      75.00000      33000.00|      80.00000       35200.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0139 724-03276               101.000  m   |     275.00000      27775.00|     250.00000      25250.00|     270.00000       27270.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0140 726-92406                60.000  EACH|     600.00000      36000.00|    1150.00000      69000.00|    1200.00000       72000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0141 726-95870                24.000  EACH|     700.00000      16800.00|     750.00000      18000.00|     800.00000       19200.00
  BEARING ASSEMBLY                        |                            |                            |
0142 801-01093                20.000  EACH|    1800.00000      36000.00|    2200.00000      44000.00|    2300.00000       46000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY 50 MPH                         |                            |                            |
0143 801-06201                16.720  m2  |     200.00000       3344.00|     194.68000       3255.05|     210.00000        3511.20
  TEMPORARY PANEL SIGNS                   |                            |                            |
0144 801-06203             59140.000  m   |       0.50000      29570.00|       0.35000      20699.00|       0.25000       14785.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0145 801-06207             46068.000  m   |       3.80000     175058.40|       4.25000     195789.00|       2.90000      133597.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0146 801-06586              4800.000  m   |       0.50000       2400.00|       0.70000       3360.00|       0.50000        2400.00
  TEMPORARY PAVEMENT MARKING, 200 mm      |                            |                            |
0147 801-06640               134.000  EACH|     250.00000      33500.00|     250.00000      33500.00|     250.00000       33500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0148 801-06645                32.000  EACH|      45.00000       1440.00|      50.00000       1600.00|      48.00000        1536.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0149 801-06710              2400.000  DAY |      12.00000      28800.00|      12.00000      28800.00|      13.00000       31200.00
  FLASHING ARROW SIGN                     |                            |                            |
0150 801-06775                        LUMP|  215000.00000     215000.00|  608400.00000     608400.00|  160000.00000      160000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0151 801-07118                20.000  m   |      85.00000       1700.00|      80.00000       1600.00|      84.00000        1680.00
  BARRICADE, III-A                        |                            |                            |
0152 801-07119                16.000  m   |     110.00000       1760.00|      90.00000       1440.00|     110.00000        1760.00
  BARRICADE, III-B                        |                            |                            |
0153 801-09133                 2.000  EACH|   12000.00000      24000.00|   12000.00000      24000.00|   15000.00000       30000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0154 801-97643              1037.000  m   |      14.20000      14725.40|      19.20000      19910.40|      12.00000       12444.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0155 802-01946                42.000  m   |      55.00000       2310.00|      50.92000       2138.64|      54.00000        2268.00
  SIGN POST, WOOD, 150 mm X 200 mm        |                            |                            |
0156 802-91122                 1.000  EACH|     200.00000        200.00|     200.25000        200.25|     210.00000         210.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0157 804-06771               422.000  EACH|      22.00000       9284.00|      23.00000       9706.00|      23.00000        9706.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0158 808-01329                16.000  EACH|     100.00000       1600.00|      95.00000       1520.00|     130.00000        2080.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            |
0159 808-06702              7710.000  m   |       1.00000       7710.00|       0.93000       7170.30|       1.15000        8866.50
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0160 808-06703             33720.000  m   |       0.80000      26976.00|       0.80000      26976.00|       0.90000       30348.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0161 808-06705              1960.000  m   |       2.00000       3920.00|       3.00000       5880.00|       3.00000        5880.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0162 808-06706               460.000  m   |      10.00000       4600.00|       8.60000       3956.00|       9.00000        4140.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0163 808-06716             15420.000  m   |       2.00000      30840.00|       1.15000      17733.00|       1.25000       19275.00
  LINE, REMOVE                            |                            |                            |
0164 808-75245             33720.000  m   |       0.80000      26976.00|       0.80000      26976.00|       0.90000       30348.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0165 808-75297                21.600  m   |      10.00000        216.00|       8.60000        185.76|      26.00000         561.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0166 808-75996              1654.000  EACH|       7.00000      11578.00|       6.00000       9924.00|       5.60000        9262.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-0918397
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0167 808-75998              1654.000  EACH|      19.25000      31839.50|      26.25000      43417.50|      29.00000       47966.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0168 805-05406                 2.000  EACH|   19300.00000      38600.00|   22684.80000      45369.60|   23000.00000       46000.00
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
0169 203-93444              3800.000  Mg  |      16.00000      60800.00|      17.50000      66500.00|      16.00000       60800.00
  BACKFILL, ROCK , CHOKING MATERIAL       |                            |                            |
0170 711-51877                        LUMP|   17000.00000      17000.00|   30000.00000      30000.00|   32000.00000       32000.00
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  5                                       |                            |                            |
     SECTION TOTALS                       |             $ 24,684,000.00|             $ 24,816,395.55|                $ 24,980,345.06
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 24,684,000.00|             $ 24,816,395.55|                $ 24,980,345.06
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|  170000.00000     170000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                24.000  MOS |    2500.00000      60000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP| 1320000.00000    1320000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-02858               196.000  m   |      15.45000       3028.20|                            |
  DITCH CLEANING                          |                            |                            |
0005 202-02240             75500.000  m2  |       3.70000     279350.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              6779.000  m   |       6.90000      46775.10|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272               885.000  m   |      20.60000      18231.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02278              1760.000  m   |      17.00000      29920.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-51328                        LUMP|   50000.00000      50000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0010 202-51328                        LUMP|   70000.00000      70000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0011 202-51328                        LUMP|   60000.00000      60000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0012 202-51328                        LUMP|   10000.00000      10000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0013 202-51328                        LUMP|   10000.00000      10000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 5                              |                            |                            |
0014 202-51822              4159.000  m2  |       6.00000      24954.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0015 202-60820             14300.000  m2  |       1.50000      21450.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0016 202-60822              4159.000  m2  |       3.00000      12477.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0017 203-02000             71065.000  m3  |       7.60000     540094.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
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0018 203-02010              1290.000  m3  |      16.45000      21220.50|                            |
  EXCAVATION, ROCK                        |                            |                            |
0019 203-02046                 8.000  EACH|    1050.00000       8400.00|                            |
  GRADING IN GORE AREA                    |                            |                            |
0020 203-02080                15.200  km  |   17200.00000     261440.00|                            |
  LINEAR GRADING                          |                            |                            |
0021 203-93444             45580.000  Mg  |      16.60000     756628.00|                            |
  BACKFILL, ROCK                          |                            |                            |
0022 205-06931               678.000  Mg  |      70.00000      47460.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0023 205-06933                43.000  EACH|      56.00000       2408.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0024 205-06937               900.000  m   |       5.25000       4725.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0025 207-07498             96300.000  m2  |       3.05000     293715.00|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0026 211-07454              1350.000  m3  |      26.25000      35437.50|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0027 213-52830               100.000  m3  |      82.50000       8250.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0028 301-07448             57152.000  Mg  |      17.25000     985872.00|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0029 305-97019            168900.000  m2  |       1.80000     304020.00|                            |
  RUBBLIZED PCCP                          |                            |                            |
0030 401-04605            193080.000  Mg  |      42.60000    8225208.00|                            |
  HMA PAVEMENT MIXTURES, WARRANTED        |                            |                            |
0031 401-06264                        LUMP|   23000.00000      23000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0032 401-07320             10550.000  Mg  |      48.00000     506400.00|                            |
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0033 401-07329              7760.000  Mg  |      68.00000     527680.00|                            |
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0034 401-07389             17120.000  Mg  |      45.00000     770400.00|                            |
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0035 401-07399             13050.000  Mg  |      50.00000     652500.00|                            |
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0036 401-07406             56180.000  Mg  |      40.00000    2247200.00|                            |
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            |
0037 401-07409             22170.000  Mg  |      45.00000     997650.00|                            |
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0038 401-07429              4500.000  Mg  |      54.00000     243000.00|                            |
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
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0039 401-07430               690.000  Mg  |      80.00000      55200.00|                            |
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            |
0040 402-07453              6580.000  Mg  |      46.00000     302680.00|                            |
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0041 405-05517               332.000  Mg  |     325.00000     107900.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0042 406-05520               355.000  Mg  |     210.00000      74550.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0043 503-05310               244.000  m   |     100.00000      24400.00|                            |
  TERMINAL JOINT                          |                            |                            |
0044 601-01522                25.000  EACH|    1350.00000      33750.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0045 601-02206               990.600  m   |      19.50000      19316.70|                            |
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0046 601-05999                 3.000  EACH|      41.00000        123.00|                            |
  CURVED TERMINAL END                     |                            |                            |
0047 601-06246                10.000  EACH|   33000.00000     330000.00|                            |
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0048 601-94689                24.000  EACH|    3300.00000      79200.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0049 601-94690                 6.000  EACH|    4300.00000      25800.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0050 601-97080                20.000  EACH|    3300.00000      66000.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0051 601-99105              4800.600  m   |      30.00000     144018.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0052 601-99108               613.410  m   |      44.25000      27143.39|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0053 601-99123                10.000  EACH|    2100.00000      21000.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0054 602-06639               391.000  m   |     120.00000      46920.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0055 602-06646             14550.000  m   |      95.00000    1382250.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0056 602-06729               160.000  EACH|       8.50000       1360.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0057 603-06040               600.000  m   |      24.50000      14700.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0058 606-07484             61600.000  m   |       0.30000      18480.00|                            |
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
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0059 607-06335               275.000  m   |      85.00000      23375.00|                            |
  PAVED SIDE DITCH, A                     |                            |                            |
0060 607-06340                30.000  m   |      90.00000       2700.00|                            |
  PAVED SIDE DITCH, B                     |                            |                            |
0061 607-06345                30.000  m   |      95.00000       2850.00|                            |
  PAVED SIDE DITCH, C                     |                            |                            |
0062 610-06257              2067.400  m2  |      68.00000     140583.20|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0063 610-07488              2620.000  Mg  |     100.00000     262000.00|                            |
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0064 611-52817                 5.000  EACH|   34000.00000     170000.00|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
0065 616-02320             19120.000  m2  |       1.40000      26768.00|                            |
  GEOTEXTILES                             |                            |                            |
0066 616-06451               525.000  Mg  |      23.75000      12468.75|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0067 621-01004                 6.000  EACH|     210.00000       1260.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0068 621-06545                17.000  Mg  |     310.00000       5270.00|                            |
  FERTILIZER                              |                            |                            |
0069 621-06553              3580.000  kg  |       6.25000      22375.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0070 621-06557              1790.000  kg  |       4.25000       7607.50|                            |
  SEED MIXTURE, T                         |                            |                            |
0071 621-06565                85.000  Mg  |     330.00000      28050.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0072 621-06567                10.000  kL  |      10.30000        103.00|                            |
  WATER                                   |                            |                            |
0073 621-06574               284.000  m2  |       3.50000        994.00|                            |
  SODDING                                 |                            |                            |
0074 701-51195               546.000  m   |      65.00000      35490.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0075 701-93633                28.800  m   |     140.00000       4032.00|                            |
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0076 702-51110               584.000  kg  |       5.25000       3066.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0077 703-51030             27748.000  kg  |       1.15000      31910.20|                            |
  REINFORCING STEEL                       |                            |                            |
0078 703-51032             71538.000  kg  |       1.25000      89422.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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0079 704-05892               284.700  m3  |     900.00000     256230.00|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0080 704-51002               266.600  m3  |     900.00000     239940.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0081 706-05732                40.000  EACH|    1200.00000      48000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0082 706-51020                73.300  m3  |     450.00000      32985.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0083 707-05983               499.500  m   |     245.00000     122377.50|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0084 709-51821                        LUMP|    4300.00000       4300.00|                            |
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0085 709-51821                        LUMP|    4500.00000       4500.00|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0086 709-51821                        LUMP|    8600.00000       8600.00|                            |
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0087 709-51821                        LUMP|    3700.00000       3700.00|                            |
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0088 709-51821                        LUMP|    3700.00000       3700.00|                            |
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0089 710-51870               125.000  m2  |     250.00000      31250.00|                            |
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0090 711-01786               120.000  EACH|      25.00000       3000.00|                            |
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0091 711-51877                        LUMP|   35000.00000      35000.00|                            |
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  1                                       |                            |                            |
0092 711-51877                        LUMP|   35000.00000      35000.00|                            |
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  2                                       |                            |                            |
0093 711-91376                96.000  EACH|      25.00000       2400.00|                            |
  FIELD DRILLED HOLE IN CONCRETE, 50 mm   |                            |                            |
0094 711-91378               424.000  EACH|      10.00000       4240.00|                            |
  FIELD DRILLED HOLE IN CONCRETE, 25 mm   |                            |                            |
0095 711-91503               318.000  EACH|      10.00000       3180.00|                            |
  FIELD DRILLED HOLE IN CONCRETE, 31 mm   |                            |                            |
0096 715-01662               138.900  m   |      75.00000      10417.50|                            |
  PIPE CLEANING, 300mm TO 1200mm DIA      |                            |                            |
0097 715-02398                 1.000  EACH|    1650.00000       1650.00|                            |
  SAFETY METAL END SECTION, 6:1, 900 mm   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/31/03
                                                                                                                   PAGE : 100 -16
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0098 715-02399                 4.000  EACH|    1650.00000       6600.00|                            |
  SAFETY METAL END SECTION, 4:1, 1050 mm  |                            |                            |
0099 715-02629                 1.000  EACH|     450.00000        450.00|                            |
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0100 715-02630                 1.000  EACH|     645.00000        645.00|                            |
  SAFETY METAL END SECTION, 6:1, 600 mm   |                            |                            |
0101 715-03476                 2.000  EACH|     535.00000       1070.00|                            |
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0102 715-03584                 7.000  EACH|     380.00000       2660.00|                            |
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0103 715-04857                 2.000  EACH|    2110.00000       4220.00|                            |
  SAFETY METAL END SECTION, 4:1, O.6 m2   |                            |                            |
0104 715-05048             22284.000  m   |       5.00000     111420.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0105 715-05053              4423.000  m   |      28.00000     123844.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0106 715-05119               210.000  m   |      67.00000      14070.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0107 715-05125                 2.400  m   |     375.00000        900.00|                            |
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0108 715-05127                 6.000  m   |     440.00000       2640.00|                            |
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0109 715-05203             40292.000  m   |       4.55000     183328.60|                            |
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0110 715-05407                66.000  m   |      26.50000       1749.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0111 715-06077                 1.000  EACH|    2350.00000       2350.00|                            |
  SAFETY METAL END SECTION, 6:1, 1050 mm  |                            |                            |
0112 715-06821                 2.000  EACH|     745.00000       1490.00|                            |
  SAFETYMETAL END SECTION, 4:1, MIN. AREA |                            |                            |
  0.27 m2                                 |                            |                            |
0113 715-06858                59.100  m   |     205.00000      12115.50|                            |
  PIPE LINER, THERMOPLASTIC, 900 mm       |                            |                            |
0114 715-06859                76.800  m   |     300.00000      23040.00|                            |
  PIPE LINER, THERMOPLASTIC, 1200 mm      |                            |                            |
0115 715-06861                47.500  m   |     400.00000      19000.00|                            |
  PIPE LINER, THERMOPLASTIC, AREA 0.6 m2  |                            |                            |
0116 715-26772                 1.000  EACH|    5600.00000       5600.00|                            |
  GRATED BOX END SECTION, I, 6:1, 600 mm  |                            |                            |
0117 715-26775                 3.000  EACH|    6600.00000      19800.00|                            |
  GRATED BOX END SECTION, I, 6:l, 750 mm  |                            |                            |
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0118 715-26780                 2.000  EACH|    9600.00000      19200.00|                            |
  GRATED BOX END SECTION, I, 4:1, 1200 mm |                            |                            |
0119 715-46000                 1.000  EACH|     140.00000        140.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0120 715-46010                 2.000  EACH|     210.00000        420.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0121 715-46020                 3.000  EACH|     270.00000        810.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0122 715-46030                 1.000  EACH|     375.00000        375.00|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0123 715-97405                 3.000  EACH|    2700.00000       8100.00|                            |
  GRATED BOX END SECTION, I, 4:1, 450 mm  |                            |                            |
0124 715-97407                 2.000  EACH|    7800.00000      15600.00|                            |
  GRATED BOX END SECTION, I, 4:1, 1050 mm |                            |                            |
0125 715-97557                 1.000  EACH|    3300.00000       3300.00|                            |
  GRATED BOX END SECTION, I, 6:1, 450 mm  |                            |                            |
0126 715-97687                 5.000  EACH|    4300.00000      21500.00|                            |
  GRATED BOX END SECTION, I, 4:1, 600 mm  |                            |                            |
0127 715-97692                 4.000  EACH|    6650.00000      26600.00|                            |
  GRATED BOX END SECTION, I, 4:1, 900 mm  |                            |                            |
0128 715-97693                 2.000  EACH|   13000.00000      26000.00|                            |
  GRATED BOX END SECTION, II, 10:1, 900 mm|                            |                            |
0129 715-98931                 8.000  EACH|    5300.00000      42400.00|                            |
  GRATED BOX END SECTION, I, 4:1, 750 mm  |                            |                            |
0130 718-06528               380.000  EACH|     515.00000     195700.00|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0131 718-06532              3000.000  m   |       4.00000      12000.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0132 718-52610              7570.000  m3  |      25.00000     189250.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0133 720-44296                56.000  EACH|     155.00000       8680.00|                            |
  CAP INLET                               |                            |                            |
0134 720-45070                 1.000  EACH|    2000.00000       2000.00|                            |
  INLET, P12A                             |                            |                            |
0135 722-51401               125.000  m2  |     200.00000      25000.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0136 722-51842              4175.000  m2  |      70.00000     292250.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0137 722-51846                13.600  m3  |     434.50000       5909.20|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0138 722-51852               440.000  m2  |      70.00000      30800.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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0139 724-03276               101.000  m   |     260.00000      26260.00|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0140 726-92406                60.000  EACH|     800.00000      48000.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0141 726-95870                24.000  EACH|     550.00000      13200.00|                            |
  BEARING ASSEMBLY                        |                            |                            |
0142 801-01093                20.000  EACH|    2275.00000      45500.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY 50 MPH                         |                            |                            |
0143 801-06201                16.720  m2  |     200.00000       3344.00|                            |
  TEMPORARY PANEL SIGNS                   |                            |                            |
0144 801-06203             59140.000  m   |       0.26000      15376.40|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0145 801-06207             46068.000  m   |       3.00000     138204.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0146 801-06586              4800.000  m   |       0.52000       2496.00|                            |
  TEMPORARY PAVEMENT MARKING, 200 mm      |                            |                            |
0147 801-06640               134.000  EACH|     250.00000      33500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0148 801-06645                32.000  EACH|      46.00000       1472.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0149 801-06710              2400.000  DAY |      12.50000      30000.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0150 801-06775                        LUMP|  129341.36000     129341.36|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0151 801-07118                20.000  m   |      81.00000       1620.00|                            |
  BARRICADE, III-A                        |                            |                            |
0152 801-07119                16.000  m   |     110.00000       1760.00|                            |
  BARRICADE, III-B                        |                            |                            |
0153 801-09133                 2.000  EACH|   15000.00000      30000.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0154 801-97643              1037.000  m   |      12.00000      12444.00|                            |
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0155 802-01946                42.000  m   |      53.00000       2226.00|                            |
  SIGN POST, WOOD, 150 mm X 200 mm        |                            |                            |
0156 802-91122                 1.000  EACH|     210.00000        210.00|                            |
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0157 804-06771               422.000  EACH|      22.75000       9600.50|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0158 808-01329                16.000  EACH|     125.00000       2000.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  25,164,936.60                                                ROUTE : I-64
     CALL ORDER   : 100                     CONTRACT ID : R -25142-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0159 808-06702              7710.000  m   |       1.15000       8866.50|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0160 808-06703             33720.000  m   |       0.95000      32034.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0161 808-06705              1960.000  m   |       3.10000       6076.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0162 808-06706               460.000  m   |       8.75000       4025.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0163 808-06716             15420.000  m   |       1.25000      19275.00|                            |
  LINE, REMOVE                            |                            |                            |
0164 808-75245             33720.000  m   |       0.95000      32034.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0165 808-75297                21.600  m   |      24.75000        534.60|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0166 808-75996              1654.000  EACH|       6.20000      10254.80|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0167 808-75998              1654.000  EACH|      20.00000      33080.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0168 805-05406                 2.000  EACH|   24000.00000      48000.00|                            |
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
0169 203-93444              3800.000  Mg  |      15.20000      57760.00|                            |
  BACKFILL, ROCK , CHOKING MATERIAL       |                            |                            |
0170 711-51877                        LUMP|   20000.00000      20000.00|                            |
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  5                                       |                            |                            |
     SECTION TOTALS                       |             $ 26,426,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 26,426,000.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/31/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1476008
                                                                                                  1476008
                                                                                                  1476008
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,547,817.61     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $  6,381,320.73     115.0239%
   3   35-1489621     HRP CONSTRUCTION, INC.                                                 $  6,385,919.61     115.1068%
   4   35-1058916     WOODRUFF & SONS, INC.                                                  $  7,969,726.55     143.6551%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|  110000.00000     110000.00|  100000.00000     100000.00|  150000.00000      150000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                24.000  MOS |    2250.00000      54000.00|    1900.00000      45600.00|    1500.00000       36000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  325000.00000     325000.00|  319000.00000     319000.00|  300000.00000      300000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  100000.00000     100000.00|  110000.00000     110000.00|  525000.00000      525000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             43000.000  SYS |       4.50000     193500.00|       5.00000     215000.00|       1.00000       43000.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               329.000  LFT |       6.00000       1974.00|       6.00000       1974.00|       6.60000        2171.40
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02278              5050.000  LFT |       1.75000       8837.50|       1.50000       7575.00|       2.00000       10100.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-03875                17.000  EACH|      51.00000        867.00|     100.00000       1700.00|     430.00000        7310.00
  CONCRETE STEPS, REMOVE                  |                            |                            |
0010 202-04089                43.000  EACH|      36.75000       1580.25|      50.00000       2150.00|      35.00000        1505.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0011 202-52710              3300.000  SYS |       2.65000       8745.00|       2.60000       8580.00|       4.00000       13200.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0012 202-60820               429.000  SYS |       2.50000       1072.50|       6.50000       2788.50|       3.00000        1287.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 202-74080                 3.000  EACH|     451.50000       1354.50|    1500.00000       4500.00|     430.00000        1290.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 202-78515                        LUMP|    2782.50000       2782.50|    1500.00000       1500.00|    2650.00000        2650.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0015 202-91385                42.000  EACH|     289.80000      12171.60|     250.00000      10500.00|     250.00000       10500.00
  INLET, REMOVE                           |                            |                            |
0016 202-93047                 4.000  EACH|     681.45000       2725.80|     350.00000       1400.00|     350.00000        1400.00
  MANHOLE, REMOVE                         |                            |                            |
0017 203-02000             15424.000  CYS |       4.00000      61696.00|      15.00000     231360.00|      16.00000      246784.00
  EXCAVATION, COMMON                      |                            |                            |
0018 203-02070               500.000  CYS |      45.00000      22500.00|       8.00000       4000.00|      10.00000        5000.00
  BORROW                                  |                            |                            |
0019 205-06933                45.000  EACH|      57.75000       2598.75|      55.00000       2475.00|      55.00000        2475.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0020 205-06937              9520.000  LFT |       1.63000      15517.60|       1.55000      14756.00|       1.55000       14756.00
  TEMPORARY SILT FENCE                    |                            |                            |
0021 207-07498             63318.000  SYS |       1.50000      94977.00|       3.76000     238075.68|       3.00000      189954.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0022 213-52830              4100.000  CYS |      52.50000     215250.00|      40.00000     164000.00|      40.00000      164000.00
  FLOWABLE MORTAR                         |                            |                            |
0023 303-52308              3120.000  TON |      18.95000      59124.00|      20.00000      62400.00|      18.00000       56160.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 401-06264                        LUMP|   10000.00000      10000.00|    4000.00000       4000.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0025 401-07329              4800.000  TON |      38.30000     183840.00|      42.00000     201600.00|      38.30000      183840.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0026 401-07399              7900.000  TON |      30.85000     243715.00|      34.30000     270970.00|      30.85000      243715.00
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0027 401-07409             25600.000  TON |      26.85000     687360.00|      33.50000     857600.00|      26.85000      687360.00
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0028 401-07429             11900.000  TON |      29.85000     355215.00|      34.60000     411740.00|      29.85000      355215.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            |
0032 405-05517                18.700  TON |     220.00000       4114.00|     200.00000       3740.00|     220.00000        4114.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05520                63.300  TON |     210.00000      13293.00|     440.00000      27852.00|     210.00000       13293.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 601-01700                 1.000  EACH|    1680.00000       1680.00|    1600.00000       1600.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0035 601-94689                 2.000  EACH|    2100.00000       4200.00|    2100.00000       4200.00|    2100.00000        4200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0036 601-99105               710.000  LFT |      12.60000       8946.00|      12.00000       8520.00|      12.00000        8520.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 604-06069               975.000  SYS |      34.00000      33150.00|      50.00000      48750.00|      38.00000       37050.00
  CURB RAMP, CONCRETE                     |                            |                            |
0038 604-06070              5575.000  SYS |      34.00000     189550.00|      35.00000     195125.00|      29.00000      161675.00
  SIDEWALK, CONCRETE                      |                            |                            |
0039 604-44251                83.000  CYS |     100.00000       8300.00|     400.00000      33200.00|     573.00000       47559.00
  STEPS, CONCRETE                         |                            |                            |
0040 605-06120               602.000  LFT |      25.00000      15050.00|      22.00000      13244.00|      16.50000        9933.00
  CURB, CONCRETE                          |                            |                            |
0041 605-06160               397.000  LFT |      25.00000       9925.00|      22.00000       8734.00|      31.13000       12358.61
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                            |                            |
0042 605-06165             10560.000  LFT |      13.50000     142560.00|      14.00000     147840.00|      12.51000      132105.60
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                            |                            |
0043 605-06250               450.000  SYS |      60.00000      27000.00|      62.00000      27900.00|      91.25000       41062.50
  CENTER CURB, C, CONCRETE                |                            |                            |
0044 605-96305              5400.000  LFT |      13.50000      72900.00|      15.00000      81000.00|      10.69000       57726.00
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                            |                            |
0045 610-05527               600.000  TON |      65.85000      39510.00|      65.00000      39000.00|      65.85000       39510.00
  HMA FOR APPROACHES                      |                            |                            |
0046 611-05330              5700.000  SYS |      35.00000     199500.00|      40.00000     228000.00|      32.83000      187131.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0047 615-06490               178.000  EACH|     110.25000      19624.50|     105.00000      18690.00|     105.00000       18690.00
  RIGHT OF WAY MARKER                     |                            |                            |
0048 615-06505                29.000  EACH|     456.75000      13245.75|     435.00000      12615.00|     435.00000       12615.00
  MONUMENT, B                             |                            |                            |
0049 615-06515                 1.000  EACH|     131.25000        131.25|     125.00000        125.00|     125.00000         125.00
  MONUMENT, D                             |                            |                            |
0050 616-02320               960.000  SYS |       1.35000       1296.00|       5.00000       4800.00|       2.00000        1920.00
  GEOTEXTILES                             |                            |                            |
0051 616-06405               730.000  TON |      21.80000      15914.00|      30.00000      21900.00|      30.00000       21900.00
  RIPRAP, REVETMENT                       |                            |                            |
0052 616-07210               450.000  LFT |       5.51000       2479.50|      56.25000      25312.50|      56.25000       25312.50
  FIBER ROLL                              |                            |                            |
0053 621-01004                 2.000  EACH|     834.75000       1669.50|     795.00000       1590.00|     795.00000        1590.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0054 621-06545                 2.100  TON |     735.00000       1543.50|     700.00000       1470.00|     700.00000        1470.00
  FERTILIZER                              |                            |                            |
0055 621-06554               776.000  LBS |       4.45000       3453.20|       4.24000       3290.24|       4.24000        3290.24
  SEED MIXTURE, U                         |                            |                            |
0056 621-06557               250.000  LBS |       9.58000       2395.00|       9.12000       2280.00|       9.12000        2280.00
  SEED MIXTURE, T                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 621-06565                10.300  TON |     560.70000       5775.21|     534.00000       5500.20|     534.00000        5500.20
  MULCHING MATERIAL                       |                            |                            |
0058 621-06567                20.000  MG  |       2.10000         42.00|       2.00000         40.00|       2.00000          40.00
  WATER                                   |                            |                            |
0059 621-06575              5000.000  SYS |       3.59000      17950.00|       3.42000      17100.00|       3.42000       17100.00
  SODDING, NURSERY                        |                            |                            |
0060 702-51015                54.000  CYS |     225.00000      12150.00|     300.00000      16200.00|     290.69000       15697.26
  CONCRETE, B, FOOTINGS                   |                            |                            |
0061 702-93722                34.000  CYS |     525.00000      17850.00|     475.00000      16150.00|     671.50000       22831.00
  CONCRETE, C                             |                            |                            |
0062 715-05048             18756.000  LFT |       2.60000      48765.60|       3.00000      56268.00|       5.00000       93780.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0063 715-05147                10.000  LFT |      42.41000        424.10|     225.00000       2250.00|     225.00000        2250.00
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0064 715-05149              2781.000  LFT |      36.56000     101673.36|      17.00000      47277.00|      17.00000       47277.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0065 715-05151              2860.000  LFT |      39.50000     112970.00|      18.00000      51480.00|      18.00000       51480.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0066 715-05152               787.000  LFT |      43.05000      33880.35|      21.00000      16527.00|      21.00000       16527.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0067 715-05154              2617.000  LFT |      50.35000     131765.95|      26.00000      68042.00|      26.00000       68042.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0068 715-05156              1500.000  LFT |      75.40000     113100.00|      37.00000      55500.00|      37.00000       55500.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0069 715-05363                88.000  LFT |      77.91000       6856.08|      70.00000       6160.00|      70.00000        6160.00
  PIPE, TYPE 3, DEFORMED, 1.8 SQ. FT.     |                            |                            |
0070 715-26728                 1.000  EACH|    2659.13000       2659.13|    2547.75000       2547.75|    2550.00000        2550.00
  GRATED BOX END SECTION, II, 4:1, 12 IN. |                            |                            |
0071 715-46000                 2.000  EACH|     782.78000       1565.56|     400.00000        800.00|     400.00000         800.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0072 715-46005                 2.000  EACH|     782.78000       1565.56|     420.00000        840.00|     420.00000         840.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0073 715-46010                 1.000  EACH|    1110.90000       1110.90|     530.00000        530.00|     530.00000         530.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0074 715-46020                 1.000  EACH|    1332.71000       1332.71|     620.00000        620.00|     620.00000         620.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0075 715-46030                 3.000  EACH|    1542.98000       4628.94|     850.00000       2550.00|     850.00000        2550.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0076 715-46055                 4.000  EACH|    1158.15000       4632.60|     900.00000       3600.00|     900.00000        3600.00
  PIPE END SECTION, MIN. AREA 1.8 SQ. FT. |                            |                            |
0077 715-91361               365.000  LFT |       6.85000       2500.25|       8.75000       3193.75|      16.00000        5840.00
  PIPE, PVC, 6 IN.                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :
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                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 718-06531                 6.000  EACH|     395.00000       2370.00|     440.00000       2640.00|     200.00000        1200.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0080 718-06532              3000.000  LFT |       1.00000       3000.00|       0.90000       2700.00|       1.00000        3000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0081 718-52610              1501.000  CYS |      21.00000      31521.00|      32.00000      48032.00|      14.00000       21014.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0082 718-99153             18088.000  SYS |       0.60000      10852.80|       1.00000      18088.00|       1.00000       18088.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0083 720-44000                38.000  EACH|     200.00000       7600.00|     287.12000      10910.56|     300.00000       11400.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0084 720-45030                 5.000  EACH|    1123.95000       5619.75|    4640.00000      23200.00|    4640.00000       23200.00
  INLET, E7                               |                            |                            |
0085 720-45035                 6.000  EACH|    1128.80000       6772.80|    4520.00000      27120.00|    4520.00000       27120.00
  INLET, F7                               |                            |                            |
0086 720-45040                 1.000  EACH|    2543.68000       2543.68|    6500.00000       6500.00|    6500.00000        6500.00
  INLET, G7                               |                            |                            |
0087 720-45045                25.000  EACH|    1441.52000      36038.00|    4770.00000     119250.00|    4770.00000      119250.00
  INLET, J10                              |                            |                            |
0088 720-45055                 2.000  EACH|    1498.70000       2997.40|    4830.00000       9660.00|    4830.00000        9660.00
  INLET, M10                              |                            |                            |
0089 720-45235                 5.000  EACH|    1602.46000       8012.30|    4910.00000      24550.00|    4910.00000       24550.00
  CATCH BASIN, E7                         |                            |                            |
0090 720-45240                48.000  EACH|    2175.39000     104418.72|    5860.00000     281280.00|    5860.00000      281280.00
  CATCH BASIN, J10                        |                            |                            |
0091 720-45250                12.000  EACH|    1784.95000      21419.40|    5220.00000      62640.00|    5220.00000       62640.00
  CATCH BASIN, K10                        |                            |                            |
0092 720-45410                12.000  EACH|    1502.40000      18028.80|    5160.00000      61920.00|    5160.00000       61920.00
  MANHOLE, C4                             |                            |                            |
0093 720-45415                 5.000  EACH|    2121.79000      10608.95|    6400.00000      32000.00|    6400.00000       32000.00
  MANHOLE, D4                             |                            |                            |
0094 720-91352                 3.000  EACH|    1630.23000       4890.69|    4720.00000      14160.00|    4720.00000       14160.00
  CATCH BASIN, F7                         |                            |                            |
0095 801-06203             52500.000  LFT |       0.13000       6825.00|       0.20000      10500.00|       0.20000       10500.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0096 801-06207             45600.000  LFT |       0.80000      36480.00|       0.76000      34656.00|       0.76000       34656.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0097 801-06218               500.000  LFT |       4.79000       2395.00|       4.56000       2280.00|       4.56000        2280.00
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0098 801-06606                20.000  EACH|     135.45000       2709.00|     129.00000       2580.00|     129.00000        2580.00
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 801-06625                14.000  EACH|     115.50000       1617.00|     110.00000       1540.00|     110.00000        1540.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0100 801-06640                45.000  EACH|     107.10000       4819.50|     102.00000       4590.00|     102.00000        4590.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0101 801-06645                12.000  EACH|      31.50000        378.00|      30.00000        360.00|      30.00000         360.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0102 801-06710               720.000  DAY |      10.50000       7560.00|      10.00000       7200.00|      10.00000        7200.00
  FLASHING ARROW SIGN                     |                            |                            |
0103 801-06775                        LUMP|   75000.00000      75000.00|  140000.00000     140000.00|  300000.00000      300000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0104 801-94295                34.000  EACH|     105.00000       3570.00|     150.00000       5100.00|     100.00000        3400.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0105 802-05701               159.880  LFT |       8.40000       1342.99|       8.00000       1279.04|       8.00000        1279.04
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0106 802-05702              1115.100  LFT |       6.30000       7025.13|       8.00000       8920.80|       6.00000        6690.60
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0107 802-05705               105.600  LFT |       5.78000        610.37|       8.00000        844.80|       5.50000         580.80
  SIGN POST, SQUARE, 2, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0108 802-07057                83.750  SFT |      29.40000       2462.25|      15.00000       1256.25|      28.00000        2345.00
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0109 802-07151                 8.000  EACH|     210.00000       1680.00|     525.00000       4200.00|     200.00000        1600.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0110 802-76025               531.310  SFT |      16.59000       8814.43|       8.11000       4308.92|      15.80000        8394.70
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0111 802-76035               378.800  SFT |      17.11000       6481.27|       9.10000       3447.08|      16.30000        6174.44
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0112 802-76045                22.810  SFT |      17.22000        392.79|      12.75000        290.83|      16.40000         374.08
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.125 IN. THICKNESS             |                            |                            |
0113 802-76095              1108.580  LBS |       2.52000       2793.62|       3.00000       3325.74|       2.40000        2660.59
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0114 802-91122                 3.000  EACH|      38.33000        114.99|     150.00000        450.00|      36.50000         109.50
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0115 802-99045                 6.000  EACH|      88.20000        529.20|     150.00000        900.00|      84.00000         504.00
  SIGN REMOUNTING ,OVERHEAD,STREET NAME   |                            |                            |
  SIGN                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 805-01815                 8.000  EACH|    1722.00000      13776.00|    1600.00000      12800.00|    1640.00000       13120.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0117 805-01816                 1.000  EACH|     903.00000        903.00|     550.00000        550.00|     860.00000         860.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.|                            |                            |
   X 8FT.                                 |                            |                            |
0118 805-01842                10.000  EACH|     787.50000       7875.00|     550.00000       5500.00|     750.00000        7500.00
  HANDHOLE, SIGNAL                        |                            |                            |
0119 805-01843                 1.000  EACH|     189.00000        189.00|     250.00000        250.00|     180.00000         180.00
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0120 805-01893                        LUMP|    1291.50000       1291.50|     500.00000        500.00|    1230.00000        1230.00
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0121 805-02072                 1.000  EACH|    2940.00000       2940.00|    2100.00000       2100.00|    2800.00000        2800.00
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                            |                            |
0122 805-02152                 8.000  EACH|     409.50000       3276.00|     383.00000       3064.00|     390.00000        3120.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            |
0123 805-06592               955.000  LFT |       8.40000       8022.00|       8.00000       7640.00|       8.00000        7640.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0124 805-06834                 2.000  EACH|   10920.00000      21840.00|    9113.00000      18226.00|   10400.00000       20800.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE, TS2, TYPE I                      |                            |                            |
0125 805-78205                15.000  EACH|     714.00000      10710.00|     596.00000       8940.00|     680.00000       10200.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0126 805-78245                 2.000  EACH|    1979.25000       3958.50|    1688.00000       3376.00|    1885.00000        3770.00
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                            |                            |
  PROGRAMMED, 3 FACE, 12 IN. RED, AMBER,  |                            |                            |
  GREEN                                   |                            |                            |
0127 805-78415                 7.000  EACH|    1417.50000       9922.50|    1000.00000       7000.00|    1350.00000        9450.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0128 805-78420                 7.000  EACH|     194.25000       1359.75|     250.00000       1750.00|     185.00000        1295.00
  DISCONNECT HANGER                       |                            |                            |
0129 805-78445                 2.000  EACH|     556.50000       1113.00|     450.00000        900.00|     530.00000        1060.00
  SIGNAL SERVICE                          |                            |                            |
0130 805-78467               130.000  LFT |       1.63000        211.90|       1.20000        156.00|       1.35000         175.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0131 805-78480               970.000  LFT |       1.05000       1018.50|       0.60000        582.00|       1.00000         970.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0132 805-78485              1595.000  LFT |       1.16000       1850.20|       0.70000       1116.50|       1.10000        1754.50
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0133 805-78490              1345.000  LFT |       1.31000       1761.95|       0.80000       1076.00|       1.25000        1681.25
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0134 805-78510              2415.000  LFT |       1.05000       2535.75|       0.60000       1449.00|       1.00000        2415.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0135 805-78746              2319.000  LFT |       9.98000      23143.62|      15.00000      34785.00|       9.50000       22030.50
  PREFORMED LOOP DETECTORS                |                            |                            |
0136 805-78925                 2.000  EACH|     708.75000       1417.50|     550.00000       1100.00|     675.00000        1350.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0137 805-81032                 6.000  EACH|    2331.00000      13986.00|    2875.00000      17250.00|    2220.00000       13320.00
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0138 805-81060                 2.000  EACH|    2730.00000       5460.00|    3200.00000       6400.00|    2600.00000        5200.00
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0139 805-92504                 8.000  EACH|     299.25000       2394.00|     250.00000       2000.00|     285.00000        2280.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0140 805-96121                 8.000  EACH|      84.00000        672.00|     150.00000       1200.00|      80.00000         640.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0141 808-06701              7600.000  LFT |       0.29000       2204.00|       0.28000       2128.00|       0.26000        1976.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0142 808-06703              1300.000  LFT |       0.29000        377.00|       0.28000        364.00|       0.26000         338.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0143 808-06716             31600.000  LFT |       0.43000      13588.00|       0.41000      12956.00|       0.41000       12956.00
  LINE, REMOVE                            |                            |                            |
0144 808-75245             17800.000  LFT |       0.29000       5162.00|       0.28000       4984.00|       0.26000        4628.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0145 808-75260               700.000  LFT |       1.73000       1211.00|       1.65000       1155.00|       1.50000        1050.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            |
0146 808-75274              3400.000  LFT |       1.16000       3944.00|       1.10000       3740.00|       1.00000        3400.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            |
0147 808-75297               550.000  LFT |       3.41000       1875.50|       3.25000       1787.50|       3.00000        1650.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0148 808-75300              1800.000  LFT |       1.05000       1890.00|       1.00000       1800.00|       0.75000        1350.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0149 808-75320                12.000  EACH|      78.75000        945.00|      75.00000        900.00|      48.00000         576.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 808-75325                 6.000  EACH|     110.25000        661.50|     105.00000        630.00|      65.00000         390.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0151 202-96133              8200.000  LFT |       8.31000      68142.00|       2.50000      20500.00|       2.50000       20500.00
  PIPE, REMOVE EXISTING GAS LINE          |                            |                            |
0152 202-92969              8200.000  LFT |      11.07000      90774.00|       3.50000      28700.00|       3.50000       28700.00
  SEWER, 4 FT. TO 8 FT. DEPTH, REMOVE     |                            |                            |
0153 202-96133              8200.000  LFT |       8.31000      68142.00|       3.50000      28700.00|       7.39000       60598.00
  PIPE, REMOVE EXISTING WATER LINE        |                            |                            |
0154 202-91351              8200.000  LFT |       6.00000      49200.00|       5.00000      41000.00|       9.00000       73800.00
  TRACK, REMOVE RAILROAD TIES AND TRACK   |                            |                            |
0155 202-94954                86.000  LFT |      73.60000       6329.60|      35.00000       3010.00|      40.00000        3440.00
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            |
0156 202-96151                        LUMP|     720.56000        720.56|    1000.00000       1000.00|     145.00000         145.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0157 105-06906                36.000  MOS |     210.00000       7560.00|     200.00000       7200.00|     125.00000        4500.00
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            |
0158 105-06907                36.000  MOS |     210.00000       7560.00|     200.00000       7200.00|     125.00000        4500.00
  CELLULAR SERVICE(INSPECTOR)             |                            |                            |
0159 211-07454              6074.000  CYS |      13.65000      82910.10|      10.00000      60740.00|      10.00000       60740.00
  STRUCTURE BACKFILL                      |                            |                            |
0160 305-05204               300.000  TON |      46.70000      14010.00|      75.00000      22500.00|      46.70000       14010.00
  HMA FOR PATCHING                        |                            |                            |
0161 801-04308                10.000  EACH|     325.50000       3255.00|     310.00000       3100.00|     310.00000        3100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0162 611-06497                33.000  EACH|     136.50000       4504.50|     135.25000       4463.25|     125.00000        4125.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0163 806-06539                        LUMP|    1291.50000       1291.50|   10500.00000      10500.00|    1230.00000        1230.00
  TEMPORARY SIGNAL INSTALLATION, MAINTAIN |                            |                            |
0164 801-02617                 4.000  EACH|     509.25000       2037.00|     985.00000       3940.00|     485.00000        1940.00
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                            |                            |
  AND ANCHORS                             |                            |                            |
0165 805-94295                 6.000  EACH|     105.00000        630.00|     150.00000        900.00|     100.00000         600.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0166 805-02595                 6.000  EACH|     131.25000        787.50|     250.00000       1500.00|     125.00000         750.00
  CONTROLLER, RESET TIMING                |                            |                            |
0167 305-05206              5460.000  TON |      37.40000     204204.00|      49.00000     267540.00|      34.53000      188533.80
  WIDENING WITH HMA                       |                            |                            |
0168 601-04746                 1.000  EACH|    5670.00000       5670.00|    5400.00000       5400.00|    5400.00000        5400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0169 601-06224                 1.000  EACH|   41265.00000      41265.00|   39300.00000      39300.00|   39300.00000       39300.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 602-02155                58.000  LFT |      10.00000        580.00|      39.90000       2314.20|     150.00000        8700.00
  MEDIAN BARRIER, CONCRETE, RESET         |                            |                            |
0171 108-01614                        LUMP|   12495.00000      12495.00|   14927.64000      14927.64|   15000.00000       15000.00
  PARTNERING OVERHEAD                     |                            |                            |
0172 202-03000                        LUMP|    1102.50000       1102.50|     680.00000        680.00|    1100.00000        1100.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1                                   |                            |                            |
0173 202-03000                        LUMP|    7870.80000       7870.80|    7892.00000       7892.00|   13000.00000       13000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0174 202-03000                        LUMP|      52.50000         52.50|     300.00000        300.00|       1.00000           1.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0175 202-03000                        LUMP|     210.00000        210.00|    1800.00000       1800.00|     850.00000         850.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 24                                  |                            |                            |
0176 202-03000                        LUMP|     300.00000        300.00|       1.00000          1.00|       1.00000           1.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 42                                  |                            |                            |
0177 202-03000                        LUMP|      52.50000         52.50|     800.00000        800.00|    2350.00000        2350.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 43SA                                |                            |                            |
0178 202-03000                        LUMP|    7608.30000       7608.30|    7912.00000       7912.00|   13600.00000       13600.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 43                                  |                            |                            |
0179 202-03000                        LUMP|     168.00000        168.00|     200.00000        200.00|     420.00000         420.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 46                                  |                            |                            |
0180 202-03000                        LUMP|     168.00000        168.00|     200.00000        200.00|     560.00000         560.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 48                                  |                            |                            |
0181 202-03000                        LUMP|      52.50000         52.50|     360.00000        360.00|     420.00000         420.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 51                                  |                            |                            |
0182 202-03000                        LUMP|     300.00000        300.00|       1.00000          1.00|       1.00000           1.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 52                                  |                            |                            |
0183 202-03000                        LUMP|      26.25000         26.25|     200.00000        200.00|       1.00000           1.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 65                                  |                            |                            |
0184 202-03000                        LUMP|      52.50000         52.50|     340.00000        340.00|     560.00000         560.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 72                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1489621
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0185 202-03000                        LUMP|      26.25000         26.25|     560.00000        560.00|     350.00000         350.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 87                                  |                            |                            |
0186 202-03000                        LUMP|    1617.00000       1617.00|    1800.00000       1800.00|    3500.00000        3500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 94                                  |                            |                            |
0187 202-03000                        LUMP|     300.00000        300.00|       1.00000          1.00|    3000.00000        3000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 98SA                                |                            |                            |
0188 202-03000                        LUMP|     278.25000        278.25|    1125.00000       1125.00|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 103                                 |                            |                            |
0189 202-03000                        LUMP|     300.00000        300.00|       1.00000          1.00|     420.00000         420.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 104SA                               |                            |                            |
0190 202-03000                        LUMP|     451.50000        451.50|     680.00000        680.00|     500.00000         500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 112                                 |                            |                            |
     SECTION TOTALS                       |             $  5,547,817.61|             $  6,381,320.73|                $  6,385,919.61
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,547,817.61|             $  6,381,320.73|                $  6,385,919.61
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|  598584.00000     598584.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                24.000  MOS |    2189.00000      52536.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  596571.70000     596571.70|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  148830.00000     148830.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             43000.000  SYS |       9.79000     420970.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               329.000  LFT |       7.10000       2335.90|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02278              5050.000  LFT |       4.25000      21462.50|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-03875                17.000  EACH|     397.00000       6749.00|                            |
  CONCRETE STEPS, REMOVE                  |                            |                            |
0010 202-04089                43.000  EACH|      11.00000        473.00|                            |
  SIGN, SHEET, REMOVE                     |                            |                            |
0011 202-52710              3300.000  SYS |      13.02000      42966.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0012 202-60820               429.000  SYS |       1.50000        643.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 202-74080                 3.000  EACH|     825.00000       2475.00|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0014 202-78515                        LUMP|    4950.00000       4950.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0015 202-91385                42.000  EACH|     276.00000      11592.00|                            |
  INLET, REMOVE                           |                            |                            |
0016 202-93047                 4.000  EACH|     649.00000       2596.00|                            |
  MANHOLE, REMOVE                         |                            |                            |
0017 203-02000             15424.000  CYS |       9.08000     140049.92|                            |
  EXCAVATION, COMMON                      |                            |                            |
0018 203-02070               500.000  CYS |      16.71000       8355.00|                            |
  BORROW                                  |                            |                            |
0019 205-06933                45.000  EACH|      60.50000       2722.50|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0020 205-06937              9520.000  LFT |       1.71000      16279.20|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 207-07498             63318.000  SYS |       4.97000     314690.46|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0022 213-52830              4100.000  CYS |      78.50000     321850.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0023 303-52308              3120.000  TON |      19.28000      60153.60|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 401-06264                        LUMP|    5500.00000       5500.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0025 401-07329              4800.000  TON |      42.13000     202224.00|                            |
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0026 401-07399              7900.000  TON |      33.94000     268126.00|                            |
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0027 401-07409             25600.000  TON |      29.54000     756224.00|                            |
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0028 401-07429             11900.000  TON |      32.84000     390796.00|                            |
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            |
0032 405-05517                18.700  TON |     242.00000       4525.40|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05520                63.300  TON |     231.00000      14622.30|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 601-01700                 1.000  EACH|    1760.00000       1760.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0035 601-94689                 2.000  EACH|    2310.00000       4620.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0036 601-99105               710.000  LFT |      13.20000       9372.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0037 604-06069               975.000  SYS |      51.18000      49900.50|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0038 604-06070              5575.000  SYS |      51.18000     285328.50|                            |
  SIDEWALK, CONCRETE                      |                            |                            |
0039 604-44251                83.000  CYS |    1054.00000      87482.00|                            |
  STEPS, CONCRETE                         |                            |                            |
0040 605-06120               602.000  LFT |      12.18000       7332.36|                            |
  CURB, CONCRETE                          |                            |                            |
0041 605-06160               397.000  LFT |      14.73000       5847.81|                            |
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                            |                            |
0042 605-06165             10560.000  LFT |      15.73000     166108.80|                            |
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                            |                            |
0043 605-06250               450.000  SYS |      75.47000      33961.50|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 605-96305              5400.000  LFT |      12.10000      65340.00|                            |
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                            |                            |
0045 610-05527               600.000  TON |     110.54000      66324.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0046 611-05330              5700.000  SYS |      56.95000     324615.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0047 615-06490               178.000  EACH|     115.50000      20559.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0048 615-06505                29.000  EACH|     478.50000      13876.50|                            |
  MONUMENT, B                             |                            |                            |
0049 615-06515                 1.000  EACH|     137.50000        137.50|                            |
  MONUMENT, D                             |                            |                            |
0050 616-02320               960.000  SYS |       1.92000       1843.20|                            |
  GEOTEXTILES                             |                            |                            |
0051 616-06405               730.000  TON |      29.33000      21410.90|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0052 616-07210               450.000  LFT |      69.50000      31275.00|                            |
  FIBER ROLL                              |                            |                            |
0053 621-01004                 2.000  EACH|    6996.00000      13992.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0054 621-06545                 2.100  TON |     770.00000       1617.00|                            |
  FERTILIZER                              |                            |                            |
0055 621-06554               776.000  LBS |       4.66000       3616.16|                            |
  SEED MIXTURE, U                         |                            |                            |
0056 621-06557               250.000  LBS |      10.03000       2507.50|                            |
  SEED MIXTURE, T                         |                            |                            |
0057 621-06565                10.300  TON |     587.40000       6050.22|                            |
  MULCHING MATERIAL                       |                            |                            |
0058 621-06567                20.000  MG  |       2.20000         44.00|                            |
  WATER                                   |                            |                            |
0059 621-06575              5000.000  SYS |      14.86000      74300.00|                            |
  SODDING, NURSERY                        |                            |                            |
0060 702-51015                54.000  CYS |     251.07000      13557.78|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0061 702-93722                34.000  CYS |     374.28000      12725.52|                            |
  CONCRETE, C                             |                            |                            |
0062 715-05048             18756.000  LFT |       5.64000     105783.84|                            |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0063 715-05147                10.000  LFT |      41.39000        413.90|                            |
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 715-05149              2781.000  LFT |      34.55000      96083.55|                            |
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0065 715-05151              2860.000  LFT |      36.63000     104761.80|                            |
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0066 715-05152               787.000  LFT |      39.85000      31361.95|                            |
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0067 715-05154              2617.000  LFT |      45.64000     119439.88|                            |
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0068 715-05156              1500.000  LFT |      65.95000      98925.00|                            |
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0069 715-05363                88.000  LFT |      68.60000       6036.80|                            |
  PIPE, TYPE 3, DEFORMED, 1.8 SQ. FT.     |                            |                            |
0070 715-26728                 1.000  EACH|    2416.00000       2416.00|                            |
  GRATED BOX END SECTION, II, 4:1, 12 IN. |                            |                            |
0071 715-46000                 2.000  EACH|     676.00000       1352.00|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0072 715-46005                 2.000  EACH|     676.00000       1352.00|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0073 715-46010                 1.000  EACH|     946.50000        946.50|                            |
  PIPE END SECTION, 18 IN.                |                            |                            |
0074 715-46020                 1.000  EACH|    1134.00000       1134.00|                            |
  PIPE END SECTION, 24 IN.                |                            |                            |
0075 715-46030                 3.000  EACH|    1327.00000       3981.00|                            |
  PIPE END SECTION, 30 IN.                |                            |                            |
0076 715-46055                 4.000  EACH|     973.00000       3892.00|                            |
  PIPE END SECTION, MIN. AREA 1.8 SQ. FT. |                            |                            |
0077 715-91361               365.000  LFT |      21.29000       7770.85|                            |
  PIPE, PVC, 6 IN.                        |                            |                            |
0079 718-06531                 6.000  EACH|     982.00000       5892.00|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0080 718-06532              3000.000  LFT |       1.00000       3000.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0081 718-52610              1501.000  CYS |      29.70000      44579.70|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0082 718-99153             18088.000  SYS |       1.80000      32558.40|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0083 720-44000                38.000  EACH|     350.00000      13300.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0084 720-45030                 5.000  EACH|    1081.68000       5408.40|                            |
  INLET, E7                               |                            |                            |
0085 720-45035                 6.000  EACH|    1064.55000       6387.30|                            |
  INLET, F7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0086 720-45040                 1.000  EACH|    2412.05000       2412.05|                            |
  INLET, G7                               |                            |                            |
0087 720-45045                25.000  EACH|    1362.38000      34059.50|                            |
  INLET, J10                              |                            |                            |
0088 720-45055                 2.000  EACH|    1416.83000       2833.66|                            |
  INLET, M10                              |                            |                            |
0089 720-45235                 5.000  EACH|    1544.90000       7724.50|                            |
  CATCH BASIN, E7                         |                            |                            |
0090 720-45240                48.000  EACH|    2094.30000     100526.40|                            |
  CATCH BASIN, J10                        |                            |                            |
0091 720-45250                12.000  EACH|    1718.70000      20624.40|                            |
  CATCH BASIN, K10                        |                            |                            |
0092 720-45410                12.000  EACH|    1453.36000      17440.32|                            |
  MANHOLE, C4                             |                            |                            |
0093 720-45415                 5.000  EACH|    2050.75000      10253.75|                            |
  MANHOLE, D4                             |                            |                            |
0094 720-91352                 3.000  EACH|    1575.10000       4725.30|                            |
  CATCH BASIN, F7                         |                            |                            |
0095 801-06203             52500.000  LFT |       0.22000      11550.00|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0096 801-06207             45600.000  LFT |       0.84000      38304.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0097 801-06218               500.000  LFT |       5.02000       2510.00|                            |
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0098 801-06606                20.000  EACH|     141.90000       2838.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0099 801-06625                14.000  EACH|     121.00000       1694.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0100 801-06640                45.000  EACH|     112.20000       5049.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0101 801-06645                12.000  EACH|      33.00000        396.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0102 801-06710               720.000  DAY |      11.00000       7920.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0103 801-06775                        LUMP|  147210.00000     147210.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0104 801-94295                34.000  EACH|     132.00000       4488.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0105 802-05701               159.880  LFT |       8.25000       1319.01|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0106 802-05702              1115.100  LFT |       6.16000       6869.02|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0107 802-05705               105.600  LFT |       6.27000        662.11|                            |
  SIGN POST, SQUARE, 2, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0108 802-07057                83.750  SFT |      27.61000       2312.34|                            |
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0109 802-07151                 8.000  EACH|     242.00000       1936.00|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0110 802-76025               531.310  SFT |      13.75000       7305.51|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0111 802-76035               378.800  SFT |      14.08000       5333.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0112 802-76045                22.810  SFT |      15.29000        348.76|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.125 IN. THICKNESS             |                            |                            |
0113 802-76095              1108.580  LBS |       2.42000       2682.76|                            |
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0114 802-91122                 3.000  EACH|      66.00000        198.00|                            |
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0115 802-99045                 6.000  EACH|     143.00000        858.00|                            |
  SIGN REMOUNTING ,OVERHEAD,STREET NAME   |                            |                            |
  SIGN                                    |                            |                            |
0116 805-01815                 8.000  EACH|    1925.00000      15400.00|                            |
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0117 805-01816                 1.000  EACH|    1100.00000       1100.00|                            |
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.|                            |                            |
   X 8FT.                                 |                            |                            |
0118 805-01842                10.000  EACH|     902.00000       9020.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0119 805-01843                 1.000  EACH|     242.00000        242.00|                            |
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0120 805-01893                        LUMP|    5500.00000       5500.00|                            |
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0121 805-02072                 1.000  EACH|    3025.00000       3025.00|                            |
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0122 805-02152                 8.000  EACH|     550.00000       4400.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            |
0123 805-06592               955.000  LFT |       8.80000       8404.00|                            |
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0124 805-06834                 2.000  EACH|   10890.00000      21780.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE, TS2, TYPE I                      |                            |                            |
0125 805-78205                15.000  EACH|     660.00000       9900.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0126 805-78245                 2.000  EACH|    1980.00000       3960.00|                            |
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                            |                            |
  PROGRAMMED, 3 FACE, 12 IN. RED, AMBER,  |                            |                            |
  GREEN                                   |                            |                            |
0127 805-78415                 7.000  EACH|    1595.00000      11165.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0128 805-78420                 7.000  EACH|     242.00000       1694.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0129 805-78445                 2.000  EACH|     440.00000        880.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0130 805-78467               130.000  LFT |       1.54000        200.20|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0131 805-78480               970.000  LFT |       0.88000        853.60|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0132 805-78485              1595.000  LFT |       0.88000       1403.60|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0133 805-78490              1345.000  LFT |       0.99000       1331.55|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0134 805-78510              2415.000  LFT |       0.88000       2125.20|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0135 805-78746              2319.000  LFT |      16.50000      38263.50|                            |
  PREFORMED LOOP DETECTORS                |                            |                            |
0136 805-78925                 2.000  EACH|     605.00000       1210.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0137 805-81032                 6.000  EACH|    2695.00000      16170.00|                            |
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0138 805-81060                 2.000  EACH|    3212.00000       6424.00|                            |
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0139 805-92504                 8.000  EACH|     330.00000       2640.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 805-96121                 8.000  EACH|     110.00000        880.00|                            |
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0141 808-06701              7600.000  LFT |       0.29000       2204.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0142 808-06703              1300.000  LFT |       0.29000        377.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0143 808-06716             31600.000  LFT |       0.45000      14220.00|                            |
  LINE, REMOVE                            |                            |                            |
0144 808-75245             17800.000  LFT |       0.29000       5162.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0145 808-75260               700.000  LFT |       1.65000       1155.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            |
0146 808-75274              3400.000  LFT |       1.10000       3740.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            |
0147 808-75297               550.000  LFT |       3.30000       1815.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0148 808-75300              1800.000  LFT |       0.83000       1494.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0149 808-75320                12.000  EACH|      52.80000        633.60|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0150 808-75325                 6.000  EACH|      71.50000        429.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0151 202-96133              8200.000  LFT |       7.91000      64862.00|                            |
  PIPE, REMOVE EXISTING GAS LINE          |                            |                            |
0152 202-92969              8200.000  LFT |      10.54000      86428.00|                            |
  SEWER, 4 FT. TO 8 FT. DEPTH, REMOVE     |                            |                            |
0153 202-96133              8200.000  LFT |       7.91000      64862.00|                            |
  PIPE, REMOVE EXISTING WATER LINE        |                            |                            |
0154 202-91351              8200.000  LFT |      16.88000     138416.00|                            |
  TRACK, REMOVE RAILROAD TIES AND TRACK   |                            |                            |
0155 202-94954                86.000  LFT |      31.80000       2734.80|                            |
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            |
0156 202-96151                        LUMP|    4800.00000       4800.00|                            |
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0157 105-06906                36.000  MOS |      78.84000       2838.24|                            |
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            |
0158 105-06907                36.000  MOS |      78.84000       2838.24|                            |
  CELLULAR SERVICE(INSPECTOR)             |                            |                            |
0159 211-07454              6074.000  CYS |      20.00000     121480.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0160 305-05204               300.000  TON |      72.37000      21711.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0161 801-04308                10.000  EACH|     341.00000       3410.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0162 611-06497                33.000  EACH|     106.54400       3515.95|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0163 806-06539                        LUMP|    4400.00000       4400.00|                            |
  TEMPORARY SIGNAL INSTALLATION, MAINTAIN |                            |                            |
0164 801-02617                 4.000  EACH|     286.00000       1144.00|                            |
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                            |                            |
  AND ANCHORS                             |                            |                            |
0165 805-94295                 6.000  EACH|     231.00000       1386.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0166 805-02595                 6.000  EACH|     220.00000       1320.00|                            |
  CONTROLLER, RESET TIMING                |                            |                            |
0167 305-05206              5460.000  TON |      43.21000     235926.60|                            |
  WIDENING WITH HMA                       |                            |                            |
0168 601-04746                 1.000  EACH|    5940.00000       5940.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0169 601-06224                 1.000  EACH|   45731.00000      45731.00|                            |
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0170 602-02155                58.000  LFT |      26.81000       1554.98|                            |
  MEDIAN BARRIER, CONCRETE, RESET         |                            |                            |
0171 108-01614                        LUMP|   13090.00000      13090.00|                            |
  PARTNERING OVERHEAD                     |                            |                            |
0172 202-03000                        LUMP|    1050.00000       1050.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1                                   |                            |                            |
0173 202-03000                        LUMP|    8000.00000       8000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0174 202-03000                        LUMP|      50.00000         50.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0175 202-03000                        LUMP|     200.00000        200.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 24                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0176 202-03000                        LUMP|       1.00000          1.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 42                                  |                            |                            |
0177 202-03000                        LUMP|      50.00000         50.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 43SA                                |                            |                            |
0178 202-03000                        LUMP|    8610.00000       8610.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 43                                  |                            |                            |
0179 202-03000                        LUMP|     160.00000        160.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 46                                  |                            |                            |
0180 202-03000                        LUMP|     160.00000        160.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 48                                  |                            |                            |
0181 202-03000                        LUMP|      50.00000         50.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 51                                  |                            |                            |
0182 202-03000                        LUMP|    7000.00000       7000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 52                                  |                            |                            |
0183 202-03000                        LUMP|       1.00000          1.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 65                                  |                            |                            |
0184 202-03000                        LUMP|      50.00000         50.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 72                                  |                            |                            |
0185 202-03000                        LUMP|       1.00000          1.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 87                                  |                            |                            |
0186 202-03000                        LUMP|    1540.00000       1540.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 94                                  |                            |                            |
0187 202-03000                        LUMP|   10000.00000      10000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 98SA                                |                            |                            |
0188 202-03000                        LUMP|     265.00000        265.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 103                                 |                            |                            |
0189 202-03000                        LUMP|   10000.00000      10000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 104SA                               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/31/03
                                                                                                                   PAGE : 120 -22
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,618,839.07                                                  ROUTE : US 35
     CALL ORDER   : 120                     CONTRACT ID : R -26193-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 202-03000                        LUMP|     430.00000        430.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 112                                 |                            |                            |
     SECTION TOTALS                       |             $  7,969,726.55|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,969,726.55|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,861.14                                                  ROUTE : SR 933
     CALL ORDER   : 130                     CONTRACT ID : R -26339-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2066018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    387,000.00     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    387,984.65     100.2544%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    428,416.52     110.7019%
   4   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    433,032.71     111.8947%
   5   35-1339168     LAPORTE CONSTRUCTION CO                                                $    448,177.82     115.8082%
   6   35-1489621     HRP CONSTRUCTION, INC.                                                 $    497,945.00     128.6679%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                               $    539,939.21     139.5191%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1065659              |(3) 35-1582109
                                          |ATLAS EXCAVATING, INC.      |BROOKS CONSTRUCTION         |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6000.00000       6000.00|    6500.00000       6500.00|   10845.35000       10845.35
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    2500.00000      15000.00|    1800.00000      10800.00|    2819.89000       16919.34
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   11500.00000      11500.00|   19000.00000      19000.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5373.15000       5373.15|    7700.00000       7700.00|    5101.88000        5101.88
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               174.000  m2  |      40.00000       6960.00|      25.00000       4350.00|       9.01000        1567.74
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278                56.000  m   |      10.00000        560.00|      25.00000       1400.00|       3.93000         220.08
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51330                        LUMP|    5000.00000       5000.00|   20000.00000      20000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-52710                84.000  m2  |       5.00000        420.00|      10.00000        840.00|       4.16000         349.44
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820               314.000  m2  |       6.00000       1884.00|      13.00000       4082.00|       6.04000        1896.56
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 205-06937                36.000  m   |      20.00000        720.00|      18.66000        671.76|      18.66000         671.76
  TEMPORARY SILT FENCE                    |                            |                            |
0011 206-51230                69.000  m3  |      30.00000       2070.00|      59.00000       4071.00|      22.78000        1571.82
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-07454                92.000  m3  |      60.00000       5520.00|       8.50000        782.00|      41.05000        3776.60
  STRUCTURE BACKFILL                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,861.14                                                  ROUTE : SR 933
     CALL ORDER   : 130                     CONTRACT ID : R -26339-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1065659              |(3) 35-1582109
                                          |ATLAS EXCAVATING, INC.      |BROOKS CONSTRUCTION         |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 213-52830               148.000  m3  |     150.00000      22200.00|      63.00000       9324.00|     199.12000       29469.76
  FLOWABLE MORTAR                         |                            |                            |
0014 402-07433                44.000  Mg  |      60.00000       2640.00|     150.00000       6600.00|     140.00000        6160.00
  HMA TYPE B, SURFACE                     |                            |                            |
0015 402-07438                26.000  Mg  |      60.00000       1560.00|     150.00000       3900.00|     145.00000        3770.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0016 402-07441                94.000  Mg  |      60.00000       5640.00|     150.00000      14100.00|     105.00000        9870.00
  HMA TYPE B, BASE                        |                            |                            |
0017 406-05521               661.000  m2  |       0.10000         66.10|       0.05000         33.05|       0.05000          33.05
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-06234                 4.000  EACH|   20000.00000      80000.00|   19000.00000      76000.00|   15118.39000       60473.56
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            |
0019 602-06639                60.000  m   |     200.00000      12000.00|      95.00000       5700.00|     118.78000        7126.80
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 604-91531                94.400  m2  |      50.00000       4720.00|      45.00000       4248.00|      35.31000        3333.26
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0021 605-06120                56.000  m   |     160.00000       8960.00|      70.00000       3920.00|      42.90000        2402.40
  CURB, CONCRETE                          |                            |                            |
0022 616-02320               290.000  m2  |       1.00000        290.00|       5.90000       1711.00|       2.08000         603.20
  GEOTEXTILES                             |                            |                            |
0023 616-93019               249.000  m2  |      60.00000      14940.00|      51.30000      12773.70|     132.78000       33062.22
  RIPRAP, GROUTED, 450 mm                 |                            |                            |
0024 621-06570                23.000  m3  |      70.00000       1610.00|      40.00000        920.00|      72.97000        1678.31
  TOP SOIL                                |                            |                            |
0025 621-06575               151.000  m2  |      30.00000       4530.00|      17.50000       2642.50|      17.50000        2642.50
  SODDING, NURSERY                        |                            |                            |
0026 702-51015                46.800  m3  |     500.00000      23400.00|     300.00000      14040.00|     288.00000       13478.40
  CONCRETE, B, FOOTINGS                   |                            |                            |
0027 702-51863                18.000  EACH|     100.00000       1800.00|      18.00000        324.00|       6.00000         108.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 702-93722                38.500  m3  |     600.00000      23100.00|     950.00000      36575.00|    1004.83000       38685.96
  CONCRETE, C                             |                            |                            |
0029 703-51030              7532.000  kg  |       1.25000       9415.00|       1.13000       8511.16|       1.42000       10695.44
  REINFORCING STEEL                       |                            |                            |
0030 703-51032              1267.000  kg  |       1.25000       1583.75|       1.42000       1799.14|       1.68000        2128.56
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 706-06349                30.500  m   |     300.00000       9150.00|     358.51000      10934.56|     367.93000       11221.87
  RAILING, TX                             |                            |                            |
0032 706-06372                 4.000  EACH|    4000.00000      16000.00|    1697.36000       6789.44|    1765.15000        7060.60
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0033 714-26712                24.000  m   |    2000.00000      48000.00|    2300.00000      55200.00|    2862.34000       68696.16
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1800 mm             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,861.14                                                  ROUTE : SR 933
     CALL ORDER   : 130                     CONTRACT ID : R -26339-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1065659              |(3) 35-1582109
                                          |ATLAS EXCAVATING, INC.      |BROOKS CONSTRUCTION         |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-05048                28.000  m   |      10.00000        280.00|      47.00000       1316.00|      29.82000         834.96
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0035 715-05148                20.000  m   |     150.00000       3000.00|     149.00000       2980.00|      75.13000        1502.60
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                            |                            |
0036 801-04308                 8.000  EACH|      90.00000        720.00|      85.00000        680.00|      85.00000         680.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0037 801-06207               487.000  m   |       2.50000       1217.50|       2.50000       1217.50|       2.50000        1217.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0038 801-06469              1195.000  m   |       5.00000       5975.00|       5.00000       5975.00|       5.00000        5975.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0039 801-06605                12.000  EACH|      80.00000        960.00|      65.00000        780.00|      65.00000         780.00
  BARRICADE, IIIA                         |                            |                            |
0040 801-06606                 2.000  EACH|      90.00000        180.00|      92.00000        184.00|      92.00000         184.00
  BARRICADE, IIIB                         |                            |                            |
0041 801-06640                35.000  EACH|      65.00000       2275.00|      65.00000       2275.00|      65.00000        2275.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      25.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06710               360.000  DAY |      12.00000       4320.00|      12.00000       4320.00|      12.00000        4320.00
  FLASHING ARROW SIGN                     |                            |                            |
0044 801-06775                        LUMP|    8000.00000       8000.00|    5600.00000       5600.00|    3100.00000        3100.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06711               186.000  m   |       1.00000        186.00|       0.82000        152.52|       0.82000         152.52
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0046 808-06712               186.000  m   |       1.00000        186.00|       0.82000        152.52|       0.82000         152.52
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0047 808-06714               760.000  m   |       1.00000        760.00|       0.82000        623.20|       0.82000         623.20
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               739.000  m   |       1.50000       1108.50|       1.40000       1034.60|       1.40000        1034.60
  LINE, REMOVE                            |                            |                            |
0049 808-75996                64.000  EACH|      20.00000       1280.00|       8.00000        512.00|      16.00000        1024.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                64.000  EACH|      60.00000       3840.00|      60.00000       3840.00|      60.00000        3840.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    387,000.00|             $    387,984.65|                $    428,416.52
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    387,000.00|             $    387,984.65|                $    428,416.52
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,861.14                                                  ROUTE : SR 933
     CALL ORDER   : 130                     CONTRACT ID : R -26339-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1690004              |(5) 35-1339168              |(6) 35-1489621
                                          |NORTHERN INDIANA CONSTRUCTIO|LAPORTE CONSTRUCTION CO     |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7270.00000       7270.00|    4976.03000       4976.03|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1660.00000       9960.00|    2121.25000      12727.50|    1600.00000        9600.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   21660.00000      21660.00|   22631.00000      22631.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17230.00000      17230.00|    5279.77000       5279.77|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               174.000  m2  |      22.22000       3866.28|      37.92000       6598.08|       6.00000        1044.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278                56.000  m   |      29.50000       1652.00|      45.25000       2534.00|       6.00000         336.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51330                        LUMP|   68265.00000      68265.00|   70387.93000      70387.93|  110000.00000      110000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-52710                84.000  m2  |       9.80000        823.20|      16.51000       1386.84|       6.00000         504.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820               314.000  m2  |      11.17000       3507.38|      14.17000       4449.38|       8.00000        2512.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 205-06937                36.000  m   |       6.35000        228.60|      18.66000        671.76|       5.00000         180.00
  TEMPORARY SILT FENCE                    |                            |                            |
0011 206-51230                69.000  m3  |      25.40000       1752.60|      74.03000       5108.07|      12.00000         828.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-07454                92.000  m3  |      86.70000       7976.40|      36.23000       3333.16|      17.00000        1564.00
  STRUCTURE BACKFILL                      |                            |                            |
0013 213-52830               148.000  m3  |     200.00000      29600.00|     137.17000      20301.16|      50.00000        7400.00
  FLOWABLE MORTAR                         |                            |                            |
0014 402-07433                44.000  Mg  |      90.00000       3960.00|     140.00000       6160.00|     140.00000        6160.00
  HMA TYPE B, SURFACE                     |                            |                            |
0015 402-07438                26.000  Mg  |      90.00000       2340.00|     135.00000       3510.00|     135.00000        3510.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0016 402-07441                94.000  Mg  |      90.00000       8460.00|     135.00000      12690.00|     135.00000       12690.00
  HMA TYPE B, BASE                        |                            |                            |
0017 406-05521               661.000  m2  |       0.60000        396.60|       2.00000       1322.00|       2.00000        1322.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-06234                 4.000  EACH|   15325.00000      61300.00|   14600.00000      58400.00|   14700.00000       58800.00
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            |
0019 602-06639                60.000  m   |      78.80000       4728.00|     290.63000      17437.80|     100.00000        6000.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 604-91531                94.400  m2  |      33.55000       3167.12|      46.81000       4418.86|      40.00000        3776.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,861.14                                                  ROUTE : SR 933
     CALL ORDER   : 130                     CONTRACT ID : R -26339-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1690004              |(5) 35-1339168              |(6) 35-1489621
                                          |NORTHERN INDIANA CONSTRUCTIO|LAPORTE CONSTRUCTION CO     |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 605-06120                56.000  m   |      72.45000       4057.20|     113.75000       6370.00|      60.00000        3360.00
  CURB, CONCRETE                          |                            |                            |
0022 616-02320               290.000  m2  |       4.60000       1334.00|       4.32000       1252.80|       3.00000         870.00
  GEOTEXTILES                             |                            |                            |
0023 616-93019               249.000  m2  |      66.00000      16434.00|      70.39000      17527.11|      64.00000       15936.00
  RIPRAP, GROUTED, 450 mm                 |                            |                            |
0024 621-06570                23.000  m3  |      89.00000       2047.00|     123.48000       2840.04|      20.00000         460.00
  TOP SOIL                                |                            |                            |
0025 621-06575               151.000  m2  |      17.50000       2642.50|      17.50000       2642.50|       5.00000         755.00
  SODDING, NURSERY                        |                            |                            |
0026 702-51015                46.800  m3  |     500.00000      23400.00|     383.06000      17927.21|     305.00000       14274.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0027 702-51863                18.000  EACH|      13.00000        234.00|      26.06000        469.08|      10.00000         180.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 702-93722                38.500  m3  |     600.00000      23100.00|    1024.91000      39459.04|     796.00000       30646.00
  CONCRETE, C                             |                            |                            |
0029 703-51030              7532.000  kg  |       1.17000       8812.44|       1.60000      12051.20|       1.25000        9415.00
  REINFORCING STEEL                       |                            |                            |
0030 703-51032              1267.000  kg  |       1.29000       1634.43|       1.61000       2039.87|       3.00000        3801.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 706-06349                30.500  m   |      65.00000       1982.50|       1.00000         30.50|     470.00000       14335.00
  RAILING, TX                             |                            |                            |
0032 706-06372                 4.000  EACH|    2000.00000       8000.00|    1500.00000       6000.00|    3800.00000       15200.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0033 714-26712                24.000  m   |    1985.45000      47650.80|    1832.30000      43975.20|    3800.00000       91200.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1800 mm             |                            |                            |
0034 715-05048                28.000  m   |      19.45000        544.60|      26.10000        730.80|      26.00000         728.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0035 715-05148                20.000  m   |      67.80000       1356.00|     275.15000       5503.00|      57.00000        1140.00
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                            |                            |
0036 801-04308                 8.000  EACH|      85.00000        680.00|      85.00000        680.00|      85.00000         680.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0037 801-06207               487.000  m   |       2.50000       1217.50|       2.50000       1217.50|       3.00000        1461.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0038 801-06469              1195.000  m   |       5.00000       5975.00|       5.00000       5975.00|       5.00000        5975.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0039 801-06605                12.000  EACH|      65.00000        780.00|      65.00000        780.00|      65.00000         780.00
  BARRICADE, IIIA                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/31/03
                                                                                                                   PAGE : 130 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,861.14                                                  ROUTE : SR 933
     CALL ORDER   : 130                     CONTRACT ID : R -26339-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1690004              |(5) 35-1339168              |(6) 35-1489621
                                          |NORTHERN INDIANA CONSTRUCTIO|LAPORTE CONSTRUCTION CO     |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06606                 2.000  EACH|      92.00000        184.00|      92.00000        184.00|      92.00000         184.00
  BARRICADE, IIIB                         |                            |                            |
0041 801-06640                35.000  EACH|      65.00000       2275.00|      65.00000       2275.00|      65.00000        2275.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      25.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06710               360.000  DAY |      16.00000       5760.00|      12.00000       4320.00|      18.00000        6480.00
  FLASHING ARROW SIGN                     |                            |                            |
0044 801-06775                        LUMP|    8463.32000       8463.32|    2334.75000       2334.75|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06711               186.000  m   |       0.82000        152.52|       0.82000        152.52|       0.50000          93.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0046 808-06712               186.000  m   |       0.82000        152.52|       0.82000        152.52|       0.50000          93.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0047 808-06714               760.000  m   |       0.82000        623.20|       0.82000        623.20|       0.50000         380.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               739.000  m   |       1.40000       1034.60|       1.40000       1034.60|       2.00000        1478.00
  LINE, REMOVE                            |                            |                            |
0049 808-75996                64.000  EACH|       6.60000        422.40|      21.36000       1367.04|      25.00000        1600.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                64.000  EACH|      60.00000       3840.00|      60.00000       3840.00|      60.00000        3840.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    433,032.71|             $    448,177.82|                $    497,945.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    433,032.71|             $    448,177.82|                $    497,945.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,861.14                                                  ROUTE : SR 933
     CALL ORDER   : 130                     CONTRACT ID : R -26339-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   22000.00000      22000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    2300.00000      13800.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   63375.00000      63375.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               174.000  m2  |      25.00000       4350.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278                56.000  m   |      15.00000        840.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51330                        LUMP|   24500.00000      24500.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-52710                84.000  m2  |      15.00000       1260.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820               314.000  m2  |      13.00000       4082.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 205-06937                36.000  m   |      50.00000       1800.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0011 206-51230                69.000  m3  |     130.00000       8970.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-07454                92.000  m3  |      70.00000       6440.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0013 213-52830               148.000  m3  |     127.00000      18796.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0014 402-07433                44.000  Mg  |     200.00000       8800.00|                            |
  HMA TYPE B, SURFACE                     |                            |                            |
0015 402-07438                26.000  Mg  |     110.00000       2860.00|                            |
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0016 402-07441                94.000  Mg  |     110.00000      10340.00|                            |
  HMA TYPE B, BASE                        |                            |                            |
0017 406-05521               661.000  m2  |       1.00000        661.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-06234                 4.000  EACH|   15500.00000      62000.00|                            |
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            |
0019 602-06639                60.000  m   |     330.00000      19800.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 604-91531                94.400  m2  |      56.00000       5286.40|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,861.14                                                  ROUTE : SR 933
     CALL ORDER   : 130                     CONTRACT ID : R -26339-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 605-06120                56.000  m   |     102.00000       5712.00|                            |
  CURB, CONCRETE                          |                            |                            |
0022 616-02320               290.000  m2  |      23.00000       6670.00|                            |
  GEOTEXTILES                             |                            |                            |
0023 616-93019               249.000  m2  |      75.00000      18675.00|                            |
  RIPRAP, GROUTED, 450 mm                 |                            |                            |
0024 621-06570                23.000  m3  |     149.00000       3427.00|                            |
  TOP SOIL                                |                            |                            |
0025 621-06575               151.000  m2  |      20.00000       3020.00|                            |
  SODDING, NURSERY                        |                            |                            |
0026 702-51015                46.800  m3  |     500.00000      23400.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0027 702-51863                18.000  EACH|      25.00000        450.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 702-93722                38.500  m3  |    1150.00000      44275.00|                            |
  CONCRETE, C                             |                            |                            |
0029 703-51030              7532.000  kg  |       1.55000      11674.60|                            |
  REINFORCING STEEL                       |                            |                            |
0030 703-51032              1267.000  kg  |       1.75000       2217.25|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 706-06349                30.500  m   |       1.00000         30.50|                            |
  RAILING, TX                             |                            |                            |
0032 706-06372                 4.000  EACH|    3000.00000      12000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0033 714-26712                24.000  m   |    3395.00000      81480.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1800 mm             |                            |                            |
0034 715-05048                28.000  m   |      75.00000       2100.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0035 715-05148                20.000  m   |     470.00000       9400.00|                            |
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                            |                            |
0036 801-04308                 8.000  EACH|      85.00000        680.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0037 801-06207               487.000  m   |       2.56000       1246.72|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0038 801-06469              1195.000  m   |       5.02000       5998.90|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0039 801-06605                12.000  EACH|      65.00000        780.00|                            |
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,861.14                                                  ROUTE : SR 933
     CALL ORDER   : 130                     CONTRACT ID : R -26339-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06606                 2.000  EACH|      92.00000        184.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0041 801-06640                35.000  EACH|      65.00000       2275.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 4.000  EACH|      25.00000        100.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06710               360.000  DAY |      12.00000       4320.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0044 801-06775                        LUMP|    3100.00000       3100.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06711               186.000  m   |       0.82000        152.52|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0046 808-06712               186.000  m   |       0.82000        152.52|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0047 808-06714               760.000  m   |       0.82000        623.20|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               739.000  m   |       1.40000       1034.60|                            |
  LINE, REMOVE                            |                            |                            |
0049 808-75996                64.000  EACH|      15.00000        960.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                64.000  EACH|      60.00000       3840.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    539,939.21|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    539,939.21|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,509,966.33                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -26460-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : G165003
                                                                                                  G165003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,362,600.00     100.0000%
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  1,395,065.46     102.3826%
   3   35-2008626     CENTRAL INDIANA CONTRACTING INC.                                       $  1,452,963.18     106.6316%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $  1,737,570.86     127.5187%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1385672              |(3) 35-2008626
                                          |MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |CENTRAL INDIANA CONTRACTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SEWER/CURB/ GUTTER CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   18000.00000      18000.00|   19900.00000      19900.00|   26180.00000       26180.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1400.00000       8400.00|    1450.00000       8700.00|    2895.00000       17370.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   67000.00000      67000.00|   70000.00000      70000.00|   37535.00000       37535.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13500.00000      13500.00|   12000.00000      12000.00|   25906.00000       25906.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000              2517.000  m3  |       9.75000      24540.75|       9.03000      22728.51|       6.65000       16738.05
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070             15401.000  m3  |       8.25000     127058.25|       7.81000     120281.81|      14.85000      228704.85
  BORROW                                  |                            |                            |
0007 205-06931                74.160  Mg  |      11.00000        815.76|      30.00000       2224.80|      15.45000        1145.77
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0008 205-06937              1255.000  m   |       6.00000       7530.00|       5.05000       6337.75|       5.65000        7090.75
  TEMPORARY SILT FENCE                    |                            |                            |
0009 207-07500              2520.000  m2  |       3.10000       7812.00|       5.95000      14994.00|       5.00000       12600.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0010 211-02060              1138.000  m3  |      16.00000      18208.00|      21.46000      24421.48|      17.45000       19858.10
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308                70.200  Mg  |      19.00000       1333.80|      39.00000       2737.80|      47.50000        3334.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 304-07489                30.000  Mg  |     100.00000       3000.00|     100.00000       3000.00|     110.00000        3300.00
  HMA PATCHING, TYPE A                    |                            |                            |
0013 305-98794                30.000  Mg  |      16.50000        495.00|      39.00000       1170.00|      47.50000        1425.00
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,509,966.33                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -26460-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1385672              |(3) 35-2008626
                                          |MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |CENTRAL INDIANA CONTRACTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 401-06264                        LUMP|     600.00000        600.00|     600.00000        600.00|     660.00000         660.00
  PROFILOGRAPH, HMA                       |                            |                            |
0018 406-05520                 7.900  Mg  |     210.00000       1659.00|     210.00000       1659.00|     143.00000        1129.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 604-06070              1748.000  m2  |      24.50000      42826.00|      20.50000      35834.00|      24.75000       43263.00
  SIDEWALK, CONCRETE                      |                            |                            |
0020 605-06150              1470.000  m   |      39.00000      57330.00|      59.25000      87097.50|      35.15000       51670.50
  CURB AND GUTTER, C, CONCRETE MODIFIED   |                            |                            |
0021 610-05527                14.900  Mg  |     125.00000       1862.50|     130.00000       1937.00|     143.00000        2130.70
  HMA FOR APPROACHES                      |                            |                            |
0022 611-05330                91.000  m2  |      40.00000       3640.00|      38.00000       3458.00|      41.25000        3753.75
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0023 616-02320                50.000  m2  |       3.50000        175.00|       3.80000        190.00|      26.90000        1345.00
  GEOTEXTILES                             |                            |                            |
0024 616-06405                32.000  Mg  |      19.00000        608.00|      33.60000       1075.20|      27.20000         870.40
  RIPRAP, REVETMENT                       |                            |                            |
0025 621-01004                 3.000  EACH|     385.00000       1155.00|     635.00000       1905.00|     550.00000        1650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-01743                47.000  kg  |       8.40000        394.80|      10.35000        486.45|       5.30000         249.10
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0027 621-06545                 1.400  Mg  |     370.00000        518.00|     570.00000        798.00|     545.00000         763.00
  FERTILIZER                              |                            |                            |
0028 621-06548                12.000  kg  |      73.00000        876.00|      68.00000        816.00|     106.00000        1272.00
  SEED MIXTURE, CV                        |                            |                            |
0029 621-06554               193.000  kg  |       6.45000       1244.85|       8.90000       1717.70|       2.45000         472.85
  SEED MIXTURE, U                         |                            |                            |
0030 621-06557                69.400  kg  |       3.40000        235.96|       5.10000        353.94|       5.60000         388.64
  SEED MIXTURE, T                         |                            |                            |
0031 621-06559              1525.000  m2  |       0.50000        762.50|       1.05000       1601.25|       0.33000         503.25
  MULCHED SEEDING, R                      |                            |                            |
0032 621-06565                 7.000  Mg  |     520.00000       3640.00|     445.00000       3115.00|     545.00000        3815.00
  MULCHING MATERIAL                       |                            |                            |
0033 621-06567               165.000  kL  |       0.60000         99.00|       1.00000        165.00|       3.80000         627.00
  WATER                                   |                            |                            |
0034 621-06575              9047.000  m2  |       3.85000      34830.95|       3.45000      31212.15|       3.76000       34016.72
  SODDING, NURSERY                        |                            |                            |
0035 702-51015                17.200  m3  |     630.00000      10836.00|     637.00000      10956.40|     495.00000        8514.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0036 702-51863                10.000  EACH|      15.00000        150.00|      20.00000        200.00|      11.00000         110.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,509,966.33                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -26460-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1385672              |(3) 35-2008626
                                          |MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |CENTRAL INDIANA CONTRACTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 702-90915                19.000  m3  |    1070.00000      20330.00|    1000.00000      19000.00|    1117.00000       21223.00
  CONCRETE, A                             |                            |                            |
0038 703-06028              1901.000  kg  |       2.00000       3802.00|       0.61000       1159.61|       2.28000        4334.28
  REINFORCING BARS                        |                            |                            |
0039 714-26725                23.774  m   |    3225.00000      76671.15|    2915.00000      69301.21|    3565.00000       84754.31
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1800 mm (3658 mm X  |                            |                            |
  1829 mm)                                |                            |                            |
0042 715-05021                10.500  m   |     100.00000       1050.00|     375.00000       3937.50|      95.70000        1004.85
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0043 715-05149               931.500  m   |      66.00000      61479.00|     123.54000     115077.51|      53.65000       49974.98
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0044 715-05151               371.000  m   |      70.00000      25970.00|      88.77000      32933.67|      80.30000       29791.30
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0045 715-05152                36.700  m   |     100.00000       3670.00|     176.00000       6459.20|      83.80000        3075.46
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0046 715-05408                37.550  m   |     125.00000       4693.75|      75.00000       2816.25|      79.30000        2977.72
  PIPE, SANITARY SEWER, 200 mm            |                            |                            |
0047 715-05415               723.040  m   |     310.00000     224142.40|     196.00000     141715.84|     279.50000      202089.68
  PIPE, SANITARY SEWER, 600 mm            |                            |                            |
0048 715-46005                 4.000  EACH|     275.00000       1100.00|     453.00000       1812.00|     490.00000        1960.00
  PIPE END SECTION, 375 mm                |                            |                            |
0049 715-92874                24.000  m   |     575.00000      13800.00|     520.00000      12480.00|     565.00000       13560.00
  PIPE ENCASEMENT , 600 mm, JACK AND BORE |                            |                            |
0050 720-45240                17.000  EACH|    2000.00000      34000.00|    1897.00000      32249.00|    1820.00000       30940.00
  CATCH BASIN, J10                        |                            |                            |
0051 720-45250                31.000  EACH|    1500.00000      46500.00|    1399.00000      43369.00|    1085.00000       33635.00
  CATCH BASIN, K10                        |                            |                            |
0052 720-94157                 2.000  EACH|    6700.00000      13400.00|    6500.00000      13000.00|    5047.30000       10094.60
  MANHOLE, C , DROP, MODIFIED             |                            |                            |
0053 720-94157                 6.000  EACH|    2900.00000      17400.00|    3300.00000      19800.00|    2740.00000       16440.00
  MANHOLE, C , MODIFIED                   |                            |                            |
0054 732-02388                 1.000  EACH|    2400.00000       2400.00|    2000.00000       2000.00|    3773.00000        3773.00
  WATER MAIN , TAPPING                    |                            |                            |
0055 732-05538                        LUMP|    2500.00000       2500.00|    9500.00000       9500.00|    3645.00000        3645.00
  TESTING AND DISINFECTION                |                            |                            |
0056 732-91742                 6.000  EACH|    2200.00000      13200.00|    2950.00000      17700.00|    2240.00000       13440.00
  FIRE HYDRANT                            |                            |                            |
0057 732-91742                 1.000  EACH|    1200.00000       1200.00|    2000.00000       2000.00|    1547.00000        1547.00
  FIRE HYDRANT , RESET                    |                            |                            |
0058 732-96670              1110.170  m   |      69.00000      76601.73|      65.00000      72161.05|      71.40000       79266.14
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,509,966.33                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -26460-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1385672              |(3) 35-2008626
                                          |MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |CENTRAL INDIANA CONTRACTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 801-04308                 2.000  EACH|     310.00000        620.00|     390.00000        780.00|     330.00000         660.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06640                18.000  EACH|      70.00000       1260.00|     125.00000       2250.00|      71.50000        1287.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06775                        LUMP|    7027.81000       7027.81|   13676.00000      13676.00|    4500.00000        4500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0064 802-76025                 0.188  m2  |    1320.00000        248.16|    1148.94000        216.00|    1405.00000         264.14
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0065 802-76035                 0.836  m2  |     180.00000        150.48|     500.38000        418.32|     195.00000         163.02
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0066 802-76055                 8.780  m   |      15.00000        131.70|      50.00000        439.00|      18.00000         158.04
  SIGN POST, A                            |                            |                            |
0067 808-06703              1832.000  m   |       1.05000       1923.60|       1.10000       2015.20|       1.10000        2015.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0068 808-75245              1196.000  m   |       1.05000       1255.80|       1.10000       1315.60|       1.10000        1315.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0069 808-75278                89.000  m   |       4.50000        400.50|       5.00000        445.00|       4.65000         413.85
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0070 808-75297                26.000  m   |      13.00000        338.00|      10.00000        260.00|      14.00000         364.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0071 808-75320                 2.000  EACH|      80.00000        160.00|      50.00000        100.00|      85.80000         171.60
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0072 808-75325                 2.000  EACH|      95.00000        190.00|      65.00000        130.00|      99.00000         198.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0073 808-92027               412.000  m   |       2.10000        865.20|       3.35000       1380.20|       2.25000         927.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0074 801-07118                21.600  m   |      21.00000        453.60|      46.60000       1006.56|      22.55000         487.08
  BARRICADE, III-A                        |                            |                            |
0075 732-02388                12.000  EACH|     900.00000      10800.00|    1750.00000      21000.00|    1115.00000       13380.00
  WATER MAIN , DUCTILE IRON, 300 mm, GATE |                            |                            |
  VALVE                                   |                            |                            |
0076 401-07327               622.000  Mg  |      52.00000      32344.00|      53.00000      32966.00|      58.00000       36076.00
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,509,966.33                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -26460-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1385672              |(3) 35-2008626
                                          |MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |CENTRAL INDIANA CONTRACTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 401-07397              1035.000  Mg  |      42.00000      43470.00|      43.00000      44505.00|      47.00000       48645.00
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0078 401-07412              4103.000  Mg  |      38.00000     155914.00|      39.00000     160017.00|      42.90000      176018.70
  QC/QA-HMA, 2, 70, BASE, 25.0 mm         |                            |                            |
     SECTION TOTALS                       |             $  1,362,600.00|             $  1,395,065.46|                $  1,452,963.18
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,362,600.00|             $  1,395,065.46|                $  1,452,963.18
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,509,966.33                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -26460-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SEWER/CURB/ GUTTER CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   25704.00000      25704.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1644.89000       9869.34|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   86878.00000      86878.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17375.00000      17375.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000              2517.000  m3  |      16.94000      42637.98|                            |
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070             15401.000  m3  |      10.81000     166484.81|                            |
  BORROW                                  |                            |                            |
0007 205-06931                74.160  Mg  |      43.15000       3200.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0008 205-06937              1255.000  m   |       5.62000       7053.10|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0009 207-07500              2520.000  m2  |       6.31000      15901.20|                            |
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0010 211-02060              1138.000  m3  |      22.37000      25457.06|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308                70.200  Mg  |      20.75000       1456.65|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 304-07489                30.000  Mg  |     108.00000       3240.00|                            |
  HMA PATCHING, TYPE A                    |                            |                            |
0013 305-98794                30.000  Mg  |      23.38000        701.40|                            |
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0014 401-06264                        LUMP|     648.00000        648.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0018 406-05520                 7.900  Mg  |     226.80000       1791.72|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 604-06070              1748.000  m2  |      22.14000      38700.72|                            |
  SIDEWALK, CONCRETE                      |                            |                            |
0020 605-06150              1470.000  m   |      28.87000      42438.90|                            |
  CURB AND GUTTER, C, CONCRETE MODIFIED   |                            |                            |
0021 610-05527                14.900  Mg  |     135.00000       2011.50|                            |
  HMA FOR APPROACHES                      |                            |                            |
0022 611-05330                91.000  m2  |      41.04000       3734.64|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,509,966.33                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -26460-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 616-02320                50.000  m2  |       3.10000        155.00|                            |
  GEOTEXTILES                             |                            |                            |
0024 616-06405                32.000  Mg  |      19.23000        615.36|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0025 621-01004                 3.000  EACH|     486.00000       1458.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-01743                47.000  kg  |      16.20000        761.40|                            |
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0027 621-06545                 1.400  Mg  |     959.04000       1342.66|                            |
  FERTILIZER                              |                            |                            |
0028 621-06548                12.000  kg  |      59.40000        712.80|                            |
  SEED MIXTURE, CV                        |                            |                            |
0029 621-06554               193.000  kg  |      12.80000       2470.40|                            |
  SEED MIXTURE, U                         |                            |                            |
0030 621-06557                69.400  kg  |       4.75000        329.65|                            |
  SEED MIXTURE, T                         |                            |                            |
0031 621-06559              1525.000  m2  |       0.92000       1403.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0032 621-06565                 7.000  Mg  |     732.24000       5125.68|                            |
  MULCHING MATERIAL                       |                            |                            |
0033 621-06567               165.000  kL  |       0.54000         89.10|                            |
  WATER                                   |                            |                            |
0034 621-06575              9047.000  m2  |       3.65000      33021.55|                            |
  SODDING, NURSERY                        |                            |                            |
0035 702-51015                17.200  m3  |     648.00000      11145.60|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0036 702-51863                10.000  EACH|      31.63000        316.30|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 702-90915                19.000  m3  |    1101.60000      20930.40|                            |
  CONCRETE, A                             |                            |                            |
0038 703-06028              1901.000  kg  |       6.48000      12318.48|                            |
  REINFORCING BARS                        |                            |                            |
0039 714-26725                23.774  m   |    2891.40000      68740.14|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1800 mm (3658 mm X  |                            |                            |
  1829 mm)                                |                            |                            |
0042 715-05021                10.500  m   |      68.66000        720.93|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0043 715-05149               931.500  m   |      60.77000      56607.26|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,509,966.33                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -26460-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 715-05151               371.000  m   |      62.68000      23254.28|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0045 715-05152                36.700  m   |      87.29000       3203.54|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0046 715-05408                37.550  m   |     161.32000       6057.57|                            |
  PIPE, SANITARY SEWER, 200 mm            |                            |                            |
0047 715-05415               723.040  m   |     434.24000     313972.89|                            |
  PIPE, SANITARY SEWER, 600 mm            |                            |                            |
0048 715-46005                 4.000  EACH|     304.44000       1217.76|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0049 715-92874                24.000  m   |    1099.38000      26385.12|                            |
  PIPE ENCASEMENT , 600 mm, JACK AND BORE |                            |                            |
0050 720-45240                17.000  EACH|    1969.91000      33488.47|                            |
  CATCH BASIN, J10                        |                            |                            |
0051 720-45250                31.000  EACH|    1522.79000      47206.49|                            |
  CATCH BASIN, K10                        |                            |                            |
0052 720-94157                 2.000  EACH|    6296.12000      12592.24|                            |
  MANHOLE, C , DROP, MODIFIED             |                            |                            |
0053 720-94157                 6.000  EACH|    4761.72000      28570.32|                            |
  MANHOLE, C , MODIFIED                   |                            |                            |
0054 732-02388                 1.000  EACH|    4657.32000       4657.32|                            |
  WATER MAIN , TAPPING                    |                            |                            |
0055 732-05538                        LUMP|   18677.52000      18677.52|                            |
  TESTING AND DISINFECTION                |                            |                            |
0056 732-91742                 6.000  EACH|    2174.79000      13048.74|                            |
  FIRE HYDRANT                            |                            |                            |
0057 732-91742                 1.000  EACH|    3156.50000       3156.50|                            |
  FIRE HYDRANT , RESET                    |                            |                            |
0058 732-96670              1110.170  m   |      86.61000      96151.82|                            |
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0060 801-04308                 2.000  EACH|     324.00000        648.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06640                18.000  EACH|      70.20000       1263.60|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06775                        LUMP|  118435.11000     118435.11|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0064 802-76025                 0.188  m2  |    1296.00000        243.65|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0065 802-76035                 0.836  m2  |     540.00000        451.44|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/31/03
                                                                                                                   PAGE : 150 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,509,966.33                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -26460-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0066 802-76055                 8.780  m   |      54.00000        474.12|                            |
  SIGN POST, A                            |                            |                            |
0067 808-06703              1832.000  m   |       1.10000       2015.20|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0068 808-75245              1196.000  m   |       1.10000       1315.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0069 808-75278                89.000  m   |       4.59000        408.51|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0070 808-75297                26.000  m   |      13.77000        358.02|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0071 808-75320                 2.000  EACH|      84.24000        168.48|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0072 808-75325                 2.000  EACH|      97.20000        194.40|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0073 808-92027               412.000  m   |       2.20000        906.40|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0074 801-07118                21.600  m   |      22.14000        478.22|                            |
  BARRICADE, III-A                        |                            |                            |
0075 732-02388                12.000  EACH|    1229.63000      14755.56|                            |
  WATER MAIN , DUCTILE IRON, 300 mm, GATE |                            |                            |
  VALVE                                   |                            |                            |
0076 401-07327               622.000  Mg  |      56.16000      34931.52|                            |
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m        |                            |                            |
0077 401-07397              1035.000  Mg  |      45.36000      46947.60|                            |
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0078 401-07412              4103.000  Mg  |      41.04000     168387.12|                            |
  QC/QA-HMA, 2, 70, BASE, 25.0 mm         |                            |                            |
     SECTION TOTALS                       |             $  1,737,570.86|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,737,570.86|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   90  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : C740001
                                                                                                  C740001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    758,900.00     100.0000%
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                    $    926,416.62     122.0736%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    952,224.36     125.4742%
   4   61-1256623     LOUISVILLE PAVING CO.                                                  $  1,029,626.19     135.6734%
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,229,254.42     161.9784%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1487672              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    8342.27000       8342.27|   20000.00000      20000.00|   38000.00000       38000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1200.00000      10800.00|    1650.00000      14850.00|    1250.00000       11250.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   37500.00000      37500.00|   36000.00000      36000.00|   47600.00000       47600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7500.00000       7500.00|    9000.00000       9000.00|    1100.00000        1100.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              4220.000  m2  |       6.00000      25320.00|       7.00000      29540.00|      14.00000       59080.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                74.000  m   |       8.00000        592.00|       7.50000        555.00|       8.00000         592.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                42.000  m   |      12.00000        504.00|       7.00000        294.00|      12.00000         504.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02273               168.400  m2  |      20.00000       3368.00|      25.00000       4210.00|      30.00000        5052.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0009 202-02278               830.000  m   |      10.00000       8300.00|      10.00000       8300.00|      12.00000        9960.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0010 202-02279               105.000  m   |      10.00000       1050.00|      14.00000       1470.00|      16.00000        1680.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0011 202-60820              2488.500  m2  |       3.00000       7465.50|       4.75000      11820.38|       4.00000        9954.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-74055                 1.000  EACH|    2512.35000       2512.35|    2512.00000       2512.00|    2550.00000        2550.00
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1487672              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-91385                 4.000  EACH|     200.00000        800.00|     300.00000       1200.00|     400.00000        1600.00
  INLET, REMOVE                           |                            |                            |
0014 202-96022                 4.000  EACH|     400.00000       1600.00|     880.00000       3520.00|    2500.00000       10000.00
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0015 202-96133                36.000  m   |      35.00000       1260.00|      50.00000       1800.00|      18.00000         648.00
  PIPE, REMOVE                            |                            |                            |
0016 203-02000              3421.000  m3  |      15.00000      51315.00|      26.00000      88946.00|      16.00000       54736.00
  EXCAVATION, COMMON                      |                            |                            |
0017 207-07500              5636.000  m2  |       9.50000      53542.00|       7.50000      42270.00|      15.00000       84540.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0018 211-07454                84.200  m3  |      30.00000       2526.00|      22.00000       1852.40|      60.00000        5052.00
  STRUCTURE BACKFILL                      |                            |                            |
0019 303-07449                84.000  Mg  |      22.00000       1848.00|      18.00000       1512.00|      30.00000        2520.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0020 401-07335              1073.000  Mg  |      47.00000      50431.00|      60.00000      64380.00|      50.00000       53650.00
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
0021 401-07404               801.000  Mg  |      39.00000      31239.00|      48.00000      38448.00|      41.00000       32841.00
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0022 401-07409              4225.000  Mg  |      30.50000     128862.50|      42.00000     177450.00|      33.00000      139425.00
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0023 406-05520                 7.280  Mg  |     200.00000       1456.00|     260.00000       1892.80|     210.00000        1528.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-07023                 1.000  EACH|    2500.00000       2500.00|    3500.00000       3500.00|    4000.00000        4000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0025 602-06646                35.000  m   |      75.00000       2625.00|     150.00000       5250.00|      60.00000        2100.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0026 604-06069                84.500  m2  |      55.00000       4647.50|      80.00000       6760.00|      34.00000        2873.00
  CURB RAMP, CONCRETE                     |                            |                            |
0027 604-91531              1343.800  m2  |      26.00000      34938.80|      29.00000      38970.20|      24.00000       32251.20
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0028 605-06120               176.300  m   |      48.00000       8462.40|      50.00000       8815.00|      42.00000        7404.60
  CURB, CONCRETE                          |                            |                            |
0029 605-06140               777.100  m   |      42.00000      32638.20|      40.00000      31084.00|      37.00000       28752.70
  CURB AND GUTTER, CONCRETE               |                            |                            |
0030 605-06245                 2.400  m2  |      80.00000        192.00|     170.00000        408.00|      60.00000         144.00
  CENTER CURB, B, CONCRETE                |                            |                            |
0031 605-94082                 3.000  EACH|     180.00000        540.00|     250.00000        750.00|     130.00000         390.00
  CURB TURNOUT, CONCRETE                  |                            |                            |
0032 607-06335                 6.000  m   |     145.00000        870.00|     100.00000        600.00|     115.00000         690.00
  PAVED SIDE DITCH, A                     |                            |                            |
0033 616-06401               112.000  Mg  |      19.00000       2128.00|      23.00000       2576.00|      24.00000        2688.00
  RIPRAP, DUMPED                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1487672              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06574              4344.000  m2  |       3.60000      15638.40|       3.27000      14204.88|       4.00000       17376.00
  SODDING                                 |                            |                            |
0035 714-44240                 0.200  m3  |    1600.00000        320.00|    3000.00000        600.00|    2900.00000         580.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0036 715-05149               178.500  m   |     100.00000      17850.00|     115.00000      20527.50|     140.00000       24990.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0037 715-05151                20.000  m   |     105.00000       2100.00|     120.00000       2400.00|     145.00000        2900.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0038 720-44000                12.000  EACH|     225.00000       2700.00|     275.00000       3300.00|     475.00000        5700.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0039 720-45030                 2.000  EACH|    1250.00000       2500.00|    1200.00000       2400.00|    1400.00000        2800.00
  INLET, E7                               |                            |                            |
0040 720-45035                 2.000  EACH|    1275.00000       2550.00|    1200.00000       2400.00|    1400.00000        2800.00
  INLET, F7                               |                            |                            |
0041 720-45410                 1.000  EACH|    2200.00000       2200.00|    1900.00000       1900.00|    2400.00000        2400.00
  MANHOLE, C4                             |                            |                            |
0042 720-45415                 4.000  EACH|    3500.00000      14000.00|    3800.00000      15200.00|    7500.00000       30000.00
  MANHOLE, D4                             |                            |                            |
0043 720-98174                 9.000  EACH|    1800.00000      16200.00|    2100.00000      18900.00|    2600.00000       23400.00
  INLET, B15                              |                            |                            |
0044 720-98555                 3.000  EACH|    1800.00000       5400.00|    2100.00000       6300.00|    2850.00000        8550.00
  INLET, C15                              |                            |                            |
0045 801-04308                 3.000  EACH|     400.00000       1200.00|     295.00000        885.00|     305.00000         915.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06203               756.000  m   |       0.40000        302.40|       0.92000        695.52|       1.00000         756.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0047 801-06207              1630.000  m   |       4.00000       6520.00|       3.00000       4890.00|       3.25000        5297.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06216                27.600  m   |       3.75000        103.50|       5.95000        164.22|       6.50000         179.40
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0049 801-06605                 9.000  EACH|     102.00000        918.00|     200.00000       1800.00|     210.00000        1890.00
  BARRICADE, IIIA                         |                            |                            |
0050 801-06625                 8.000  EACH|      92.00000        736.00|      95.00000        760.00|     100.00000         800.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 801-06640                16.000  EACH|      92.00000       1472.00|      90.00000       1440.00|      95.00000        1520.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06775                        LUMP|    7300.00000       7300.00|   34000.00000      34000.00|   27000.00000       27000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0053 802-05701                34.900  m   |      32.63000       1138.79|      32.63000       1138.79|      34.00000        1186.60
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/31/03
                                                                                                                   PAGE : 152 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1487672              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 802-05702                16.000  m   |      27.74000        443.84|      27.74000        443.84|      33.00000         528.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0055 802-07159                 2.000  EACH|    2907.35000       5814.70|    2907.35000       5814.70|    2950.00000        5900.00
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, II                          |                            |                            |
0056 802-76025                12.489  m2  |      32.63000        407.52|      32.63000        407.52|      33.00000         412.14
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0057 802-76035                 6.404  m2  |     274.70000       1759.18|     274.70000       1759.18|     280.00000        1793.12
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0058 803-03126                 4.000  EACH|      89.58000        358.32|      89.58000        358.32|      94.00000         376.00
  OVERHEAD SIGN, RELOCATE ,SHEET, ASSEMBLY|                            |                            |
0059 803-76100                 1.000  EACH|   11487.25000      11487.25|   11487.00000      11487.00|   12000.00000       12000.00
  SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE  |                            |                            |
0060 803-91084                 1.000  EACH|     337.89000        337.89|     338.00000        338.00|     350.00000         350.00
  OVERHEAD PANEL SIGN, REMOVE AND         |                            |                            |
  REINSTALL                               |                            |                            |
0061 805-01815                 4.000  EACH|    1819.06000       7276.24|    1819.06000       7276.24|    1850.00000        7400.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0062 805-01842                 8.000  EACH|     601.89000       4815.12|     601.89000       4815.12|     620.00000        4960.00
  HANDHOLE, SIGNAL                        |                            |                            |
0063 805-02202                 3.000  EACH|     851.78000       2555.34|     851.78000       2555.34|     875.00000        2625.00
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0064 805-02328              1528.000  m   |       1.15000       1757.20|       1.15000       1757.20|       1.20000        1833.60
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0065 805-02660                 1.000  EACH|    2624.65000       2624.65|    2624.65000       2624.65|    2650.00000        2650.00
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                            |                            |
  PROGRAMMED, 5 FACE, 305 mm RED, AMBER,  |                            |                            |
  GREEN, AMBER ARROW, GREEN ARROW         |                            |                            |
0066 805-06592               569.000  m   |      29.08000      16546.52|      29.08000      16546.52|      30.00000       17070.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0067 805-78109                 1.000  EACH|    8212.07000       8212.07|    8212.07000       8212.07|    8400.00000        8400.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0068 805-78205                 6.000  EACH|     701.67000       4210.02|     701.67000       4210.02|     725.00000        4350.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0069 805-78215                 2.000  EACH|     752.27000       1504.54|     752.27000       1504.54|     765.00000        1530.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1487672              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 805-78230                 3.000  EACH|    1159.43000       3478.29|    1159.43000       3478.29|    1200.00000        3600.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0071 805-78245                 1.000  EACH|    1617.05000       1617.05|    1617.05000       1617.05|    1640.00000        1640.00
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                            |                            |
  PROGRAMMED, 3 FACE, 305 mm RED, AMBER,  |                            |                            |
  GREEN                                   |                            |                            |
0072 805-78415                 4.000  EACH|    1162.29000       4649.16|    1162.29000       4649.16|    1200.00000        4800.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0073 805-78420                 5.000  EACH|     192.98000        964.90|     192.98000        964.90|     200.00000        1000.00
  DISCONNECT HANGER                       |                            |                            |
0074 805-78445                 1.000  EACH|     447.89000        447.89|     447.89000        447.89|     475.00000         475.00
  SIGNAL SERVICE                          |                            |                            |
0075 805-78467                22.000  m   |       4.09000         89.98|       4.09000         89.98|       4.15000          91.30
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0076 805-78485               169.000  m   |       2.88000        486.72|       2.88000        486.72|       3.00000         507.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0077 805-78490               334.000  m   |       3.21000       1072.14|       3.21000       1072.14|       3.40000        1135.60
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0078 805-78510              1230.000  m   |       2.55000       3136.50|       2.55000       3136.50|       2.70000        3321.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0079 805-78785                 5.000  EACH|     774.78000       3873.90|     774.78000       3873.90|     800.00000        4000.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0080 805-78795               512.000  m   |      21.03000      10767.36|      21.03000      10767.36|      21.50000       11008.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0081 805-78925                 1.000  EACH|     895.78000        895.78|     895.78000        895.78|     910.00000         910.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0082 805-81060                 4.000  EACH|    2675.39000      10701.56|    2675.39000      10701.56|    2750.00000       11000.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0083 805-86920                 7.000  EACH|       9.76000         68.32|       9.76000         68.32|      10.00000          70.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0084 805-86930                11.000  EACH|       8.55000         94.05|       8.55000         94.05|       9.00000          99.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0085 805-86935                 4.000  EACH|      15.98000         63.92|      15.98000         63.92|      17.00000          68.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0086 805-92504                11.000  EACH|     219.22000       2411.42|     219.22000       2411.42|     225.00000        2475.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0087 805-98335               196.000  m   |      12.70000       2489.20|      12.70000       2489.20|      13.00000        2548.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
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          SET-ASIDE :
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0088 805-98336               106.000  m   |      12.70000       1346.20|      12.70000       1346.20|      13.00000        1378.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0089 807-02191                 1.000  EACH|     291.99000        291.99|     291.99000        291.99|     300.00000         300.00
  HANDHOLE, LIGHTING                      |                            |                            |
0090 807-02603                 4.000  EACH|     310.39000       1241.56|     310.39000       1241.56|     315.00000        1260.00
  LIGHT STANDARD, RELOCATE                |                            |                            |
0091 807-04779                 4.000  EACH|     539.81000       2159.24|     539.81000       2159.24|     550.00000        2200.00
  CONCRETE FOUNDATION WITH GROUNDING ,    |                            |                            |
  760 mm X 760 mm X 2450 mm               |                            |                            |
0092 807-86910                 4.000  EACH|      29.45000        117.80|      29.45000        117.80|      30.00000         120.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0093 807-86915                 4.000  EACH|      30.55000        122.20|      30.55000        122.20|      32.00000         128.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0094 808-06701               147.000  m   |       1.15000        169.05|       1.25000        183.75|       1.30000         191.10
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0095 808-06703               587.000  m   |       1.12000        657.44|       1.25000        733.75|       1.30000         763.10
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0096 808-06705                97.000  m   |       2.24000        217.28|       2.50000        242.50|       2.75000         266.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0097 808-06713                77.000  m   |       1.95000        150.15|       0.92000         70.84|       1.00000          77.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0098 808-75245               602.000  m   |       1.12000        674.24|       1.25000        752.50|       1.30000         782.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0099 808-75260                12.000  m   |       4.70000         56.40|       3.90000         46.80|       4.00000          48.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0100 808-75290                18.000  m   |      10.50000        189.00|       8.90000        160.20|       9.00000         162.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0101 808-75297               107.000  m   |      10.50000       1123.50|       5.90000        631.30|       6.00000         642.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0102 808-75320                18.000  EACH|      45.00000        810.00|      60.00000       1080.00|      65.00000        1170.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0103 808-75325                14.000  EACH|      57.00000        798.00|      65.00000        910.00|      70.00000         980.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
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                                          |(1) 35-2040801              |(2) 35-1487672              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTR., I|MAC CONSTRUCTION & EXCAVATIN|AMERICAN CONTRACTING & SERVI
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0104 808-75998                78.000  EACH|      24.00000       1872.00|      47.80000       3728.40|      49.00000        3822.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0105 808-92027               295.000  m   |       2.24000        660.80|       2.50000        737.50|       2.75000         811.25
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $    758,900.00|             $    926,416.62|                $    952,224.36
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    758,900.00|             $    926,416.62|                $    952,224.36
====================================================================================================================================
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                                          |(4) 61-1256623              |(5) 35-0999231              |
                                          |LOUISVILLE PAVING CO.       |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   31000.00000      31000.00|   36062.50000      36062.50|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1400.00000      12600.00|    1960.69000      17646.21|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   64999.00000      64999.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|   14663.00000      14663.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              4220.000  m2  |       5.00000      21100.00|      19.27000      81319.40|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                74.000  m   |       9.00000        666.00|       7.88000        583.12|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                42.000  m   |      19.00000        798.00|      52.45000       2202.90|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02273               168.400  m2  |      44.00000       7409.60|      51.69000       8704.60|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0009 202-02278               830.000  m   |      12.00000       9960.00|      24.09000      19994.70|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0010 202-02279               105.000  m   |      12.00000       1260.00|      22.00000       2310.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0011 202-60820              2488.500  m2  |       4.80000      11944.80|       8.94000      22247.19|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-74055                 1.000  EACH|    2800.00000       2800.00|    2637.97000       2637.97|
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0013 202-91385                 4.000  EACH|     340.00000       1360.00|     409.50000       1638.00|
  INLET, REMOVE                           |                            |                            |
0014 202-96022                 4.000  EACH|     900.00000       3600.00|    1575.00000       6300.00|
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0015 202-96133                36.000  m   |      44.00000       1584.00|      91.35000       3288.60|
  PIPE, REMOVE                            |                            |                            |
0016 203-02000              3421.000  m3  |      40.00000     136840.00|      52.34000     179055.14|
  EXCAVATION, COMMON                      |                            |                            |
0017 207-07500              5636.000  m2  |       9.00000      50724.00|      21.28000     119934.08|
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0018 211-07454                84.200  m3  |      38.00000       3199.60|      47.25000       3978.45|
  STRUCTURE BACKFILL                      |                            |                            |
0019 303-07449                84.000  Mg  |      26.00000       2184.00|      25.15000       2112.60|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 61-1256623              |(5) 35-0999231              |
                                          |LOUISVILLE PAVING CO.       |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 401-07335              1073.000  Mg  |      46.60000      50001.80|      54.05000      57995.65|
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
0021 401-07404               801.000  Mg  |      45.95000      36805.95|      44.85000      35924.85|
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0022 401-07409              4225.000  Mg  |      41.00000     173225.00|      35.65000     150621.25|
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0023 406-05520                 7.280  Mg  |     150.00000       1092.00|     210.00000       1528.80|
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-07023                 1.000  EACH|    3900.00000       3900.00|    3675.00000       3675.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0025 602-06646                35.000  m   |      65.00000       2275.00|     132.88000       4650.80|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0026 604-06069                84.500  m2  |      40.00000       3380.00|      31.50000       2661.75|
  CURB RAMP, CONCRETE                     |                            |                            |
0027 604-91531              1343.800  m2  |      35.00000      47033.00|      25.88000      34777.54|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0028 605-06120               176.300  m   |      60.00000      10578.00|      47.25000       8330.18|
  CURB, CONCRETE                          |                            |                            |
0029 605-06140               777.100  m   |      50.00000      38855.00|      47.15000      36640.27|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0030 605-06245                 2.400  m2  |     400.00000        960.00|     315.00000        756.00|
  CENTER CURB, B, CONCRETE                |                            |                            |
0031 605-94082                 3.000  EACH|     400.00000       1200.00|     525.00000       1575.00|
  CURB TURNOUT, CONCRETE                  |                            |                            |
0032 607-06335                 6.000  m   |     175.00000       1050.00|     105.00000        630.00|
  PAVED SIDE DITCH, A                     |                            |                            |
0033 616-06401               112.000  Mg  |      30.00000       3360.00|      56.12000       6285.44|
  RIPRAP, DUMPED                          |                            |                            |
0034 621-06574              4344.000  m2  |       4.00000      17376.00|       4.14000      17984.16|
  SODDING                                 |                            |                            |
0035 714-44240                 0.200  m3  |    1200.00000        240.00|     997.50000        199.50|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0036 715-05149               178.500  m   |     130.00000      23205.00|     178.50000      31862.25|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0037 715-05151                20.000  m   |     170.00000       3400.00|     147.00000       2940.00|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0038 720-44000                12.000  EACH|     300.00000       3600.00|     556.50000       6678.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0039 720-45030                 2.000  EACH|    1200.00000       2400.00|    1239.00000       2478.00|
  INLET, E7                               |                            |                            |
0040 720-45035                 2.000  EACH|    1200.00000       2400.00|    1239.00000       2478.00|
  INLET, F7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 61-1256623              |(5) 35-0999231              |
                                          |LOUISVILLE PAVING CO.       |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 720-45410                 1.000  EACH|    1500.00000       1500.00|    1575.00000       1575.00|
  MANHOLE, C4                             |                            |                            |
0042 720-45415                 4.000  EACH|    2700.00000      10800.00|    2415.00000       9660.00|
  MANHOLE, D4                             |                            |                            |
0043 720-98174                 9.000  EACH|    2000.00000      18000.00|    2100.00000      18900.00|
  INLET, B15                              |                            |                            |
0044 720-98555                 3.000  EACH|    2000.00000       6000.00|    2100.00000       6300.00|
  INLET, C15                              |                            |                            |
0045 801-04308                 3.000  EACH|     328.00000        984.00|     309.75000        929.25|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06203               756.000  m   |       1.00000        756.00|       0.97000        733.32|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0047 801-06207              1630.000  m   |       3.40000       5542.00|       3.15000       5134.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06216                27.600  m   |       6.70000        184.92|       6.25000        172.50|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0049 801-06605                 9.000  EACH|     225.00000       2025.00|     210.00000       1890.00|
  BARRICADE, IIIA                         |                            |                            |
0050 801-06625                 8.000  EACH|     105.00000        840.00|      99.75000        798.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 801-06640                16.000  EACH|     100.00000       1600.00|      94.50000       1512.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06775                        LUMP|   45000.00000      45000.00|   40527.25000      40527.25|
  MAINTAINING TRAFFIC                     |                            |                            |
0053 802-05701                34.900  m   |      36.00000       1256.40|      34.26000       1195.67|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0054 802-05702                16.000  m   |      31.00000        496.00|      29.13000        466.08|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0055 802-07159                 2.000  EACH|    3250.00000       6500.00|    3052.72000       6105.44|
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, II                          |                            |                            |
0056 802-76025                12.489  m2  |      36.00000        449.60|      34.26000        427.87|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0057 802-76035                 6.404  m2  |     305.00000       1953.22|     288.44000       1847.17|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 61-1256623              |(5) 35-0999231              |
                                          |LOUISVILLE PAVING CO.       |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 803-03126                 4.000  EACH|     100.00000        400.00|      94.06000        376.24|
  OVERHEAD SIGN, RELOCATE ,SHEET, ASSEMBLY|                            |                            |
0059 803-76100                 1.000  EACH|   13000.00000      13000.00|   12061.61000      12061.61|
  SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE  |                            |                            |
0060 803-91084                 1.000  EACH|     375.00000        375.00|     354.78000        354.78|
  OVERHEAD PANEL SIGN, REMOVE AND         |                            |                            |
  REINSTALL                               |                            |                            |
0061 805-01815                 4.000  EACH|    2000.00000       8000.00|    1910.01000       7640.04|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0062 805-01842                 8.000  EACH|     700.00000       5600.00|     631.98000       5055.84|
  HANDHOLE, SIGNAL                        |                            |                            |
0063 805-02202                 3.000  EACH|    1000.00000       3000.00|     894.37000       2683.11|
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0064 805-02328              1528.000  m   |       1.30000       1986.40|       1.21000       1848.88|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0065 805-02660                 1.000  EACH|    3000.00000       3000.00|    2755.88000       2755.88|
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                            |                            |
  PROGRAMMED, 5 FACE, 305 mm RED, AMBER,  |                            |                            |
  GREEN, AMBER ARROW, GREEN ARROW         |                            |                            |
0066 805-06592               569.000  m   |      32.00000      18208.00|      30.53000      17371.57|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0067 805-78109                 1.000  EACH|    9500.00000       9500.00|    8622.67000       8622.67|
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0068 805-78205                 6.000  EACH|     800.00000       4800.00|     736.75000       4420.50|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0069 805-78215                 2.000  EACH|     850.00000       1700.00|     789.88000       1579.76|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0070 805-78230                 3.000  EACH|    1300.00000       3900.00|    1217.40000       3652.20|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0071 805-78245                 1.000  EACH|    1800.00000       1800.00|    1697.90000       1697.90|
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                            |                            |
  PROGRAMMED, 3 FACE, 305 mm RED, AMBER,  |                            |                            |
  GREEN                                   |                            |                            |
0072 805-78415                 4.000  EACH|    1300.00000       5200.00|    1220.40000       4881.60|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0073 805-78420                 5.000  EACH|     220.00000       1100.00|     202.63000       1013.15|
  DISCONNECT HANGER                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,055,792.27                                                  ROUTE :
     CALL ORDER   : 152                     CONTRACT ID : R -26461-A                   COUNTIES : CLARK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 61-1256623              |(5) 35-0999231              |
                                          |LOUISVILLE PAVING CO.       |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 805-78445                 1.000  EACH|     500.00000        500.00|     470.28000        470.28|
  SIGNAL SERVICE                          |                            |                            |
0075 805-78467                22.000  m   |       4.50000         99.00|       4.29000         94.38|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0076 805-78485               169.000  m   |       3.10000        523.90|       3.02000        510.38|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0077 805-78490               334.000  m   |       3.60000       1202.40|       3.37000       1125.58|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0078 805-78510              1230.000  m   |       3.00000       3690.00|       2.68000       3296.40|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0079 805-78785                 5.000  EACH|     875.00000       4375.00|     813.52000       4067.60|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0080 805-78795               512.000  m   |      24.00000      12288.00|      22.08000      11304.96|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0081 805-78925                 1.000  EACH|    1000.00000       1000.00|     940.57000        940.57|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0082 805-81060                 4.000  EACH|    2975.00000      11900.00|    2809.16000      11236.64|
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0083 805-86920                 7.000  EACH|      11.00000         77.00|      10.25000         71.75|
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0084 805-86930                11.000  EACH|      10.00000        110.00|       8.98000         98.78|
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0085 805-86935                 4.000  EACH|      18.00000         72.00|      16.78000         67.12|
  INSULATING LINK, WATERPROOFED           |                            |                            |
0086 805-92504                11.000  EACH|     250.00000       2750.00|     230.18000       2531.98|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0087 805-98335               196.000  m   |      14.00000       2744.00|      13.34000       2614.64|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0088 805-98336               106.000  m   |      14.00000       1484.00|      13.34000       1414.04|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0089 807-02191                 1.000  EACH|     340.00000        340.00|     306.59000        306.59|
  HANDHOLE, LIGHTING                      |                            |                            |
0090 807-02603                 4.000  EACH|     350.00000       1400.00|     325.91000       1303.64|
  LIGHT STANDARD, RELOCATE                |                            |                            |
0091 807-04779                 4.000  EACH|     600.00000       2400.00|     566.80000       2267.20|
  CONCRETE FOUNDATION WITH GROUNDING ,    |                            |                            |
  760 mm X 760 mm X 2450 mm               |                            |                            |
0092 807-86910                 4.000  EACH|      33.00000        132.00|      30.92000        123.68|
  CONNECTOR KIT, UNFUSED                  |                            |                            |
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          SET-ASIDE :

====================================================================================================================================
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 807-86915                 4.000  EACH|      34.00000        136.00|      32.08000        128.32|
  CONNECTOR KIT, FUSED                    |                            |                            |
0094 808-06701               147.000  m   |       1.50000        220.50|       1.31000        192.57|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0095 808-06703               587.000  m   |       1.50000        880.50|       1.31000        768.97|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0096 808-06705                97.000  m   |       2.75000        266.75|       2.63000        255.11|
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0097 808-06713                77.000  m   |       1.00000         77.00|       0.97000         74.69|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0098 808-75245               602.000  m   |       1.50000        903.00|       1.31000        788.62|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0099 808-75260                12.000  m   |       4.30000         51.60|       4.10000         49.20|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0100 808-75290                18.000  m   |      10.00000        180.00|       9.35000        168.30|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0101 808-75297               107.000  m   |       7.00000        749.00|       6.20000        663.40|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0102 808-75320                18.000  EACH|      67.00000       1206.00|      63.00000       1134.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0103 808-75325                14.000  EACH|      72.00000       1008.00|      68.25000        955.50|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0104 808-75998                78.000  EACH|      67.00000       5226.00|      63.00000       4914.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0105 808-92027               295.000  m   |       2.75000        811.25|       2.63000        775.85|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,029,626.19|             $  1,229,254.42|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,029,626.19|             $  1,229,254.42|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   127,590.00                                                  ROUTE : SR 44
     CALL ORDER   : 160                     CONTRACT ID : R -26477-A                   COUNTIES : BOONE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 05/31/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 3600001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1990156     EARTH IMAGES, INC.                                                     $    118,920.00     100.0000%
   2   35-2148451     GREEN GROW LLC                                                         $    127,759.50     107.4331%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $    132,851.20     111.7147%
   4   35-1757433     REINHART'S LANDSCAPING                                                 $    164,297.00     138.1575%
====================================================================================================================================
                                          |(1) 35-1990156              |(2) 35-2148451              |(3) 35-1817574
                                          |EARTH IMAGES, INC.          |GREEN GROW LLC              |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LANDSCAPING
                                          |                            |                            |
0001 105-06845                        LUMP|    2700.00000       2700.00|    9500.00000       9500.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|    1875.00000       1875.00|    5000.00000       5000.00|    6300.00000        6300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|   10050.00000      10050.00|    6500.00000       6500.00|    4000.00000        4000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 621-06570               100.000  m3  |     145.00000      14500.00|     106.88000      10688.00|      55.00000        5500.00
  TOP SOIL AMENDMENT                      |                            |                            |
0005 621-06734               590.000  EACH|       2.40000       1416.00|       3.65000       2153.50|       6.50000        3835.00
  WILD FLOWERS PLUG PLANTING              |                            |                            |
0007 622-05640                47.000  EACH|      48.00000       2256.00|      65.00000       3055.00|      65.00000        3055.00
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
0008 622-05642                 6.000  EACH|     150.00000        900.00|     250.00000       1500.00|      92.00000         552.00
  PLANT, DECIDUOUS SHRUB, OVER 1200 mm    |                            |                            |
0009 622-05645                34.000  EACH|     246.00000       8364.00|     257.86000       8767.24|     402.00000       13668.00
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  1800 TO 2400 mm                         |                            |                            |
0010 622-05650                43.000  EACH|     370.00000      15910.00|     375.00000      16125.00|     555.00000       23865.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0011 622-05652                36.000  EACH|    1140.00000      41040.00|    1000.00000      36000.00|    1264.00000       45504.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 88 mm                              |                            |                            |
0012 801-06775                        LUMP|    2500.00000       2500.00|   16500.00000      16500.00|    6500.00000        6500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0013 621-07618              1658.000  m2  |      10.50000      17409.00|       7.22000      11970.76|      10.90000       18072.20
  COMPOST SOIL BLANKET                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   127,590.00                                                  ROUTE : SR 44
     CALL ORDER   : 160                     CONTRACT ID : R -26477-A                   COUNTIES : BOONE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1990156              |(2) 35-2148451              |(3) 35-1817574
                                          |EARTH IMAGES, INC.          |GREEN GROW LLC              |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    118,920.00|             $    127,759.50|                $    132,851.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    118,920.00|             $    127,759.50|                $    132,851.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   127,590.00                                                  ROUTE : SR 44
     CALL ORDER   : 160                     CONTRACT ID : R -26477-A                   COUNTIES : BOONE
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1757433              |                            |
                                          |REINHART'S LANDSCAPING      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LANDSCAPING
                                          |                            |                            |
0001 105-06845                        LUMP|    6500.00000       6500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|    5000.00000       5000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    9000.00000       9000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 621-06570               100.000  m3  |     110.00000      11000.00|                            |
  TOP SOIL AMENDMENT                      |                            |                            |
0005 621-06734               590.000  EACH|      12.50000       7375.00|                            |
  WILD FLOWERS PLUG PLANTING              |                            |                            |
0007 622-05640                47.000  EACH|     135.00000       6345.00|                            |
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
0008 622-05642                 6.000  EACH|     290.00000       1740.00|                            |
  PLANT, DECIDUOUS SHRUB, OVER 1200 mm    |                            |                            |
0009 622-05645                34.000  EACH|     550.00000      18700.00|                            |
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  1800 TO 2400 mm                         |                            |                            |
0010 622-05650                43.000  EACH|     600.00000      25800.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0011 622-05652                36.000  EACH|    1585.00000      57060.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 88 mm                              |                            |                            |
0012 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0013 621-07618              1658.000  m2  |       6.50000      10777.00|                            |
  COMPOST SOIL BLANKET                    |                            |                            |
     SECTION TOTALS                       |             $    164,297.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    164,297.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/28/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0694123
                                                                                                  0694123
                                                                                                  0694123
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   38-1383205     AJAX PAVING INDUSTRIES                                        A + B =  $ 51,116,070.92     100.0000%
   2   36-2231526     WALSH CONSTR CO OF ILL                                        A + B =  $ 51,796,496.00     100.4008%
   3   35-1374866     PRIMCO, INC.                                                  A + B =  $ 52,460,562.31     102.8534%
   4   35-1139301     E & B PAVING, INC.                                            A + B =  $ 52,655,499.55     103.3086%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                      A + B =  $ 64,313,325.31     127.9839%
====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE DECK RECONSTRUCTION AND WIDENING
                                          |                            |                            |
0001 105-06845                        LUMP|  445000.00000     445000.00| 1000000.00000    1000000.00|  280605.94000      280605.94
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                24.000  MOS |    1200.00000      28800.00|    1600.00000      38400.00|    2759.55000       66229.20
  FIELD OFFICE, C                         |                            |                            |
0003 108-01614                        LUMP|   11900.00000      11900.00|   11900.00000      11900.00|   14420.00000       14420.00
  PARTNERING OVERHEAD                     |                            |                            |
0004 110-01001                        LUMP| 2340000.00000    2340000.00| 2300000.00000    2300000.00| 2312733.12000     2312733.12
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP| 1450000.00000    1450000.00|  450000.00000     450000.00|  462546.67000      462546.67
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-01032                18.000  EACH|     250.00000       4500.00|     500.00000       9000.00|     200.00000        3600.00
  SAND BARREL ARRAY, REMOVE               |                            |                            |
0008 202-02240            202133.700  SYS |       5.25000    1061201.93|       5.50000    1111735.35|       4.69000      948007.05
  PAVEMENT, REMOVE                        |                            |                            |
0009 202-02241             30934.000  LFT |       1.65000      51041.10|       3.00000      92802.00|       1.50000       46401.00
  GUARDRAIL, REMOVE                       |                            |                            |
0010 202-02272                38.000  LFT |      15.00000        570.00|      25.00000        950.00|       8.54000         324.52
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0011 202-02278               290.000  LFT |       8.00000       2320.00|      12.00000       3480.00|       4.12000        1194.80
  CURB, CONCRETE, REMOVE                  |                            |                            |
0012 202-51328                        LUMP|  125000.00000     125000.00|  200000.00000     200000.00|  288792.20000      288792.20
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-51328                        LUMP|  110000.00000     110000.00|  200000.00000     200000.00|  278319.58000      278319.58
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0014 202-51328                        LUMP|   88800.00000      88800.00|  200000.00000     200000.00|   35903.88000       35903.88
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0015 202-51328                        LUMP|   98200.00000      98200.00|  200000.00000     200000.00|   43545.20000       43545.20
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 6                              |                            |                            |
0016 202-51328                        LUMP|   98200.00000      98200.00|  200000.00000     200000.00|   58237.20000       58237.20
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 7                              |                            |                            |
0017 202-51330                        LUMP|   78000.00000      78000.00|  160595.27000     160595.27|  700523.57000      700523.57
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                            |                            |
0018 202-60820             28320.000  SYS |       0.56000      15859.20|       1.00000      28320.00|       1.16000       32851.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0019 202-60822               747.000  SYS |       2.08000       1553.76|       8.00000       5976.00|       3.76000        2808.72
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0020 202-74040                58.000  EACH|     200.00000      11600.00|     400.00000      23200.00|     375.00000       21750.00
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0021 202-74050                 9.000  EACH|     180.00000       1620.00|     250.00000       2250.00|     750.00000        6750.00
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0022 202-74055                 4.000  EACH|    2250.00000       9000.00|    2500.00000      10000.00|    4400.00000       17600.00
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0023 202-74080                 6.000  EACH|     750.00000       4500.00|     800.00000       4800.00|    1335.00000        8010.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0024 202-74095                 2.000  EACH|     400.00000        800.00|     600.00000       1200.00|     375.00000         750.00
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0025 203-02000            208325.000  CYS |       8.00000    1666600.00|       2.50000     520812.50|       7.70000     1604102.50
  EXCAVATION, COMMON                      |                            |                            |
0026 203-02046                14.000  EACH|    8000.00000     112000.00|     842.51000      11795.14|    1700.81000       23811.34
  GRADING IN GORE AREA                    |                            |                            |
0027 203-02070             24577.000  CYS |       8.00000     196616.00|       0.50000      12288.50|       0.10000        2457.70
  BORROW                                  |                            |                            |
0028 203-51223               250.000  CYS |      15.00000       3750.00|      25.00000       6250.00|      12.41000        3102.50
  EXCAVATION, WATERWAY                    |                            |                            |
0030 205-04931                 2.000  EACH|    2800.00000       5600.00|    1768.28000       3536.56|     261.43000         522.86
  SEDIMENT TRAP                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 205-06931               376.000  TON |      21.00000       7896.00|      37.17000      13975.92|      21.93000        8245.68
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0032 205-06932               618.000  LFT |       8.84000       5463.12|       8.84000       5463.12|       8.84000        5463.12
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0033 205-06933                82.000  EACH|      50.00000       4100.00|      50.00000       4100.00|      50.00000        4100.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0034 205-06937              9840.000  LFT |       1.50000      14760.00|       2.00000      19680.00|       1.50000       14760.00
  TEMPORARY SILT FENCE                    |                            |                            |
0035 205-06938               647.000  LFT |       9.00000       5823.00|       4.73000       3060.31|       4.81000        3112.07
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0036 206-51230              2884.000  CYS |      62.00000     178808.00|      11.00000      31724.00|      55.57000      160263.88
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0037 207-07498            506343.000  SYS |       3.10000    1569663.30|       3.00000    1519029.00|       2.70000     1367126.10
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0038 211-02050              4189.000  CYS |      18.00000      75402.00|      12.00000      50268.00|      17.05000       71422.45
  B BORROW                                |                            |                            |
0039 211-06467               881.000  CYS |      28.00000      24668.00|      24.00000      21144.00|      93.39000       82276.59
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0040 211-07454             13135.000  CYS |      19.20000     252192.00|      14.00000     183890.00|      15.12000      198601.20
  STRUCTURE BACKFILL                      |                            |                            |
0041 213-52830               721.000  CYS |      98.00000      70658.00|      50.00000      36050.00|     172.00000      124012.00
  FLOWABLE MORTAR                         |                            |                            |
0042 302-06464            124901.000  CYS |      18.75000    2341893.75|      23.00000    2872723.00|      19.56000     2443063.56
  SUBBASE FOR PCCP                        |                            |                            |
0043 303-01180             36478.000  TON |       9.00000     328302.00|       9.00000     328302.00|      10.51000      383383.78
  COMPACTED AGGREGATE, 53                 |                            |                            |
0045 401-06264                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    9866.49000        9866.49
  PROFILOGRAPH, HMA                       |                            |                            |
0046 401-07328              8003.000  TON |      34.65000     277303.95|      28.00000     224084.00|      41.38000      331164.14
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0047 401-07398             12760.000  TON |      26.70000     340692.00|      22.00000     280720.00|      29.59000      377568.40
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0048 401-07413             43419.000  TON |      25.60000    1111526.40|      18.00000     781542.00|      26.68000     1158418.92
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            |
0049 402-07433               645.000  TON |      33.75000      21768.75|      33.75000      21768.75|      56.73000       36590.85
  HMA TYPE B, SURFACE                     |                            |                            |
0050 402-07438               654.000  TON |      28.45000      18606.30|      28.45000      18606.30|      39.64000       25924.56
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0051 402-07441              2038.000  TON |      23.30000      47485.40|      23.30000      47485.40|      26.13000       53252.94
  HMA TYPE B, BASE                        |                            |                            |
0053 402-07452               265.000  TON |      29.40000       7791.00|      29.40000       7791.00|      42.45000       11249.25
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 404-05511              1360.000  SYS |       1.45000       1972.00|       1.45000       1972.00|       2.75000        3740.00
  SEAL COAT, 2                            |                            |                            |
0055 406-05520                51.400  TON |     140.00000       7196.00|     140.00000       7196.00|     157.50000        8095.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0057 501-06266                        LUMP|   50000.00000      50000.00|   25000.00000      25000.00|   20925.72000       20925.72
  PROFILOGRAPH, PCCP                      |                            |                            |
0058 501-06325            476749.000  SYS |      23.00000   10965227.00|      24.70000   11775700.30|      25.24000    12033144.76
  QC/QA-PCCP, 14 IN. , WARRANTED          |                            |                            |
0059 501-06727                        LUMP|   30000.00000      30000.00|   18000.00000      18000.00|   17775.02000       17775.02
  CORING, PCCP                            |                            |                            |
0060 503-05240            240124.000  LFT |       7.00000    1680868.00|       7.00000    1680868.00|       6.59000     1582417.16
  D-1 CONTRACTION JOINT                   |                            |                            |
0061 503-05310              1240.900  LFT |      50.00000      62045.00|      70.00000      86863.00|      78.00000       96790.20
  TERMINAL JOINT                          |                            |                            |
0062 601-01522                17.000  EACH|    1325.00000      22525.00|    1325.00000      22525.00|    1200.00000       20400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0064 601-05657                 1.000  EACH|   17300.00000      17300.00|   17300.00000      17300.00|   16500.00000       16500.00
  ENERGY ABSORBING TERMINAL, CZ, LEAVE IN |                            |                            |
  PLACE                                   |                            |                            |
0065 601-06035              1088.000  LFT |       6.25000       6800.00|       8.00000       8704.00|       7.70000        8377.60
  GUARDRAIL, RESET                        |                            |                            |
0067 601-07024                 4.000  EACH|   12600.00000      50400.00|   12600.00000      50400.00|    6900.00000       27600.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0068 601-94689                20.000  EACH|    2015.00000      40300.00|    2015.00000      40300.00|    2000.00000       40000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0069 601-99105             24774.500  LFT |       8.95000     221731.78|       8.95000     221731.78|       8.70000      215538.15
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0070 601-99123                 8.000  EACH|    2025.00000      16200.00|    2025.00000      16200.00|    1900.00000       15200.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0072 602-06639              2160.000  LFT |      25.00000      54000.00|      27.50000      59400.00|      35.35000       76356.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0073 602-06646             38619.000  LFT |      20.25000     782034.75|      23.50000     907546.50|      30.60000     1181741.40
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0074 602-06729              1661.000  EACH|       8.25000      13703.25|       8.25000      13703.25|      10.00000       16610.00
  BARRIER DELINEATOR                      |                            |                            |
0075 602-06945             10852.000  LFT |      38.68000     419755.36|      36.00000     390672.00|      49.85000      540972.20
  BARRIER, CONCRETE, 45 IN.               |                            |                            |
0076 602-06945              2375.000  LFT |     100.00000     237500.00|     130.00000     308750.00|     205.09000      487088.75
  BARRIER, CONCRETE, 45 IN. ,REINFORCED   |                            |                            |
  MODIFIED                                |                            |                            |
0077 602-06976             18782.000  LFT |      61.60000    1156971.20|      60.00000    1126920.00|      56.73000     1065502.86
  BARRIER, CONCRETE, 45 IN., MODIFIED     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 602-95580              1220.000  LFT |      30.00000      36600.00|      32.00000      39040.00|      32.37000       39491.40
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            |
  PLACE                                   |                            |                            |
0079 603-03829               381.000  LFT |      25.00000       9525.00|      21.00000       8001.00|      53.30000       20307.30
  FENCE , PEDESTRIAN                      |                            |                            |
0080 603-06040              1468.000  LFT |       8.60000      12624.80|       8.60000      12624.80|       4.40000        6459.20
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0081 605-06120               175.000  LFT |      20.00000       3500.00|      23.00000       4025.00|      14.06000        2460.50
  CURB, CONCRETE                          |                            |                            |
0082 607-06175              1000.000  LFT |      26.00000      26000.00|      19.00000      19000.00|      14.37000       14370.00
  GUTTER, CONCRETE , MODIFIED             |                            |                            |
0083 607-06335               254.000  LFT |      50.00000      12700.00|      22.00000       5588.00|      19.50000        4953.00
  PAVED SIDE DITCH, A                     |                            |                            |
0084 610-06259               332.200  SYS |      65.00000      21593.00|      45.00000      14949.00|      69.43000       23064.65
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0085 611-03392                 4.000  EACH|   15200.00000      60800.00|   20000.00000      80000.00|    5875.51000       23502.04
  TEMPORARY CROSSOVER, A MODIFIED         |                            |                            |
0086 611-03393                 4.000  EACH|   26500.00000     106000.00|   35000.00000     140000.00|   32008.86000      128035.44
  TEMPORARY CROSSOVER, B MODIFIED         |                            |                            |
0087 615-06510                17.000  EACH|     380.00000       6460.00|     380.00000       6460.00|     190.00000        3230.00
  MONUMENT, C                             |                            |                            |
0088 615-06515                54.000  EACH|     103.00000       5562.00|     103.00000       5562.00|      90.00000        4860.00
  MONUMENT, D                             |                            |                            |
0089 616-02320             12473.000  SYS |       1.00000      12473.00|       2.00000      24946.00|       0.86000       10726.78
  GEOTEXTILES                             |                            |                            |
0090 616-05688               142.000  TON |      39.00000       5538.00|      20.00000       2840.00|      34.98000        4967.16
  RIPRAP, CLASS 1                         |                            |                            |
0091 616-05689              1079.000  TON |      34.00000      36686.00|      25.00000      26975.00|      36.44000       39318.76
  RIPRAP, CLASS 2                         |                            |                            |
0092 616-06405              6428.000  TON |      22.00000     141416.00|      18.00000     115704.00|      22.57000      145079.96
  RIPRAP, REVETMENT                       |                            |                            |
0093 616-06451              1683.000  TON |      22.00000      37026.00|      18.00000      30294.00|      25.16000       42344.28
  RIPRAP, UNIFORM                         |                            |                            |
0094 616-51367              2305.300  SYS |      42.00000      96822.60|      35.00000      80685.50|      54.67000      126030.75
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            |
0095 619-95457                        LUMP|  110000.00000     110000.00|  187000.00000     187000.00|  100772.00000      100772.00
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            |
  NO. 1                                   |                            |                            |
0096 619-95457                        LUMP|  107000.00000     107000.00|   85000.00000      85000.00|   97593.00000       97593.00
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            |
  NO. 4                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 619-95457                        LUMP|   78000.00000      78000.00|   96000.00000      96000.00|   68874.00000       68874.00
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            |
  NO. 6                                   |                            |                            |
0098 619-95457                        LUMP|   75000.00000      75000.00|   98000.00000      98000.00|   64967.90000       64967.90
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            |
  NO. 7                                   |                            |                            |
0099 621-01004                 8.000  EACH|     750.00000       6000.00|     750.00000       6000.00|     750.00000        6000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0100 621-06545                12.920  TON |     535.00000       6912.20|     535.00000       6912.20|     535.00000        6912.20
  FERTILIZER                              |                            |                            |
0101 621-06548               310.000  LBS |      25.00000       7750.00|      25.00000       7750.00|      25.00000        7750.00
  SEED MIXTURE, CV                        |                            |                            |
0102 621-06553              5264.000  LBS |       2.80000      14739.20|       3.00000      15792.00|       2.80000       14739.20
  SEED MIXTURE, R                         |                            |                            |
0103 621-06565                63.000  TON |     410.00000      25830.00|     450.00000      28350.00|     410.00000       25830.00
  MULCHING MATERIAL                       |                            |                            |
0104 621-06567                46.300  MG  |      46.50000       2152.95|      46.50000       2152.95|      51.26000        2373.34
  WATER                                   |                            |                            |
0105 621-06574              9922.000  SYS |       2.90000      28773.80|       4.00000      39688.00|       2.90000       28773.80
  SODDING                                 |                            |                            |
0106 621-06575               300.000  SYS |       2.90000        870.00|       6.00000       1800.00|       2.90000         870.00
  SODDING, NURSERY                        |                            |                            |
0109 701-01849              8958.000  LFT |      30.00000     268740.00|      36.09000     323294.22|      24.29000      217589.82
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.312 IN., 14 IN.                       |                            |                            |
0110 701-51195              2816.000  LFT |      24.00000      67584.00|      19.08000      53729.28|      19.70000       55475.20
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0111 701-91792                64.000  EACH|     150.00000       9600.00|     242.88000      15544.32|     104.84000        6709.76
  PILE TIP, STEEL H                       |                            |                            |
0112 701-96089               564.000  LFT |      28.00000      15792.00|      40.48000      22830.72|      23.17000       13067.88
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.250 IN., 14 IN.                       |                            |                            |
0113 701-99086                20.000  EACH|     200.00000       4000.00|      35.00000        700.00|     177.01000        3540.20
  PILE TIP, STEEL SHELL                   |                            |                            |
0114 702-51005              1395.800  CYS |     350.00000     488530.00|     575.00000     802585.00|     419.05000      584909.99
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0115 702-51015               363.100  CYS |     350.00000     127085.00|     275.00000      99852.50|     300.04000      108944.52
  CONCRETE, B, FOOTINGS                   |                            |                            |
0116 702-51090               891.000  LBS |       4.00000       3564.00|      15.00000      13365.00|      14.28000       12723.48
  BRONZE PLATES                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0117 702-51100               425.000  LBS |       3.00000       1275.00|       8.00000       3400.00|       8.12000        3451.00
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0118 702-51110              3220.000  LBS |       4.00000      12880.00|       2.00000       6440.00|       2.31000        7438.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0119 702-51863              1488.000  EACH|       8.00000      11904.00|      12.00000      17856.00|      10.85000       16144.80
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0120 702-90915                10.000  CYS |     458.00000       4580.00|     500.00000       5000.00|    1200.00000       12000.00
  CONCRETE, A                             |                            |                            |
0121 702-94656                 8.000  CYS |     700.00000       5600.00|     400.00000       3200.00|    1100.00000        8800.00
  CONCRETE, B                             |                            |                            |
0122 703-01540               132.000  EACH|      15.00000       1980.00|      25.00000       3300.00|      17.46000        2304.72
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0123 703-51030            303389.000  LBS |       0.55000     166863.95|       0.50000     151694.50|       0.65000      197202.85
  REINFORCING STEEL                       |                            |                            |
0124 703-51032            693454.000  LBS |       0.60000     416072.40|       0.60000     416072.40|       0.60000      416072.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0125 703-97703                89.000  EACH|      18.00000       1602.00|      30.00000       2670.00|      19.46000        1731.94
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0126 704-04850             12564.000  SYS |       3.05000      38320.20|       3.05000      38320.20|       3.05000       38320.20
  CONCRETE , GROOVED LINES                |                            |                            |
0127 704-04850               125.000  SYS |      96.60000      12075.00|      23.02000       2877.50|     142.62000       17827.50
  CONCRETE , SPILLWAY, STR. NO. 141A      |                            |                            |
0128 704-04850               143.000  SYS |      90.40000      12927.20|      36.39000       5203.77|     141.09000       20175.87
  CONCRETE , SPILLWAY, STR. NO. 143A      |                            |                            |
0129 704-04850                52.000  SYS |     218.80000      11377.60|      73.85000       3840.20|     290.23000       15091.96
  CONCRETE , SPILLWAY, STR. NO. 45A       |                            |                            |
0130 704-04850               123.000  SYS |      82.20000      10110.60|      30.79000       3787.17|     142.44000       17520.12
  CONCRETE , SPILLWAY, STR. NO. 80A       |                            |                            |
0131 704-05892               353.100  CYS |     450.00000     158895.00|     700.00000     247170.00|     400.00000      141240.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0132 704-51002              1574.700  CYS |     400.00000     629880.00|     700.00000    1102290.00|     500.00000      787350.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0133 706-05732                12.000  EACH|    1200.00000      14400.00|    1800.00000      21600.00|    1169.90000       14038.80
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0134 706-05734                12.000  EACH|    1200.00000      14400.00|    1800.00000      21600.00|    1420.00000       17040.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0136 706-51020               536.000  CYS |     300.00000     160800.00|     510.00000     273360.00|     331.08000      177458.88
  CONCRETE, C, RAILING                    |                            |                            |
0137 707-07605              1214.500  LFT |     142.00000     172459.00|     140.00000     170030.00|     100.00000      121450.00
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 54 IN. X 48 IN.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0138 709-51821                        LUMP|    9200.00000       9200.00|    7188.00000       7188.00|    4290.00000        4290.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0139 709-51821                        LUMP|    9500.00000       9500.00|    8524.00000       8524.00|    6959.55000        6959.55
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0140 709-51821                        LUMP|   10300.00000      10300.00|    9396.00000       9396.00|    6064.89000        6064.89
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0141 709-51821                        LUMP|    9200.00000       9200.00|    7558.00000       7558.00|    6152.64000        6152.64
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0142 709-51821                        LUMP|    8200.00000       8200.00|    6452.00000       6452.00|    5265.00000        5265.00
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0143 709-51821                        LUMP|    7500.00000       7500.00|    6584.00000       6584.00|    5265.00000        5265.00
  SURFACE SEAL , STR. NO. 7               |                            |                            |
0144 710-51870               120.000  SFT |      40.00000       4800.00|     110.00000      13200.00|      64.62000        7754.40
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0145 711-51038                        LUMP|  290000.00000     290000.00|  350000.00000     350000.00|  292651.16000      292651.16
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0146 711-51038                        LUMP|  220000.00000     220000.00|  290000.00000     290000.00|  199687.85000      199687.85
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            |
0147 711-51038                        LUMP|  160000.00000     160000.00|  225000.00000     225000.00|  164203.76000      164203.76
  STRUCTURAL STEEL , STR. NO. 4           |                            |                            |
0148 711-51038                        LUMP|  235000.00000     235000.00|  310000.00000     310000.00|  238388.09000      238388.09
  STRUCTURAL STEEL , STR. NO. 6           |                            |                            |
0149 711-51038                        LUMP|  180000.00000     180000.00|  250000.00000     250000.00|  189023.36000      189023.36
  STRUCTURAL STEEL , STR. NO. 7           |                            |                            |
0150 711-51864               459.000  EACH|      30.00000      13770.00|      18.00000       8262.00|      14.98000        6875.82
  DRILLED HOLE                            |                            |                            |
0151 712-04131                        LUMP|  677550.00000     677550.00|  250000.00000     250000.00|  489457.70000      489457.70
  STRUCTURE , DETENTION, STR. NO. 121     |                            |                            |
0152 712-04131                        LUMP|   92890.00000      92890.00|  100000.00000     100000.00|  162356.00000      162356.00
  STRUCTURE , DETENTION, STR. NO. 138     |                            |                            |
0153 712-04131                        LUMP|  120000.00000     120000.00|  110000.00000     110000.00|  165233.00000      165233.00
  STRUCTURE , DETENTION, STR. NO. 155     |                            |                            |
0154 712-04131                        LUMP|   85000.00000      85000.00|   90000.00000      90000.00|  102102.36000      102102.36
  STRUCTURE , DETENTION, STR. NO. 162     |                            |                            |
0155 712-04131                        LUMP|   85000.00000      85000.00|   70000.00000      70000.00|  104301.00000      104301.00
  STRUCTURE , DETENTION, STR. NO. 169     |                            |                            |
0156 712-04131                        LUMP|   85000.00000      85000.00|   90000.00000      90000.00|  106894.50000      106894.50
  STRUCTURE , DETENTION, STR. NO. 173     |                            |                            |
0157 712-04131                        LUMP|  265360.00000     265360.00|  175000.00000     175000.00|  318020.86000      318020.86
  STRUCTURE , DETENTION, STR. NO. 191     |                            |                            |
0158 712-04131                        LUMP|  210000.00000     210000.00|  180000.00000     180000.00|  258648.00000      258648.00
  STRUCTURE , DETENTION, STR. NO. 75      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0159 712-04131                        LUMP|  338000.00000     338000.00|  210000.00000     210000.00|  316129.00000      316129.00
  STRUCTURE , DETENTION, STR. NO. 92      |                            |                            |
0160 713-97149                 3.000  EACH|    4700.00000      14100.00|   15000.00000      45000.00|    1700.09000        5100.27
  TEMPORARY RAMP                          |                            |                            |
0161 714-06660               131.000  SYS |     450.00000      58950.00|     275.00000      36025.00|     375.00000       49125.00
  WINGWALL                                |                            |                            |
0162 714-26703               186.000  LFT |     315.00000      58590.00|     250.00000      46500.00|     823.20000      153115.20
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6 FT. X 4 FT.                 |                            |                            |
0163 714-26708               395.000  LFT |     395.00000     156025.00|     300.00000     118500.00|     817.33000      322845.35
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 4 FT.                 |                            |                            |
0164 714-26718               213.000  LFT |     585.00000     124605.00|     550.00000     117150.00|     916.00000      195108.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 10 FT. X 6 FT.                |                            |                            |
0165 715-02397                 4.000  EACH|     950.00000       3800.00|    1237.66000       4950.64|    1491.21000        5964.84
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            |
0166 715-05024               266.000  LFT |      60.00000      15960.00|      65.22000      17348.52|      65.35000       17383.10
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0167 715-05048             98171.000  LFT |       3.10000     304330.10|       2.50000     245427.50|       1.28000      125658.88
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0168 715-05053              8713.000  LFT |      18.00000     156834.00|      18.38000     160144.94|      23.48000      204581.24
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0170 715-05123                86.000  LFT |      40.00000       3440.00|      38.61000       3320.46|      41.60000        3577.60
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0171 715-05149               900.000  LFT |      25.00000      22500.00|      18.76000      16884.00|      30.39000       27351.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0172 715-05151              1526.000  LFT |      30.00000      45780.00|      21.64000      33022.64|      32.74000       49961.24
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0173 715-05152              1043.000  LFT |      32.00000      33376.00|      29.01000      30257.43|      35.22000       36734.46
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0174 715-05153                 6.000  LFT |      85.00000        510.00|      96.71000        580.26|      53.56000         321.36
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                            |                            |
0175 715-05154              4063.000  LFT |      40.00000     162520.00|      35.38000     143748.94|      44.30000      179990.90
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0176 715-05156               132.000  LFT |      50.00000       6600.00|      48.77000       6437.64|      52.64000        6948.48
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0177 715-05173                60.000  LFT |      40.00000       2400.00|      40.00000       2400.00|      43.72000        2623.20
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0178 715-05407              1586.000  LFT |      12.00000      19032.00|       4.12000       6534.32|       3.87000        6137.82
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0179 715-05428               978.000  LFT |     120.00000     117360.00|      90.00000      88020.00|     158.99000      155492.22
  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                            |                            |
0180 715-05841                 2.000  EACH|    3000.00000       6000.00|     817.36000       1634.72|    1781.09000        3562.18
  CONCRETE ANCHOR, 60 IN.                 |                            |                            |
0181 715-05842                 2.000  EACH|    2500.00000       5000.00|     607.25000       1214.50|    1521.86000        3043.72
  CONCRETE ANCHOR, 42 IN.                 |                            |                            |
0182 715-06825                 2.000  EACH|    3000.00000       6000.00|     971.57000       1943.14|    1798.27000        3596.54
  CONCRETE ANCHOR , 66 IN.                |                            |                            |
0183 715-46000                 9.000  EACH|     325.00000       2925.00|     175.12000       1576.08|     190.01000        1710.09
  PIPE END SECTION, 12 IN.                |                            |                            |
0184 715-46005                 8.000  EACH|     375.00000       3000.00|     179.12000       1432.96|     206.51000        1652.08
  PIPE END SECTION, 15 IN.                |                            |                            |
0185 715-46010                11.000  EACH|     425.00000       4675.00|     212.12000       2333.32|     225.20000        2477.20
  PIPE END SECTION, 18 IN.                |                            |                            |
0186 715-46020                14.000  EACH|     500.00000       7000.00|     348.17000       4874.38|     310.19000        4342.66
  PIPE END SECTION, 24 IN.                |                            |                            |
0187 715-46030                 2.000  EACH|     575.00000       1150.00|     428.18000        856.36|     449.19000         898.38
  PIPE END SECTION, 30 IN.                |                            |                            |
0188 715-46040                11.000  EACH|     725.00000       7975.00|     505.43000       5559.73|     612.12000        6733.32
  PIPE END SECTION, 36 IN.                |                            |                            |
0189 716-04892               875.000  LFT |     101.00000      88375.00|      75.00000      65625.00|     121.83000      106601.25
  PIPE, JACKED , 12 IN.                   |                            |                            |
0190 716-04892               185.000  LFT |     165.00000      30525.00|     260.17000      48131.45|     211.48000       39123.80
  PIPE, JACKED , 30 IN.                   |                            |                            |
0191 716-04892               235.000  LFT |     234.00000      54990.00|     309.52000      72737.20|     234.00000       54990.00
  PIPE, JACKED , 42 IN. OR ALTERNATE      |                            |                            |
0192 716-04892               240.000  LFT |     506.00000     121440.00|     248.71000      59690.40|     506.00000      121440.00
  PIPE, JACKED , 60 IN. OR ALTERNATE      |                            |                            |
0193 716-04892               196.000  LFT |     591.00000     115836.00|     254.53000      49887.88|     591.00000      115836.00
  PIPE, JACKED , 66 IN. OR ALTERNATE      |                            |                            |
0195 716-90322               601.000  LFT |     199.00000     119599.00|     282.46000     169758.46|     199.00000      119599.00
  PIPE, JACKED, 36 IN.                    |                            |                            |
0196 716-92460              1056.000  LFT |     110.00000     116160.00|      80.00000      84480.00|     128.54000      135738.24
  PIPE, JACKED, 18 IN.                    |                            |                            |
0197 716-93857               535.000  LFT |     117.00000      62595.00|      90.00000      48150.00|     153.60000       82176.00
  PIPE, JACKED, 24 IN.                    |                            |                            |
0198 716-96215               868.000  LFT |     104.00000      90272.00|      75.00000      65100.00|     130.31000      113109.08
  PIPE, JACKED, 15 IN.                    |                            |                            |
0199 716-99464               196.000  LFT |     282.00000      55272.00|     374.67000      73435.32|     282.00000       55272.00
  PIPE, JACKED, 48 IN. OR ALTERNATE       |                            |                            |
0200 718-06528                50.000  EACH|     650.00000      32500.00|     650.00000      32500.00|     514.79000       25739.50
  OUTLET PROTECTOR, 1                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0201 718-06529               158.000  EACH|     575.00000      90850.00|     650.00000     102700.00|     463.31000       73202.98
  OUTLET PROTECTOR, 2                     |                            |                            |
0202 718-06531                50.000  EACH|     400.00000      20000.00|     750.00000      37500.00|     437.57000       21878.50
  OUTLET PROTECTOR, 3                     |                            |                            |
0203 718-06532             10000.000  LFT |       1.00000      10000.00|       0.50000       5000.00|       0.50000        5000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0204 718-52610             11060.000  CYS |      25.00000     276500.00|      20.00000     221200.00|      18.26000      201955.60
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0205 718-99153             75695.000  SYS |       0.75000      56771.25|       0.75000      56771.25|       0.58000       43903.10
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0206 720-03988                 1.000  EACH|    8000.00000       8000.00|    5000.00000       5000.00|    3517.34000        3517.34
  MANHOLE, J4, DROP                       |                            |                            |
0207 720-44000                 3.000  EACH|     650.00000       1950.00|     750.00000       2250.00|     227.72000         683.16
  CASTING, ADJUST TO GRADE                |                            |                            |
0208 720-44296                 9.000  EACH|     400.00000       3600.00|     500.00000       4500.00|     218.24000        1964.16
  CAP INLET                               |                            |                            |
0210 720-45041                12.000  EACH|    2700.00000      32400.00|    3300.00000      39600.00|    3448.75000       41385.00
  INLET, H5                               |                            |                            |
0211 720-45041                23.000  EACH|    2800.00000      64400.00|    4400.00000     101200.00|    5156.31000      118595.13
  INLET, H5 A, MODIFIED                   |                            |                            |
0212 720-45141                36.000  EACH|    3000.00000     108000.00|    4600.00000     165600.00|    4088.38000      147181.68
  INLET, H5, MODIFIED                     |                            |                            |
0213 720-45235                 2.000  EACH|    1500.00000       3000.00|    3000.00000       6000.00|    1274.72000        2549.44
  CATCH BASIN, E7                         |                            |                            |
0214 720-45410                11.000  EACH|    2000.00000      22000.00|    3300.00000      36300.00|    4306.63000       47372.93
  MANHOLE, C4                             |                            |                            |
0215 720-45415                 1.000  EACH|    6000.00000       6000.00|   12000.00000      12000.00|   11000.46000       11000.46
  MANHOLE, D4 A, MODIFIED                 |                            |                            |
0216 720-94612                 1.000  EACH|    6500.00000       6500.00|    4900.00000       4900.00|    6707.52000        6707.52
  MANHOLE, K4                             |                            |                            |
0217 722-51842             10175.800  SYS |      38.00000     386680.40|      34.00000     345977.20|      41.00000      417207.80
  BRIDGE DECK OVERLAY                     |                            |                            |
0218 722-51846               206.300  CYS |     330.00000      68079.00|     330.00000      68079.00|     330.00000       68079.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0219 722-60824             14817.500  SYS |       4.00000      59270.00|       1.50000      22226.25|       2.63000       38970.03
  SURFACE MILLING                         |                            |                            |
0220 723-07262               184.000  LFT |    1820.00000     334880.00|    1400.00000     257600.00|    1541.00000      283544.00
  STRUCTURE, PRECAST THREE-SIDED, 168 IN. |                            |                            |
  X 120 IN.                               |                            |                            |
0221 724-03276              1138.600  LFT |      45.00000      51237.00|      75.00000      85395.00|      75.00000       85395.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/31/03
                                                                                                                   PAGE : 174 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0222 724-04163               144.000  LFT |      50.00000       7200.00|      47.00000       6768.00|      25.00000        3600.00
  STRUCTURAL EXPANSION JOINT SEAL, REPLACE|                            |                            |
0223 724-51925                66.400  LFT |      90.00000       5976.00|      80.00000       5312.00|     110.00000        7304.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0225 728-98377                        LUMP|   24000.00000      24000.00|    7000.00000       7000.00|   22646.00000       22646.00
  MASONRY COATING , STR. NO. 1            |                            |                            |
0226 728-98377                        LUMP|   23000.00000      23000.00|   30000.00000      30000.00|   21000.00000       21000.00
  MASONRY COATING , STR. NO. 2            |                            |                            |
0227 728-98377                        LUMP|   13000.00000      13000.00|   15000.00000      15000.00|   11072.00000       11072.00
  MASONRY COATING , STR. NO. 4            |                            |                            |
0228 728-98377                        LUMP|   15000.00000      15000.00|    6000.00000       6000.00|   12226.00000       12226.00
  MASONRY COATING , STR. NO. 6            |                            |                            |
0229 728-98377                        LUMP|   16000.00000      16000.00|   20000.00000      20000.00|   14536.00000       14536.00
  MASONRY COATING , STR. NO. 7            |                            |                            |
0230 731-93945              4758.200  SFT |      15.00000      71373.00|      15.00000      71373.00|      11.90000       56622.58
  FACE PANELS, CONCRETE                   |                            |                            |
0231 731-93946              4758.200  SFT |      15.00000      71373.00|      13.00000      61856.60|       5.50000       26170.10
  WALL ERECTION                           |                            |                            |
0232 731-93947               334.000  LFT |      30.00000      10020.00|      25.00000       8350.00|      35.00000       11690.00
  LEVELING PAD, CONCRETE                  |                            |                            |
0233 801-01093                 4.000  EACH|    2520.00000      10080.00|    2520.00000      10080.00|    2520.00000       10080.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0234 801-01504                 6.000  EACH|     140.00000        840.00|     140.00000        840.00|     140.00000         840.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0235 801-01505                 3.000  EACH|     141.00000        423.00|     141.00000        423.00|     141.00000         423.00
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0236 801-01851                        LUMP|   26000.00000      26000.00|   26000.00000      26000.00|   20000.00000       20000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0237 801-03290                 6.000  EACH|     375.00000       2250.00|     450.00000       2700.00|     375.00000        2250.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0238 801-04308                13.000  EACH|     280.00000       3640.00|     335.00000       4355.00|     280.00000        3640.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0239 801-06201               170.000  SYS |     162.80000      27676.00|     180.00000      30600.00|     110.00000       18700.00
  TEMPORARY PANEL SIGNS                   |                            |                            |
0240 801-06202               840.000  LFT |      12.00000      10080.00|      10.00000       8400.00|      18.00000       15120.00
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0241 801-06203            107714.000  LFT |       0.10000      10771.40|       0.10000      10771.40|       0.10000       10771.40
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0242 801-06207            361691.000  LFT |       0.60000     217014.60|       0.60000     217014.60|       0.60000      217014.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0243 801-06211                 8.000  EACH|     160.00000       1280.00|     160.00000       1280.00|     160.00000        1280.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0244 801-06212                 5.000  EACH|     173.00000        865.00|     173.00000        865.00|     173.00000         865.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0245 801-06216                60.000  LFT |       4.15000        249.00|       4.15000        249.00|       4.15000         249.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0246 801-06469             30440.000  LFT |       1.15000      35006.00|       1.15000      35006.00|       1.15000       35006.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0247 801-06577              1352.000  LFT |       4.85000       6557.20|       4.85000       6557.20|       4.85000        6557.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  24 IN.                                  |                            |                            |
0248 801-06586              2460.000  LFT |       0.65000       1599.00|       0.65000       1599.00|       0.65000        1599.00
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                            |                            |
0250 801-06625                26.000  EACH|     170.00000       4420.00|     200.00000       5200.00|     170.00000        4420.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0251 801-06640                82.000  EACH|     325.00000      26650.00|     350.00000      28700.00|     325.00000       26650.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0252 801-06645                 8.000  EACH|     100.00000        800.00|     125.00000       1000.00|     100.00000         800.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0253 801-06710               120.000  DAY |      20.00000       2400.00|      50.00000       6000.00|      20.00000        2400.00
  FLASHING ARROW SIGN                     |                            |                            |
0254 801-06775                        LUMP|  263565.00000     263565.00|  975000.00000     975000.00|  198873.10000      198873.10
  MAINTAINING TRAFFIC                     |                            |                            |
0255 801-06808              3000.000  HRS |      45.00000     135000.00|      25.00000      75000.00|      28.60000       85800.00
  TRUCK, TOW , ON SITE                    |                            |                            |
0256 801-07119               420.000  LFT |     150.00000      63000.00|      15.00000       6300.00|      15.00000        6300.00
  BARRICADE, III-B                        |                            |                            |
0257 801-09133                 4.000  EACH|   10000.00000      40000.00|   10000.00000      40000.00|   10000.00000       40000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0258 802-02475                15.000  EACH|     420.00000       6300.00|     480.00000       7200.00|     400.00000        6000.00
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0260 802-04893                12.000  EACH|      40.00000        480.00|      40.88000        490.56|      28.50000         342.00
  REFERENCE POST                          |                            |                            |
0261 802-05701              1162.000  LFT |       4.30000       4996.60|       4.39000       5101.18|       7.40000        8598.80
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0262 802-05702              2264.000  LFT |       3.40000       7697.60|       3.47000       7856.08|       5.50000       12452.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0263 802-07055                 3.000  EACH|    6120.00000      18360.00|    6254.89000      18764.67|    3211.00000        9633.00
  DOUBLE ARM SIGN STRUCTURE MEDIAN        |                            |                            |
  FOUNDATION                              |                            |                            |
0264 802-07059               127.000  EACH|      60.00000       7620.00|      75.26000       9558.02|      25.00000        3175.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            |
0265 802-07101                 4.000  EACH|   14500.00000      58000.00|   14819.59000      59278.36|   13130.00000       52520.00
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                            |                            |
0266 802-07102                 5.000  EACH|    8950.00000      44750.00|    9147.26000      45736.30|    8615.20000       43076.00
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                            |                            |
0267 802-07137                12.000  EACH|     250.00000       3000.00|     255.51000       3066.12|     625.00000        7500.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION,VIII                         |                            |                            |
0268 802-07138                 8.000  EACH|     255.00000       2040.00|     260.62000       2084.96|     625.00000        5000.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, IX                          |                            |                            |
0269 802-07151                62.000  EACH|     240.00000      14880.00|     245.29000      15207.98|     500.00000       31000.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0270 802-07152                18.000  EACH|     280.00000       5040.00|     286.17000       5151.06|     550.00000        9900.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, X                           |                            |                            |
0271 802-07153                 8.000  EACH|     295.00000       2360.00|     301.50000       2412.00|     550.00000        4400.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XI                          |                            |                            |
0272 802-07154                 8.000  EACH|     315.00000       2520.00|     321.94000       2575.52|     600.00000        4800.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XII                         |                            |                            |
0273 802-07158                 5.000  EACH|    2820.00000      14100.00|    2882.15000      14410.75|    4200.00000       21000.00
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I                           |                            |                            |
0274 802-07159                 1.000  EACH|    2540.00000       2540.00|    2595.98000       2595.98|    3000.00000        3000.00
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, II                          |                            |                            |
0275 802-07272                 4.000  EACH|    4240.00000      16960.00|    4333.45000      17333.80|    6750.00000       27000.00
  BOX TRUSS SIGN FOUNDATION, V-B          |                            |                            |
0276 802-07275                 4.000  EACH|    2680.00000      10720.00|    2739.07000      10956.28|    6000.00000       24000.00
  BOX TRUSS SIGN FOUNDATION, V-C          |                            |                            |
0277 802-76015              9792.000  SFT |      13.30000     130233.60|      13.59000     133073.28|      13.90000      136108.80
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0278 802-76025               235.500  SFT |       7.50000       1766.25|       7.67000       1806.29|       8.90000        2095.95
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0279 802-76035              2350.000  SFT |       7.60000      17860.00|       7.77000      18259.50|       9.90000       23265.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0280 802-76045               234.000  SFT |      11.10000       2597.40|      11.34000       2653.56|      12.90000        3018.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.125 IN. THICKNESS             |                            |                            |
0281 802-76095             30517.000  LBS |       1.80000      54930.60|       1.84000      56151.28|       2.50000       76292.50
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0282 802-76110                 4.000  EACH|   26150.00000     104600.00|   26726.36000     106905.44|   26331.00000      105324.00
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
0283 802-76140                 9.000  EACH|   13600.00000     122400.00|   13899.75000     125097.75|   13080.00000      117720.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0284 802-76175                65.000  LFT |     100.00000       6500.00|     102.20000       6643.00|     130.00000        8450.00
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (CANTILEVER)                   |                            |                            |
0285 802-76235                 9.000  EACH|     220.00000       1980.00|     224.85000       2023.65|    1111.11000        9999.99
  INSTALL OVERHEAD SIGN                   |                            |                            |
0286 802-93388                 3.000  EACH|     510.00000       1530.00|     521.24000       1563.72|     300.00000         900.00
  BARRIER WALL SIGN BRACKET ASSEMBLY,     |                            |                            |
  MEDIAN                                  |                            |                            |
0287 802-94674                 2.000  EACH|     450.00000        900.00|     459.92000        919.84|     650.00000        1300.00
  BRIDGE BRACKET ASSEMBLY, CROSSROAD      |                            |                            |
  IDENTIFICATION                          |                            |                            |
0288 804-06771               495.000  EACH|      18.00000       8910.00|      18.40000       9108.00|      19.00000        9405.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0289 805-01815                12.000  EACH|    1700.00000      20400.00|    1737.47000      20849.64|    1956.00000       23472.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0290 805-01842                24.000  EACH|     620.00000      14880.00|     633.67000      15208.08|     575.00000       13800.00
  HANDHOLE, SIGNAL                        |                            |                            |
0291 805-01842                58.000  EACH|    1500.00000      87000.00|    1533.06000      88917.48|    1100.00000       63800.00
  HANDHOLE, SIGNAL , WATER TIGHT, MODIFIED|                            |                            |
0292 807-04651              7900.000  LFT |       1.30000      10270.00|       1.33000      10507.00|       3.50000       27650.00
  WIRE ,XHHW, NO. 4 CU, IN PLASTIC DUCT,  |                            |                            |
  4C 4GA                                  |                            |                            |
0293 805-06592             10523.000  LFT |       6.50000      68399.50|       6.64000      69872.72|       8.03000       84499.69
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0295 805-78060                 1.000  EACH|    7830.00000       7830.00|    7798.17000       7798.17|    8300.00000        8300.00
  CONTROLLER AND CABINET, MENU DRIVEN, 4  |                            |                            |
  PHASE                                   |                            |                            |
0296 805-78100                 3.000  EACH|    7330.00000      21990.00|    7481.34000      22444.02|    9800.00000       29400.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE , TS2, TYPE 2, CONFIGURATION 4,   |                            |                            |
  EAGLE CO                                |                            |                            |
0297 805-78205                28.000  EACH|     400.00000      11200.00|     408.82000      11446.96|     420.00000       11760.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0298 805-78415                13.000  EACH|    1400.00000      18200.00|    1430.86000      18601.18|    1300.00000       16900.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0299 805-78420                13.000  EACH|     220.00000       2860.00|     224.85000       2923.05|     180.00000        2340.00
  DISCONNECT HANGER                       |                            |                            |
0300 805-78445                 4.000  EACH|     400.00000       1600.00|     408.82000       1635.28|     470.00000        1880.00
  SIGNAL SERVICE                          |                            |                            |
0301 805-78467              1100.000  LFT |       1.30000       1430.00|       1.33000       1463.00|       0.75000         825.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0302 805-78470              8250.000  LFT |       0.20000       1650.00|       0.20000       1650.00|       0.25000        2062.50
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0303 805-78485              1200.000  LFT |       0.80000        960.00|       0.82000        984.00|       0.90000        1080.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0304 805-78490              1380.000  LFT |       0.90000       1242.00|       0.92000       1269.60|       1.05000        1449.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0305 805-78510              8130.000  LFT |       0.80000       6504.00|       0.82000       6666.60|       0.70000        5691.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0306 805-78785                34.000  EACH|     320.00000      10880.00|     327.05000      11119.70|     475.00000       16150.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0307 805-78795              3490.000  LFT |       7.60000      26524.00|       7.77000      27117.30|       7.50000       26175.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0308 805-78925                 4.000  EACH|     550.00000       2200.00|     562.12000       2248.48|     540.00000        2160.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0311 805-81060                 2.000  EACH|    2900.00000       5800.00|    2963.92000       5927.84|    2500.00000        5000.00
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0312 807-04651               660.000  LFT |       2.70000       1782.00|       2.76000       1821.60|       3.50000        2310.00
  WIRE , NO. 4 COPPER IN CONDUIT, 4C      |                            |                            |
0313 805-86890               616.000  LFT |       0.50000        308.00|       0.51000        314.16|       0.15000          92.40
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                            |                            |
  STRANDED COPPER                         |                            |                            |
0314 805-86920                39.000  EACH|      24.70000        963.30|      25.24000        984.36|      14.00000         546.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0315 805-86925                24.000  EACH|      13.30000        319.20|      13.59000        326.16|      18.00000         432.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0316 805-86930                19.000  EACH|      25.60000        486.40|      26.16000        497.04|      12.00000         228.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0317 805-86935                24.000  EACH|      16.00000        384.00|      16.35000        392.40|      18.00000         432.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0318 807-02109                11.000  EACH|     380.00000       4180.00|     388.38000       4272.18|     325.00000        3575.00
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            |
  GLARE SHIELD, WITH VANDAL SHIELD, 250   |                            |                            |
  WATT                                    |                            |                            |
0319 807-02191                 6.000  EACH|     590.00000       3540.00|     603.00000       3618.00|     600.00000        3600.00
  HANDHOLE, LIGHTING                      |                            |                            |
0320 807-02428                 7.000  EACH|     500.00000       3500.00|     511.02000       3577.14|     800.00000        5600.00
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                            |                            |
  IN. X 30 IN. X 96 IN.                   |                            |                            |
0321 807-82016                 1.000  EACH|     800.00000        800.00|     613.22000        613.22|    1472.00000        1472.00
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0322 807-82017                 3.000  EACH|     650.00000       1950.00|     664.33000       1992.99|    1472.00000        4416.00
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
0323 807-84866                 2.000  EACH|    1320.00000       2640.00|    1349.10000       2698.20|    1300.00000        2600.00
  LIGHT POLE, 44 FT. E.M.H., 15.0 FT.     |                            |                            |
  MAST ARM, TRANSFORMER BASE              |                            |                            |
0324 807-86620                 2.000  EACH|     250.00000        500.00|     255.51000        511.02|     250.00000         500.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0325 807-86910                20.000  EACH|      23.10000        462.00|      23.61000        472.20|      15.00000         300.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0326 807-86915                33.000  EACH|      28.00000        924.00|      28.62000        944.46|      30.00000         990.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0327 807-86950                15.000  EACH|      24.00000        360.00|      24.53000        367.95|      20.00000         300.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0328 807-86955                 3.000  EACH|      70.00000        210.00|      71.54000        214.62|      50.00000         150.00
  CABLE DUCT MARKER                       |                            |                            |
0329 807-92585                 5.000  EACH|     650.00000       3250.00|     664.33000       3321.65|     500.00000        2500.00
  LIGHT POLE RESET                        |                            |                            |
0330 808-01329                 1.000  EACH|     125.00000        125.00|     100.00000        100.00|     125.00000         125.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0331 808-03631             71601.000  LFT |       0.38000      27208.38|       0.50000      35800.50|       0.38000       27208.38
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0332 808-03632             70932.000  LFT |       0.38000      26954.16|       0.50000      35466.00|       0.38000       26954.16
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0333 808-05534              5933.000  LFT |       1.20000       7119.60|       1.00000       5933.00|       1.20000        7119.60
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            |
0334 808-06194              3656.000  LFT |       1.25000       4570.00|       5.00000      18280.00|       1.25000        4570.00
  LINE, EPOXY, SOLID, WHITE, 12 IN.       |                            |                            |
0335 808-06701                67.000  LFT |       1.00000         67.00|       0.30000         20.10|       1.00000          67.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0336 808-06703             10367.000  LFT |       1.00000      10367.00|       0.30000       3110.10|       1.00000       10367.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0337 808-06713              4010.000  LFT |       0.20000        802.00|       0.18000        721.80|       0.20000         802.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0338 808-06714              3858.000  LFT |       0.20000        771.60|       0.18000        694.44|       0.20000         771.60
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0339 808-06716             62500.000  LFT |       0.50000      31250.00|       0.60000      37500.00|       0.50000       31250.00
  LINE, REMOVE                            |                            |                            |
0340 808-06723                 1.000  EACH|      97.00000         97.00|      60.00000         60.00|      97.00000          97.00
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0341 808-06724                 1.000  EACH|      99.00000         99.00|      80.00000         80.00|      99.00000          99.00
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  ONLY                                    |                            |                            |
0342 808-75061             37493.000  LFT |       3.12000     116978.16|       2.28000      85484.04|       3.12000      116978.16
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  5 IN.                                   |                            |                            |
0343 808-75067                44.000  LFT |       9.50000        418.00|      13.00000        572.00|       9.50000         418.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0344 808-75071                 2.000  EACH|     280.00000        560.00|     223.00000        446.00|     280.00000         560.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0345 808-75073                 2.000  EACH|     370.00000        740.00|     346.00000        692.00|     370.00000         740.00
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |
0346 808-75074               121.000  LFT |       3.40000        411.40|       1.50000        181.50|       3.40000         411.40
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 8 IN.           |                            |                            |
0347 808-75245             10367.000  LFT |       1.00000      10367.00|       0.30000       3110.10|       1.00000       10367.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0348 808-75297               192.000  LFT |       2.30000        441.60|       8.25000       1584.00|       2.30000         441.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0349 808-75996              1433.000  EACH|       2.00000       2866.00|       6.00000       8598.00|       2.35000        3367.55
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0350 808-75998              2257.000  EACH|      20.30000      45817.10|      19.00000      42883.00|      20.30000       45817.10
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0351 801-07119               276.000  LFT |      15.00000       4140.00|      15.00000       4140.00|      15.00000        4140.00
  BARRICADE, III-B                        |                            |                            |
0352 610-07486                28.600  TON |      68.00000       1944.80|      80.00000       2288.00|      41.83000        1196.34
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0353 105-06904                 4.000  EACH|     325.00000       1300.00|     250.00000       1000.00|     205.00000         820.00
  PHONE(SUPERVISOR)                       |                            |                            |
0354 105-06905                10.000  EACH|     175.00000       1750.00|     150.00000       1500.00|     182.00000        1820.00
  PHONE(INSPECTOR)                        |                            |                            |
0355 105-06906                80.000  MOS |     110.00000       8800.00|     150.00000      12000.00|     110.00000        8800.00
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            |
0356 105-06907               200.000  MOS |      90.00000      18000.00|     110.00000      22000.00|      82.50000       16500.00
  CELLULAR SERVICE(INSPECTOR)             |                            |                            |
0357 601-06246                 1.000  EACH|   34900.00000      34900.00|    5110.00000       5110.00|   38500.00000       38500.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0358 610-06262              4893.600  SYS |      65.00000     318084.00|      44.00000     215318.40|      65.00000      318084.00
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                            |                            |
  IN.                                     |                            |                            |
0359 621-07618             23532.000  SYS |       5.56000     130837.92|       5.56000     130837.92|       5.56000      130837.92
  COMPOST SOIL BLANKET                    |                            |                            |
0360 715-06004                 2.000  EACH|    3000.00000       6000.00|     700.00000       1400.00|    1521.86000        3043.72
  CONCRETE ANCHOR, 48 IN.                 |                            |                            |
0361 716-90322               856.000  LFT |     199.00000     170344.00|      70.48000      60330.88|     199.00000      170344.00
  PIPE, JACKED, 36 IN. OR ALTERNATE       |                            |                            |
0362 716-93857               154.000  LFT |     117.00000      18018.00|     164.33000      25306.82|     117.00000       18018.00
  PIPE, JACKED, 24 IN. OR ALTERNATE       |                            |                            |
0363 801-07606              2500.000  LFT |      35.00000      87500.00|      18.00000      45000.00|      11.64000       29100.00
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                            |                            |
0364 802-04314                54.000  EACH|     200.00000      10800.00|      50.00000       2700.00|      22.00000        1188.00
  SIGN , SURVEY MONUMENT                  |                            |                            |
0365 805-06592             34622.000  LFT |       4.50000     155799.00|       4.19000     145066.18|       2.40000       83092.80
  CONDUIT, STEEL, GALVANIZED, 2 IN. OR    |                            |                            |
  POLYETHYLENE                            |                            |                            |
0366 601-97774                 2.000  EACH|     800.00000       1600.00|     800.00000       1600.00|    1000.00000        2000.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1383205              |(2) 36-2231526              |(3) 35-1374866
                                          |AJAX PAVING INDUSTRIES      |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0367 805-05904                 1.000  EACH|   42680.00000      42680.00|   43620.69000      43620.69|   30400.00000       30400.00
  ATR STATION- 6 LANE                     |                            |                            |
0368 805-05406                 2.000  EACH|   31040.00000      62080.00|   31724.14000      63448.28|   33815.00000       67630.00
  DATA COLLECTION SITE -6 LANE            |                            |                            |
0369 728-98377                        LUMP|   10000.00000      10000.00|    9000.00000       9000.00|   16000.00000       16000.00
  MASONRY COATING , STR. NO. 3            |                            |                            |
     SECTION TOTALS                       |       A  =  $ 45,016,070.92|       A  =  $ 45,196,496.00|        A  =  $ 46,300,562.31
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |   A + B  =  $ 51,116,070.92|   A + B  =  $ 51,796,496.00|    A + B  =  $ 52,460,562.31
====================================================================================================================================

ROAD CLOSURE CONTRACT DAYS FOR ABOITE CENTER ROAD            145                          120                           115

I-69 MAINLINE 2004 CONSTR. SEASON WORK CONTRACT DAYS         155                          180                           167
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE DECK RECONSTRUCTION AND WIDENING
                                          |                            |                            |
0001 105-06845                        LUMP|  422554.97000     422554.97|  785000.00000     785000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                24.000  MOS |    2092.20000      50212.80|    2537.80000      60907.20|
  FIELD OFFICE, C                         |                            |                            |
0003 108-01614                        LUMP|   20240.00000      20240.00|   11900.00000      11900.00|
  PARTNERING OVERHEAD                     |                            |                            |
0004 110-01001                        LUMP| 2325274.42000    2325274.42| 5165000.00000    5165000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|  465055.00000     465055.00|  286085.00000     286085.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-01032                18.000  EACH|     204.00000       3672.00|     200.00000       3600.00|
  SAND BARREL ARRAY, REMOVE               |                            |                            |
0008 202-02240            202133.700  SYS |       5.15000    1040988.56|       6.90000    1394722.53|
  PAVEMENT, REMOVE                        |                            |                            |
0009 202-02241             30934.000  LFT |       1.53000      47329.02|       1.50000      46401.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0010 202-02272                38.000  LFT |       8.71000        330.98|       5.93000        225.34|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0011 202-02278               290.000  LFT |       4.20000       1218.00|       4.30000       1247.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0012 202-51328                        LUMP|  174167.53000     174167.53|  125000.00000     125000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0013 202-51328                        LUMP|  168585.97000     168585.97|  110000.00000     110000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0014 202-51328                        LUMP|   87621.96000      87621.96|   88800.00000      88800.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0015 202-51328                        LUMP|   90316.10000      90316.10|   98200.00000      98200.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 6                              |                            |                            |
0016 202-51328                        LUMP|  100201.94000     100201.94|   98200.00000      98200.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 7                              |                            |                            |
0017 202-51330                        LUMP|  248495.60000     248495.60| 7080000.00000    7080000.00|
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                            |                            |
0018 202-60820             28320.000  SYS |       1.16000      32851.20|       0.60000      16992.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 202-60822               747.000  SYS |      11.51000       8597.97|       2.21000       1650.87|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0020 202-74040                58.000  EACH|     411.06000      23841.48|     200.00000      11600.00|
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0021 202-74050                 9.000  EACH|     183.60000       1652.40|     500.00000       4500.00|
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0022 202-74055                 4.000  EACH|    5295.84000      21183.36|    1850.00000       7400.00|
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0023 202-74080                 6.000  EACH|    2265.42000      13592.52|    1850.00000      11100.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0024 202-74095                 2.000  EACH|     408.00000        816.00|     500.00000       1000.00|
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0025 203-02000            208325.000  CYS |       9.18000    1912423.50|       8.30000    1729097.50|
  EXCAVATION, COMMON                      |                            |                            |
0026 203-02046                14.000  EACH|    1734.83000      24287.62|    1076.00000      15064.00|
  GRADING IN GORE AREA                    |                            |                            |
0027 203-02070             24577.000  CYS |       0.10000       2457.70|       6.00000     147462.00|
  BORROW                                  |                            |                            |
0028 203-51223               250.000  CYS |      12.66000       3165.00|      37.39000       9347.50|
  EXCAVATION, WATERWAY                    |                            |                            |
0030 205-04931                 2.000  EACH|     266.66000        533.32|     657.00000       1314.00|
  SEDIMENT TRAP                           |                            |                            |
0031 205-06931               376.000  TON |      22.37000       8411.12|      34.25000      12878.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0032 205-06932               618.000  LFT |       9.02000       5574.36|       8.84000       5463.12|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0033 205-06933                82.000  EACH|      51.00000       4182.00|      50.00000       4100.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0034 205-06937              9840.000  LFT |       1.53000      15055.20|       1.50000      14760.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0035 205-06938               647.000  LFT |       4.91000       3176.77|       5.08000       3286.76|
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0036 206-51230              2884.000  CYS |      56.68000     163465.12|      62.00000     178808.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0037 207-07498            506343.000  SYS |       2.81000    1422823.83|       3.65000    1848151.95|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0038 211-02050              4189.000  CYS |      17.39000      72846.71|      24.00000     100536.00|
  B BORROW                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 211-06467               881.000  CYS |      95.26000      83924.06|      28.00000      24668.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0040 211-07454             13135.000  CYS |      10.43000     136998.05|      12.80000     168128.00|
  STRUCTURE BACKFILL                      |                            |                            |
0041 213-52830               721.000  CYS |     120.36000      86779.56|      60.30000      43476.30|
  FLOWABLE MORTAR                         |                            |                            |
0042 302-06464            124901.000  CYS |      21.10000    2635411.10|      24.60000    3072564.60|
  SUBBASE FOR PCCP                        |                            |                            |
0043 303-01180             36478.000  TON |      10.60000     386666.80|       9.10000     331949.80|
  COMPACTED AGGREGATE, 53                 |                            |                            |
0045 401-06264                        LUMP|    9866.49000       9866.49|    5000.00000       5000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0046 401-07328              8003.000  TON |      41.38000     331164.14|      34.65000     277303.95|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0047 401-07398             12760.000  TON |      29.59000     377568.40|      26.70000     340692.00|
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0048 401-07413             43419.000  TON |      26.68000    1158418.92|      25.60000    1111526.40|
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            |
0049 402-07433               645.000  TON |      56.73000      36590.85|      33.75000      21768.75|
  HMA TYPE B, SURFACE                     |                            |                            |
0050 402-07438               654.000  TON |      39.64000      25924.56|      28.45000      18606.30|
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0051 402-07441              2038.000  TON |      26.13000      53252.94|      23.30000      47485.40|
  HMA TYPE B, BASE                        |                            |                            |
0053 402-07452               265.000  TON |      42.45000      11249.25|      29.40000       7791.00|
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            |
0054 404-05511              1360.000  SYS |       2.75000       3740.00|       1.45000       1972.00|
  SEAL COAT, 2                            |                            |                            |
0055 406-05520                51.400  TON |     157.50000       8095.50|     140.00000       7196.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0057 501-06266                        LUMP|   20230.14000      20230.14|    7928.80000       7928.80|
  PROFILOGRAPH, PCCP                      |                            |                            |
0058 501-06325            476749.000  SYS |      25.11000   11971167.39|      26.46000   12614778.54|
  QC/QA-PCCP, 14 IN. , WARRANTED          |                            |                            |
0059 501-06727                        LUMP|   19529.07000      19529.07|   32829.91000      32829.91|
  CORING, PCCP                            |                            |                            |
0060 503-05240            240124.000  LFT |       6.70000    1608830.80|       7.95000    1908985.80|
  D-1 CONTRACTION JOINT                   |                            |                            |
0061 503-05310              1240.900  LFT |      79.35000      98465.42|     106.74000     132453.67|
  TERMINAL JOINT                          |                            |                            |
0062 601-01522                17.000  EACH|    1224.00000      20808.00|    1300.00000      22100.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 601-05657                 1.000  EACH|   16830.00000      16830.00|   17000.00000      17000.00|
  ENERGY ABSORBING TERMINAL, CZ, LEAVE IN |                            |                            |
  PLACE                                   |                            |                            |
0065 601-06035              1088.000  LFT |       7.85000       8540.80|       8.00000       8704.00|
  GUARDRAIL, RESET                        |                            |                            |
0067 601-07024                 4.000  EACH|    7038.00000      28152.00|      75.00000        300.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0068 601-94689                20.000  EACH|    2040.00000      40800.00|    2100.00000      42000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0069 601-99105             24774.500  LFT |       8.87000     219749.82|       8.75000     216776.88|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0070 601-99123                 8.000  EACH|    1938.00000      15504.00|    2000.00000      16000.00|
  GUARDRAIL TRANSITION, GP                |                            |                            |
0072 602-06639              2160.000  LFT |      21.00000      45360.00|      37.58000      81172.80|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0073 602-06646             38619.000  LFT |      20.45000     789758.55|      29.69000    1146598.11|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0074 602-06729              1661.000  EACH|       6.12000      10165.32|       4.23000       7026.03|
  BARRIER DELINEATOR                      |                            |                            |
0075 602-06945             10852.000  LFT |      53.10000     576241.20|      43.36000     470542.72|
  BARRIER, CONCRETE, 45 IN.               |                            |                            |
0076 602-06945              2375.000  LFT |     246.15000     584606.25|     136.71000     324686.25|
  BARRIER, CONCRETE, 45 IN. ,REINFORCED   |                            |                            |
  MODIFIED                                |                            |                            |
0077 602-06976             18782.000  LFT |      66.11000    1241678.02|      61.00000    1145702.00|
  BARRIER, CONCRETE, 45 IN., MODIFIED     |                            |                            |
0078 602-95580              1220.000  LFT |      33.02000      40284.40|      22.73000      27730.60|
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            |
  PLACE                                   |                            |                            |
0079 603-03829               381.000  LFT |      54.37000      20714.97|      54.00000      20574.00|
  FENCE , PEDESTRIAN                      |                            |                            |
0080 603-06040              1468.000  LFT |       4.49000       6591.32|       4.50000       6606.00|
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0081 605-06120               175.000  LFT |      22.50000       3937.50|      25.00000       4375.00|
  CURB, CONCRETE                          |                            |                            |
0082 607-06175              1000.000  LFT |      24.50000      24500.00|      30.00000      30000.00|
  GUTTER, CONCRETE , MODIFIED             |                            |                            |
0083 607-06335               254.000  LFT |      18.00000       4572.00|      30.00000       7620.00|
  PAVED SIDE DITCH, A                     |                            |                            |
0084 610-06259               332.200  SYS |      70.82000      23526.40|      73.37000      24373.51|
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0085 611-03392                 4.000  EACH|    6193.02000      24772.08|    5830.00000      23320.00|
  TEMPORARY CROSSOVER, A MODIFIED         |                            |                            |
0086 611-03393                 4.000  EACH|   32356.12000     129424.48|   20810.00000      83240.00|
  TEMPORARY CROSSOVER, B MODIFIED         |                            |                            |
0087 615-06510                17.000  EACH|     193.80000       3294.60|     190.00000       3230.00|
  MONUMENT, C                             |                            |                            |
0088 615-06515                54.000  EACH|      91.80000       4957.20|      90.00000       4860.00|
  MONUMENT, D                             |                            |                            |
0089 616-02320             12473.000  SYS |       0.88000      10976.24|       1.10000      13720.30|
  GEOTEXTILES                             |                            |                            |
0090 616-05688               142.000  TON |      35.68000       5066.56|      31.00000       4402.00|
  RIPRAP, CLASS 1                         |                            |                            |
0091 616-05689              1079.000  TON |      37.17000      40106.43|      42.65000      46019.35|
  RIPRAP, CLASS 2                         |                            |                            |
0092 616-06405              6428.000  TON |      23.02000     147972.56|      15.45000      99312.60|
  RIPRAP, REVETMENT                       |                            |                            |
0093 616-06451              1683.000  TON |      25.66000      43185.78|      20.75000      34922.25|
  RIPRAP, UNIFORM                         |                            |                            |
0094 616-51367              2305.300  SYS |      55.76000     128543.53|      47.41000     109294.27|
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            |
0095 619-95457                        LUMP|  102787.44000     102787.44|  110000.00000     110000.00|
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            |
  NO. 1                                   |                            |                            |
0096 619-95457                        LUMP|   99544.86000      99544.86|  107000.00000     107000.00|
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            |
  NO. 4                                   |                            |                            |
0097 619-95457                        LUMP|   70251.48000      70251.48|   78000.00000      78000.00|
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            |
  NO. 6                                   |                            |                            |
0098 619-95457                        LUMP|   66267.36000      66267.36|   75000.00000      75000.00|
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            |
  NO. 7                                   |                            |                            |
0099 621-01004                 8.000  EACH|     765.00000       6120.00|     750.00000       6000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0100 621-06545                12.920  TON |     545.70000       7050.44|     535.00000       6912.20|
  FERTILIZER                              |                            |                            |
0101 621-06548               310.000  LBS |      25.50000       7905.00|      25.00000       7750.00|
  SEED MIXTURE, CV                        |                            |                            |
0102 621-06553              5264.000  LBS |       2.86000      15055.04|       2.80000      14739.20|
  SEED MIXTURE, R                         |                            |                            |
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0103 621-06565                63.000  TON |     418.20000      26346.60|     410.00000      25830.00|
  MULCHING MATERIAL                       |                            |                            |
0104 621-06567                46.300  MG  |      47.43000       2196.01|      46.50000       2152.95|
  WATER                                   |                            |                            |
0105 621-06574              9922.000  SYS |       2.96000      29369.12|       2.90000      28773.80|
  SODDING                                 |                            |                            |
0106 621-06575               300.000  SYS |       2.96000        888.00|       2.90000        870.00|
  SODDING, NURSERY                        |                            |                            |
0109 701-01849              8958.000  LFT |      24.78000     221979.24|      30.00000     268740.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.312 IN., 14 IN.                       |                            |                            |
0110 701-51195              2816.000  LFT |      20.09000      56573.44|      24.00000      67584.00|
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0111 701-91792                64.000  EACH|     106.94000       6844.16|     150.00000       9600.00|
  PILE TIP, STEEL H                       |                            |                            |
0112 701-96089               564.000  LFT |      23.63000      13327.32|      28.00000      15792.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.250 IN., 14 IN.                       |                            |                            |
0113 701-99086                20.000  EACH|     180.55000       3611.00|     200.00000       4000.00|
  PILE TIP, STEEL SHELL                   |                            |                            |
0114 702-51005              1395.800  CYS |     427.43000     596606.79|     350.00000     488530.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0115 702-51015               363.100  CYS |     306.04000     111123.12|     350.00000     127085.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0116 702-51090               891.000  LBS |      14.57000      12981.87|       4.00000       3564.00|
  BRONZE PLATES                           |                            |                            |
0117 702-51100               425.000  LBS |       8.28000       3519.00|       3.00000       1275.00|
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0118 702-51110              3220.000  LBS |       2.36000       7599.20|       4.00000      12880.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0119 702-51863              1488.000  EACH|      11.07000      16472.16|       8.00000      11904.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0120 702-90915                10.000  CYS |    1530.00000      15300.00|     500.00000       5000.00|
  CONCRETE, A                             |                            |                            |
0121 702-94656                 8.000  CYS |    1326.00000      10608.00|     500.00000       4000.00|
  CONCRETE, B                             |                            |                            |
0122 703-01540               132.000  EACH|      17.81000       2350.92|      15.00000       1980.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0123 703-51030            303389.000  LBS |       0.66000     200236.74|       0.55000     166863.95|
  REINFORCING STEEL                       |                            |                            |
0124 703-51032            693454.000  LBS |       0.61000     423006.94|       0.60000     416072.40|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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0125 703-97703                89.000  EACH|      19.85000       1766.65|      18.00000       1602.00|
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0126 704-04850             12564.000  SYS |       3.11000      39074.04|       3.00000      37692.00|
  CONCRETE , GROOVED LINES                |                            |                            |
0127 704-04850               125.000  SYS |      74.07000       9258.75|      69.00000       8625.00|
  CONCRETE , SPILLWAY, STR. NO. 141A      |                            |                            |
0128 704-04850               143.000  SYS |      72.51000      10368.93|      69.00000       9867.00|
  CONCRETE , SPILLWAY, STR. NO. 143A      |                            |                            |
0129 704-04850                52.000  SYS |      97.13000       5050.76|     112.25000       5837.00|
  CONCRETE , SPILLWAY, STR. NO. 45A       |                            |                            |
0130 704-04850               123.000  SYS |      73.89000       9088.47|      76.00000       9348.00|
  CONCRETE , SPILLWAY, STR. NO. 80A       |                            |                            |
0131 704-05892               353.100  CYS |     408.00000     144064.80|     450.00000     158895.00|
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0132 704-51002              1574.700  CYS |     510.00000     803097.00|     400.00000     629880.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0133 706-05732                12.000  EACH|    1193.30000      14319.60|    1354.47000      16253.64|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0134 706-05734                12.000  EACH|    1448.40000      17380.80|    1354.47000      16253.64|
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0136 706-51020               536.000  CYS |     337.70000     181007.20|     338.62000     181500.32|
  CONCRETE, C, RAILING                    |                            |                            |
0137 707-07605              1214.500  LFT |     102.00000     123879.00|     142.00000     172459.00|
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 54 IN. X 48 IN.                   |                            |                            |
0138 709-51821                        LUMP|    4375.80000       4375.80|    9200.00000       9200.00|
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0139 709-51821                        LUMP|    7098.74000       7098.74|    9500.00000       9500.00|
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0140 709-51821                        LUMP|    6186.19000       6186.19|   10300.00000      10300.00|
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0141 709-51821                        LUMP|    6275.69000       6275.69|    9200.00000       9200.00|
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0142 709-51821                        LUMP|    5370.30000       5370.30|    8200.00000       8200.00|
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0143 709-51821                        LUMP|    5370.30000       5370.30|    7500.00000       7500.00|
  SURFACE SEAL , STR. NO. 7               |                            |                            |
0144 710-51870               120.000  SFT |      65.91000       7909.20|      45.15000       5418.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0145 711-51038                        LUMP|  198504.18000     198504.18|  290000.00000     290000.00|
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
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0146 711-51038                        LUMP|   93681.61000      93681.61|  220000.00000     220000.00|
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            |
0147 711-51038                        LUMP|  167487.84000     167487.84|  160000.00000     160000.00|
  STRUCTURAL STEEL , STR. NO. 4           |                            |                            |
0148 711-51038                        LUMP|  104500.85000     104500.85|  235000.00000     235000.00|
  STRUCTURAL STEEL , STR. NO. 6           |                            |                            |
0149 711-51038                        LUMP|  192803.83000     192803.83|  180000.00000     180000.00|
  STRUCTURAL STEEL , STR. NO. 7           |                            |                            |
0150 711-51864               459.000  EACH|      15.28000       7013.52|      30.00000      13770.00|
  DRILLED HOLE                            |                            |                            |
0151 712-04131                        LUMP|  815353.99000     815353.99|  680000.00000     680000.00|
  STRUCTURE , DETENTION, STR. NO. 121     |                            |                            |
0152 712-04131                        LUMP|  134196.69000     134196.69|  102530.00000     102530.00|
  STRUCTURE , DETENTION, STR. NO. 138     |                            |                            |
0153 712-04131                        LUMP|  137130.48000     137130.48|  107570.00000     107570.00|
  STRUCTURE , DETENTION, STR. NO. 155     |                            |                            |
0154 712-04131                        LUMP|  104792.33000     104792.33|   72695.00000      72695.00|
  STRUCTURE , DETENTION, STR. NO. 162     |                            |                            |
0155 712-04131                        LUMP|  105716.88000     105716.88|   72880.00000      72880.00|
  STRUCTURE , DETENTION, STR. NO. 169     |                            |                            |
0156 712-04131                        LUMP|  107652.45000     107652.45|   71470.00000      71470.00|
  STRUCTURE , DETENTION, STR. NO. 173     |                            |                            |
0157 712-04131                        LUMP|  324865.30000     324865.30|  223496.00000     223496.00|
  STRUCTURE , DETENTION, STR. NO. 191     |                            |                            |
0158 712-04131                        LUMP|  242503.55000     242503.55|  187096.00000     187096.00|
  STRUCTURE , DETENTION, STR. NO. 75      |                            |                            |
0159 712-04131                        LUMP|  342155.30000     342155.30|  297322.00000     297322.00|
  STRUCTURE , DETENTION, STR. NO. 92      |                            |                            |
0160 713-97149                 3.000  EACH|   17269.74000      51809.22|    8495.00000      25485.00|
  TEMPORARY RAMP                          |                            |                            |
0161 714-06660               131.000  SYS |     178.50000      23383.50|     438.00000      57378.00|
  WINGWALL                                |                            |                            |
0162 714-26703               186.000  LFT |     620.31000     115377.66|     463.00000      86118.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6 FT. X 4 FT.                 |                            |                            |
0163 714-26708               395.000  LFT |     640.01000     252803.95|     496.00000     195920.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 4 FT.                 |                            |                            |
0164 714-26718               213.000  LFT |     813.49000     173273.37|     715.00000     152295.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 10 FT. X 6 FT.                |                            |                            |
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0165 715-02397                 4.000  EACH|    1521.03000       6084.12|    1010.00000       4040.00|
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            |
0166 715-05024               266.000  LFT |      66.66000      17731.56|      52.00000      13832.00|
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0167 715-05048             98171.000  LFT |       1.31000     128604.01|       3.16000     310220.36|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0168 715-05053              8713.000  LFT |      23.95000     208676.35|      14.85000     129388.05|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0170 715-05123                86.000  LFT |      42.43000       3648.98|      30.17000       2594.62|
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0171 715-05149               900.000  LFT |      31.00000      27900.00|      19.52000      17568.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0172 715-05151              1526.000  LFT |      33.39000      50953.14|      22.42000      34212.92|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0173 715-05152              1043.000  LFT |      35.92000      37464.56|      25.17000      26252.31|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0174 715-05153                 6.000  LFT |      54.63000        327.78|      29.88000        179.28|
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                            |                            |
0175 715-05154              4063.000  LFT |      45.19000     183606.97|      32.32000     131316.16|
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0176 715-05156               132.000  LFT |      53.69000       7087.08|      42.72000       5639.04|
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0177 715-05173                60.000  LFT |      44.59000       2675.40|      32.45000       1947.00|
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0178 715-05407              1586.000  LFT |       3.86000       6121.96|      12.00000      19032.00|
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0179 715-05428               978.000  LFT |     162.17000     158602.26|     109.10000     106699.80|
  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                            |                            |
0180 715-05841                 2.000  EACH|    1816.71000       3633.42|     588.00000       1176.00|
  CONCRETE ANCHOR, 60 IN.                 |                            |                            |
0181 715-05842                 2.000  EACH|    1552.30000       3104.60|     516.00000       1032.00|
  CONCRETE ANCHOR, 42 IN.                 |                            |                            |
0182 715-06825                 2.000  EACH|    1834.24000       3668.48|     197.00000        394.00|
  CONCRETE ANCHOR , 66 IN.                |                            |                            |
0183 715-46000                 9.000  EACH|     193.81000       1744.29|     269.00000       2421.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0184 715-46005                 8.000  EACH|     210.64000       1685.12|     285.00000       2280.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0185 715-46010                11.000  EACH|     229.70000       2526.70|     303.00000       3333.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0186 715-46020                14.000  EACH|     316.39000       4429.46|     448.00000       6272.00|
  PIPE END SECTION, 24 IN.                |                            |                            |
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0187 715-46030                 2.000  EACH|     458.17000        916.34|     550.00000       1100.00|
  PIPE END SECTION, 30 IN.                |                            |                            |
0188 715-46040                11.000  EACH|     624.36000       6867.96|     782.00000       8602.00|
  PIPE END SECTION, 36 IN.                |                            |                            |
0189 716-04892               875.000  LFT |     124.27000     108736.25|     108.00000      94500.00|
  PIPE, JACKED , 12 IN.                   |                            |                            |
0190 716-04892               185.000  LFT |     215.69000      39902.65|     175.00000      32375.00|
  PIPE, JACKED , 30 IN.                   |                            |                            |
0191 716-04892               235.000  LFT |     238.68000      56089.80|     249.00000      58515.00|
  PIPE, JACKED , 42 IN. OR ALTERNATE      |                            |                            |
0192 716-04892               240.000  LFT |     516.12000     123868.80|     538.00000     129120.00|
  PIPE, JACKED , 60 IN. OR ALTERNATE      |                            |                            |
0193 716-04892               196.000  LFT |     602.82000     118152.72|     628.00000     123088.00|
  PIPE, JACKED , 66 IN. OR ALTERNATE      |                            |                            |
0195 716-90322               601.000  LFT |     202.98000     121990.98|     212.00000     127412.00|
  PIPE, JACKED, 36 IN.                    |                            |                            |
0196 716-92460              1056.000  LFT |     131.11000     138452.16|     117.00000     123552.00|
  PIPE, JACKED, 18 IN.                    |                            |                            |
0197 716-93857               535.000  LFT |     156.66000      83813.10|     125.00000      66875.00|
  PIPE, JACKED, 24 IN.                    |                            |                            |
0198 716-96215               868.000  LFT |     132.91000     115365.88|     111.00000      96348.00|
  PIPE, JACKED, 15 IN.                    |                            |                            |
0199 716-99464               196.000  LFT |     287.64000      56377.44|     300.00000      58800.00|
  PIPE, JACKED, 48 IN. OR ALTERNATE       |                            |                            |
0200 718-06528                50.000  EACH|     525.09000      26254.50|     479.00000      23950.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0201 718-06529               158.000  EACH|     472.58000      74667.64|     452.00000      71416.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0202 718-06531                50.000  EACH|     446.32000      22316.00|     425.00000      21250.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
0203 718-06532             10000.000  LFT |       0.92000       9200.00|       0.55000       5500.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0204 718-52610             11060.000  CYS |      18.63000     206047.80|      27.10000     299726.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0205 718-99153             75695.000  SYS |       0.59000      44660.05|       0.41000      31034.95|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0206 720-03988                 1.000  EACH|    3587.69000       3587.69|    2026.00000       2026.00|
  MANHOLE, J4, DROP                       |                            |                            |
0207 720-44000                 3.000  EACH|     232.27000        696.81|     265.00000        795.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0208 720-44296                 9.000  EACH|     222.60000       2003.40|     265.00000       2385.00|
  CAP INLET                               |                            |                            |
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0210 720-45041                12.000  EACH|    3517.73000      42212.76|    3215.00000      38580.00|
  INLET, H5                               |                            |                            |
0211 720-45041                23.000  EACH|    5259.44000     120967.12|    3695.00000      84985.00|
  INLET, H5 A, MODIFIED                   |                            |                            |
0212 720-45141                36.000  EACH|    4170.15000     150125.40|    3450.00000     124200.00|
  INLET, H5, MODIFIED                     |                            |                            |
0213 720-45235                 2.000  EACH|    1300.21000       2600.42|    1118.00000       2236.00|
  CATCH BASIN, E7                         |                            |                            |
0214 720-45410                11.000  EACH|    4392.76000      48320.36|    1795.00000      19745.00|
  MANHOLE, C4                             |                            |                            |
0215 720-45415                 1.000  EACH|   11220.47000      11220.47|    2835.00000       2835.00|
  MANHOLE, D4 A, MODIFIED                 |                            |                            |
0216 720-94612                 1.000  EACH|    6841.67000       6841.67|    2777.00000       2777.00|
  MANHOLE, K4                             |                            |                            |
0217 722-51842             10175.800  SYS |      41.82000     425551.96|      38.00000     386680.40|
  BRIDGE DECK OVERLAY                     |                            |                            |
0218 722-51846               206.300  CYS |     330.00000      68079.00|     330.00000      68079.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0219 722-60824             14817.500  SYS |       2.68000      39710.90|       3.29000      48749.58|
  SURFACE MILLING                         |                            |                            |
0220 723-07262               184.000  LFT |    1340.35000     246624.40|    1413.00000     259992.00|
  STRUCTURE, PRECAST THREE-SIDED, 168 IN. |                            |                            |
  X 120 IN.                               |                            |                            |
0221 724-03276              1138.600  LFT |      76.50000      87102.90|      45.00000      51237.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0222 724-04163               144.000  LFT |      25.50000       3672.00|      50.00000       7200.00|
  STRUCTURAL EXPANSION JOINT SEAL, REPLACE|                            |                            |
0223 724-51925                66.400  LFT |     112.20000       7450.08|      90.00000       5976.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0225 728-98377                        LUMP|   23098.92000      23098.92|   24000.00000      24000.00|
  MASONRY COATING , STR. NO. 1            |                            |                            |
0226 728-98377                        LUMP|   21420.00000      21420.00|   24000.00000      24000.00|
  MASONRY COATING , STR. NO. 2            |                            |                            |
0227 728-98377                        LUMP|   11293.44000      11293.44|   13000.00000      13000.00|
  MASONRY COATING , STR. NO. 4            |                            |                            |
0228 728-98377                        LUMP|   12470.52000      12470.52|   15000.00000      15000.00|
  MASONRY COATING , STR. NO. 6            |                            |                            |
0229 728-98377                        LUMP|   14826.72000      14826.72|   16000.00000      16000.00|
  MASONRY COATING , STR. NO. 7            |                            |                            |
0230 731-93945              4758.200  SFT |      12.14000      57764.55|      15.00000      71373.00|
  FACE PANELS, CONCRETE                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0231 731-93946              4758.200  SFT |       5.61000      26693.50|      15.00000      71373.00|
  WALL ERECTION                           |                            |                            |
0232 731-93947               334.000  LFT |      35.70000      11923.80|      30.00000      10020.00|
  LEVELING PAD, CONCRETE                  |                            |                            |
0233 801-01093                 4.000  EACH|    2570.40000      10281.60|    2520.00000      10080.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0234 801-01504                 6.000  EACH|     142.80000        856.80|     140.00000        840.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0235 801-01505                 3.000  EACH|     143.82000        431.46|     141.00000        423.00|
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0236 801-01851                        LUMP|   33660.00000      33660.00|   35000.00000      35000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0237 801-03290                 6.000  EACH|     382.50000       2295.00|     375.00000       2250.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0238 801-04308                13.000  EACH|     285.60000       3712.80|     280.00000       3640.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0239 801-06201               170.000  SYS |     166.06000      28230.20|     150.00000      25500.00|
  TEMPORARY PANEL SIGNS                   |                            |                            |
0240 801-06202               840.000  LFT |      12.24000      10281.60|      10.00000       8400.00|
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0241 801-06203            107714.000  LFT |       0.10000      10771.40|       0.10000      10771.40|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0242 801-06207            361691.000  LFT |       0.61000     220631.51|       0.60000     217014.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0243 801-06211                 8.000  EACH|     163.20000       1305.60|     160.00000       1280.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0244 801-06212                 5.000  EACH|     176.46000        882.30|     173.00000        865.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0245 801-06216                60.000  LFT |       4.23000        253.80|       4.15000        249.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0246 801-06469             30440.000  LFT |       1.17000      35614.80|       1.15000      35006.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0247 801-06577              1352.000  LFT |       4.95000       6692.40|       4.85000       6557.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  24 IN.                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0248 801-06586              2460.000  LFT |       0.66000       1623.60|       0.65000       1599.00|
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                            |                            |
0250 801-06625                26.000  EACH|     173.40000       4508.40|     170.00000       4420.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0251 801-06640                82.000  EACH|     331.50000      27183.00|     325.00000      26650.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0252 801-06645                 8.000  EACH|     102.00000        816.00|     100.00000        800.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0253 801-06710               120.000  DAY |      20.40000       2448.00|      20.00000       2400.00|
  FLASHING ARROW SIGN                     |                            |                            |
0254 801-06775                        LUMP|  327877.33000     327877.33|  329788.11000     329788.11|
  MAINTAINING TRAFFIC                     |                            |                            |
0255 801-06808              3000.000  HRS |      48.45000     145350.00|      11.29000      33870.00|
  TRUCK, TOW , ON SITE                    |                            |                            |
0256 801-07119               420.000  LFT |      15.30000       6426.00|      15.00000       6300.00|
  BARRICADE, III-B                        |                            |                            |
0257 801-09133                 4.000  EACH|   10200.00000      40800.00|   10000.00000      40000.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0258 802-02475                15.000  EACH|     428.40000       6426.00|     500.00000       7500.00|
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0260 802-04893                12.000  EACH|      40.80000        489.60|      75.00000        900.00|
  REFERENCE POST                          |                            |                            |
0261 802-05701              1162.000  LFT |       4.39000       5101.18|       9.50000      11039.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0262 802-05702              2264.000  LFT |       3.47000       7856.08|      10.00000      22640.00|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0263 802-07055                 3.000  EACH|    6242.40000      18727.20|    3000.00000       9000.00|
  DOUBLE ARM SIGN STRUCTURE MEDIAN        |                            |                            |
  FOUNDATION                              |                            |                            |
0264 802-07059               127.000  EACH|      76.50000       9715.50|      15.00000       1905.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            |
0265 802-07101                 4.000  EACH|   14790.00000      59160.00|   14630.00000      58520.00|
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                            |                            |
0266 802-07102                 5.000  EACH|    9129.00000      45645.00|   10115.00000      50575.00|
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                            |                            |
0267 802-07137                12.000  EACH|     255.00000       3060.00|     385.00000       4620.00|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION,VIII                         |                            |                            |
0268 802-07138                 8.000  EACH|     260.10000       2080.80|     385.00000       3080.00|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, IX                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0269 802-07151                62.000  EACH|     244.80000      15177.60|     300.00000      18600.00|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0270 802-07152                18.000  EACH|     285.60000       5140.80|     400.00000       7200.00|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, X                           |                            |                            |
0271 802-07153                 8.000  EACH|     300.90000       2407.20|     450.00000       3600.00|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XI                          |                            |                            |
0272 802-07154                 8.000  EACH|     321.30000       2570.40|     450.00000       3600.00|
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XII                         |                            |                            |
0273 802-07158                 5.000  EACH|    2876.40000      14382.00|    3500.00000      17500.00|
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I                           |                            |                            |
0274 802-07159                 1.000  EACH|    2590.80000       2590.80|    3500.00000       3500.00|
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, II                          |                            |                            |
0275 802-07272                 4.000  EACH|    4324.80000      17299.20|    4000.00000      16000.00|
  BOX TRUSS SIGN FOUNDATION, V-B          |                            |                            |
0276 802-07275                 4.000  EACH|    2733.60000      10934.40|    4000.00000      16000.00|
  BOX TRUSS SIGN FOUNDATION, V-C          |                            |                            |
0277 802-76015              9792.000  SFT |      13.57000     132877.44|      14.10000     138067.20|
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0278 802-76025               235.500  SFT |       7.65000       1801.58|       8.80000       2072.40|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0279 802-76035              2350.000  SFT |       7.75000      18212.50|       9.50000      22325.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0280 802-76045               234.000  SFT |      11.32000       2648.88|      12.25000       2866.50|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.125 IN. THICKNESS             |                            |                            |
0281 802-76095             30517.000  LBS |       1.84000      56151.28|       2.50000      76292.50|
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0282 802-76110                 4.000  EACH|   26673.00000     106692.00|   27830.00000     111320.00|
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
0283 802-76140                 9.000  EACH|   13872.00000     124848.00|   15380.00000     138420.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0284 802-76175                65.000  LFT |     102.00000       6630.00|     115.00000       7475.00|
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (CANTILEVER)                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0285 802-76235                 9.000  EACH|     224.40000       2019.60|     500.00000       4500.00|
  INSTALL OVERHEAD SIGN                   |                            |                            |
0286 802-93388                 3.000  EACH|     520.20000       1560.60|     150.00000        450.00|
  BARRIER WALL SIGN BRACKET ASSEMBLY,     |                            |                            |
  MEDIAN                                  |                            |                            |
0287 802-94674                 2.000  EACH|     459.00000        918.00|     560.00000       1120.00|
  BRIDGE BRACKET ASSEMBLY, CROSSROAD      |                            |                            |
  IDENTIFICATION                          |                            |                            |
0288 804-06771               495.000  EACH|      19.38000       9593.10|      22.00000      10890.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0289 805-01815                12.000  EACH|    1734.00000      20808.00|    1600.00000      19200.00|
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0290 805-01842                24.000  EACH|     632.40000      15177.60|     559.00000      13416.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0291 805-01842                58.000  EACH|    1530.00000      88740.00|     750.00000      43500.00|
  HANDHOLE, SIGNAL , WATER TIGHT, MODIFIED|                            |                            |
0292 807-04651              7900.000  LFT |       1.33000      10507.00|       3.50000      27650.00|
  WIRE ,XHHW, NO. 4 CU, IN PLASTIC DUCT,  |                            |                            |
  4C 4GA                                  |                            |                            |
0293 805-06592             10523.000  LFT |       6.18000      65032.14|       8.00000      84184.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0295 805-78060                 1.000  EACH|    7782.60000       7782.60|    9000.00000       9000.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 4  |                            |                            |
  PHASE                                   |                            |                            |
0296 805-78100                 3.000  EACH|    7466.40000      22399.20|    9600.00000      28800.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE , TS2, TYPE 2, CONFIGURATION 4,   |                            |                            |
  EAGLE CO                                |                            |                            |
0297 805-78205                28.000  EACH|     408.00000      11424.00|     410.00000      11480.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0298 805-78415                13.000  EACH|    1428.00000      18564.00|    1100.00000      14300.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0299 805-78420                13.000  EACH|     224.40000       2917.20|     250.00000       3250.00|
  DISCONNECT HANGER                       |                            |                            |
0300 805-78445                 4.000  EACH|     408.00000       1632.00|     450.00000       1800.00|
  SIGNAL SERVICE                          |                            |                            |
0301 805-78467              1100.000  LFT |       1.33000       1463.00|       1.20000       1320.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0302 805-78470              8250.000  LFT |       0.20000       1650.00|       0.20000       1650.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0303 805-78485              1200.000  LFT |       0.82000        984.00|       0.70000        840.00|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0304 805-78490              1380.000  LFT |       0.92000       1269.60|       0.80000       1104.00|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0305 805-78510              8130.000  LFT |       0.82000       6666.60|       0.60000       4878.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0306 805-78785                34.000  EACH|     326.40000      11097.60|     380.00000      12920.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0307 805-78795              3490.000  LFT |       7.75000      27047.50|       7.00000      24430.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0308 805-78925                 4.000  EACH|     561.00000       2244.00|     550.00000       2200.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0311 805-81060                 2.000  EACH|    2958.00000       5916.00|    3050.00000       6100.00|
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0312 807-04651               660.000  LFT |       2.75000       1815.00|       2.50000       1650.00|
  WIRE , NO. 4 COPPER IN CONDUIT, 4C      |                            |                            |
0313 805-86890               616.000  LFT |       0.51000        314.16|       0.40000        246.40|
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                            |                            |
  STRANDED COPPER                         |                            |                            |
0314 805-86920                39.000  EACH|      25.19000        982.41|      15.00000        585.00|
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0315 805-86925                24.000  EACH|      13.57000        325.68|      20.00000        480.00|
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0316 805-86930                19.000  EACH|      26.11000        496.09|      15.00000        285.00|
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0317 805-86935                24.000  EACH|      16.32000        391.68|      20.00000        480.00|
  INSULATING LINK, WATERPROOFED           |                            |                            |
0318 807-02109                11.000  EACH|     387.60000       4263.60|     445.00000       4895.00|
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            |
  GLARE SHIELD, WITH VANDAL SHIELD, 250   |                            |                            |
  WATT                                    |                            |                            |
0319 807-02191                 6.000  EACH|     601.80000       3610.80|     550.00000       3300.00|
  HANDHOLE, LIGHTING                      |                            |                            |
0320 807-02428                 7.000  EACH|     510.00000       3570.00|     550.00000       3850.00|
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                            |                            |
  IN. X 30 IN. X 96 IN.                   |                            |                            |
0321 807-82016                 1.000  EACH|     612.00000        612.00|     300.00000        300.00|
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0322 807-82017                 3.000  EACH|     663.00000       1989.00|     450.00000       1350.00|
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
0323 807-84866                 2.000  EACH|    1346.40000       2692.80|    1315.00000       2630.00|
  LIGHT POLE, 44 FT. E.M.H., 15.0 FT.     |                            |                            |
  MAST ARM, TRANSFORMER BASE              |                            |                            |
0324 807-86620                 2.000  EACH|     255.00000        510.00|     285.00000        570.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0325 807-86910                20.000  EACH|      23.56000        471.20|      25.00000        500.00|
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0326 807-86915                33.000  EACH|      28.56000        942.48|      25.00000        825.00|
  CONNECTOR KIT, FUSED                    |                            |                            |
0327 807-86950                15.000  EACH|      24.48000        367.20|      20.00000        300.00|
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0328 807-86955                 3.000  EACH|      71.40000        214.20|     150.00000        450.00|
  CABLE DUCT MARKER                       |                            |                            |
0329 807-92585                 5.000  EACH|     663.00000       3315.00|     450.00000       2250.00|
  LIGHT POLE RESET                        |                            |                            |
0330 808-01329                 1.000  EACH|     127.50000        127.50|     130.00000        130.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            |
0331 808-03631             71601.000  LFT |       0.39000      27924.39|       0.40000      28640.40|
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0332 808-03632             70932.000  LFT |       0.39000      27663.48|       0.40000      28372.80|
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0333 808-05534              5933.000  LFT |       1.22000       7238.26|       1.25000       7416.25|
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            |
0334 808-06194              3656.000  LFT |       1.28000       4679.68|       1.30000       4752.80|
  LINE, EPOXY, SOLID, WHITE, 12 IN.       |                            |                            |
0335 808-06701                67.000  LFT |       1.02000         68.34|       1.10000         73.70|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0336 808-06703             10367.000  LFT |       1.02000      10574.34|       1.10000      11403.70|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0337 808-06713              4010.000  LFT |       0.20000        802.00|       0.25000       1002.50|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0338 808-06714              3858.000  LFT |       0.20000        771.60|       0.25000        964.50|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0339 808-06716             62500.000  LFT |       0.51000      31875.00|       0.55000      34375.00|
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 808-06723                 1.000  EACH|      98.94000         98.94|     100.00000        100.00|
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0341 808-06724                 1.000  EACH|     100.98000        100.98|     100.00000        100.00|
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  ONLY                                    |                            |                            |
0342 808-75061             37493.000  LFT |       3.18000     119227.74|       3.15000     118102.95|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  5 IN.                                   |                            |                            |
0343 808-75067                44.000  LFT |       9.69000        426.36|       9.50000        418.00|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0344 808-75071                 2.000  EACH|     285.60000        571.20|     290.00000        580.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0345 808-75073                 2.000  EACH|     377.40000        754.80|     375.00000        750.00|
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |
0346 808-75074               121.000  LFT |       3.47000        419.87|       3.45000        417.45|
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 8 IN.           |                            |                            |
0347 808-75245             10367.000  LFT |       1.02000      10574.34|       1.10000      11403.70|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0348 808-75297               192.000  LFT |       2.35000        451.20|       2.40000        460.80|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0349 808-75996              1433.000  EACH|       2.35000       3367.55|      22.00000      31526.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0350 808-75998              2257.000  EACH|      20.71000      46742.47|      20.35000      45929.95|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0351 801-07119               276.000  LFT |      15.30000       4222.80|      17.00000       4692.00|
  BARRICADE, III-B                        |                            |                            |
0352 610-07486                28.600  TON |      41.83000       1196.34|      75.00000       2145.00|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0353 105-06904                 4.000  EACH|     163.20000        652.80|     282.18000       1128.72|
  PHONE(SUPERVISOR)                       |                            |                            |
0354 105-06905                10.000  EACH|     163.20000       1632.00|     225.75000       2257.50|
  PHONE(INSPECTOR)                        |                            |                            |
0355 105-06906                80.000  MOS |      85.17000       6813.60|      69.84000       5587.20|
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  78,732,349.95 (A + B)                                        ROUTE : 69
     CALL ORDER   : 174                     CONTRACT ID : R -26484-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0356 105-06907               200.000  MOS |      64.77000      12954.00|      79.01000      15802.00|
  CELLULAR SERVICE(INSPECTOR)             |                            |                            |
0357 601-06246                 1.000  EACH|   39270.00000      39270.00|   40000.00000      40000.00|
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0358 610-06262              4893.600  SYS |      66.30000     324445.68|      77.88000     381113.57|
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                            |                            |
  IN.                                     |                            |                            |
0359 621-07618             23532.000  SYS |       5.67000     133426.44|       5.95000     140015.40|
  COMPOST SOIL BLANKET                    |                            |                            |
0360 715-06004                 2.000  EACH|    1552.30000       3104.60|     516.00000       1032.00|
  CONCRETE ANCHOR, 48 IN.                 |                            |                            |
0361 716-90322               856.000  LFT |     202.98000     173750.88|     212.00000     181472.00|
  PIPE, JACKED, 36 IN. OR ALTERNATE       |                            |                            |
0362 716-93857               154.000  LFT |     119.34000      18378.36|     125.00000      19250.00|
  PIPE, JACKED, 24 IN. OR ALTERNATE       |                            |                            |
0363 801-07606              2500.000  LFT |      11.87000      29675.00|      30.40000      76000.00|
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                            |                            |
0364 802-04314                54.000  EACH|      15.30000        826.20|     106.00000       5724.00|
  SIGN , SURVEY MONUMENT                  |                            |                            |
0365 805-06592             34622.000  LFT |       4.79000     165839.38|       9.04000     312982.88|
  CONDUIT, STEEL, GALVANIZED, 2 IN. OR    |                            |                            |
  POLYETHYLENE                            |                            |                            |
0366 601-97774                 2.000  EACH|    1020.00000       2040.00|     851.00000       1702.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0367 805-05904                 1.000  EACH|   43533.60000      43533.60|   45404.00000      45404.00|
  ATR STATION- 6 LANE                     |                            |                            |
0368 805-05406                 2.000  EACH|   31660.80000      63321.60|   33021.00000      66042.00|
  DATA COLLECTION SITE -6 LANE            |                            |                            |
0369 728-98377                        LUMP|   16320.00000      16320.00|   20000.00000      20000.00|
  MASONRY COATING , STR. NO. 3            |                            |                            |
     SECTION TOTALS                       |       A  =  $ 46,505,499.55|       A  =  $ 57,613,325.31|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |   A + B  =  $ 52,655,499.55|   A + B  =  $ 64,313,325.31|
====================================================================================================================================

ROAD CLOSURE CONTRACT DAYS FOR ABOITE CENTER ROAD            111                          130

I-69 MAINLINE 2004 CONSTR. SEASON WORK CONTRACT DAYS         168                          180
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -26547-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  115  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  3,179,294.70     100.0000%
   2   99-9990098     WEDDLE/KOBERSTEIN J/V                                                  $  3,557,598.49     111.8989%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/31/03
                                                                                                                   PAGE : 200 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/10/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B531014
                                                                                                  B531014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0175870     BERNS CONSTRUCTION COMPANY INC.                                        $  6,660,766.35     100.0000%
   2   36-2231526     WALSH CONSTR CO OF ILL                                                 $  6,925,000.00     103.9670%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  6,978,516.05     104.7704%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $  7,257,344.66     108.9566%
====================================================================================================================================
                                          |(1) 35-0175870              |(2) 36-2231526              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SEWER, CURB, AND GUTTER CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   83700.00000      83700.00|   89042.00000      89042.00|  100000.00000      100000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    2000.00000      24000.00|    1850.00000      22200.00|    2300.00000       27600.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  333000.00000     333000.00|  340000.00000     340000.00|  324000.00000      324000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   77000.00000      77000.00|  138000.00000     138000.00|  124400.00000      124400.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             46200.000  m2  |       6.05000     279510.00|       5.00000     231000.00|       4.30000      198660.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-04089                19.000  EACH|      20.00000        380.00|      20.00000        380.00|      20.00000         380.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0007 202-60820             27900.000  m2  |       0.50000      13950.00|       0.45000      12555.00|       0.57000       15903.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-78515                        LUMP|    6000.00000       6000.00|    8500.00000       8500.00|    6000.00000        6000.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0009 202-96133                22.200  m   |      34.45000        764.79|      45.00000        999.00|      40.00000         888.00
  PIPE, REMOVE                            |                            |                            |
0010 203-02000             13146.000  m3  |      14.80000     194560.80|      16.00000     210336.00|      13.00000      170898.00
  EXCAVATION, COMMON                      |                            |                            |
0011 205-06931                35.400  Mg  |      44.00000       1557.60|      32.00000       1132.80|      45.00000        1593.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06933                11.000  EACH|      55.00000        605.00|      50.00000        550.00|      60.00000         660.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0013 205-06937              3757.000  m   |       6.65000      24984.05|       5.40000      20287.80|       5.15000       19348.55
  TEMPORARY SILT FENCE                    |                            |                            |
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                                                                                                                   PAGE : 200 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 36-2231526              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 210-07317                 1.000  EACH|   83200.00000      83200.00|   65000.00000      65000.00|   75000.00000       75000.00
  CHECK VALVES , ELASTOMERIC(DUCKBILL)    |                            |                            |
0015 211-07454              3201.900  m3  |      20.00000      64038.00|      14.00000      44826.60|      15.00000       48028.50
  STRUCTURE BACKFILL                      |                            |                            |
0016 215-06458             18480.000  m3  |      11.38000     210302.40|       7.85000     145068.00|       8.50000      157080.00
  SUBGRADE, MODIFIED                      |                            |                            |
0017 303-01180             11268.000  Mg  |      12.95000     145920.60|      10.50000     118314.00|      13.75000      154935.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0018 303-04853               300.000  Mg  |      24.80000       7440.00|      41.00000      12300.00|      36.25000       10875.00
  COMPACTED AGGREGATE , CRUSHED LIMESTONE |                            |                            |
  (NO. 12)                                |                            |                            |
0019 303-04853                51.000  Mg  |      24.80000       1264.80|      43.00000       2193.00|      36.25000        1848.75
  COMPACTED AGGREGATE , CRUSHED           |                            |                            |
  LIMESTONE(NO. 12)                       |                            |                            |
0020 304-06464             11550.000  m3  |      36.85000     425617.50|      28.00000     323400.00|      36.10000      416955.00
  SUBBASE FOR PCCP                        |                            |                            |
0021 304-07491               217.000  Mg  |      65.00000      14105.00|      70.00000      15190.00|      84.00000       18228.00
  HMA PATCHING, TYPE C                    |                            |                            |
0022 305-07469                44.000  m2  |     100.00000       4400.00|     125.00000       5500.00|     200.00000        8800.00
  PCC BASE PATCHING, 325 mm               |                            |                            |
0023 401-07332                28.000  Mg  |      60.00000       1680.00|      75.00000       2100.00|      61.65000        1726.20
  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm       |                            |                            |
0024 401-07332               569.000  Mg  |      52.50000      29872.50|      55.00000      31295.00|      61.65000       35078.85
  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm (NO.  |                            |                            |
  12)                                     |                            |                            |
0025 401-07335              1523.500  Mg  |      69.00000     105121.50|      63.00000      95980.50|      54.70000       83335.45
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
0026 401-07401              1431.000  Mg  |      35.00000      50085.00|      39.00000      55809.00|      40.60000       58098.60
  QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0027 401-07405              4603.500  Mg  |      34.00000     156519.00|      39.00000     179536.50|      33.80000      155598.30
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0028 401-07409              4005.000  Mg  |      28.00000     112140.00|      37.00000     148185.00|      34.45000      137972.25
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0029 401-07429               348.000  Mg  |      41.00000      14268.00|      55.00000      19140.00|      62.50000       21750.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
0030 402-07453              1005.000  Mg  |      53.85000      54119.25|      73.00000      73365.00|      78.00000       78390.00
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0031 404-05511             13350.000  m2  |       1.50000      20025.00|       0.50000       6675.00|       1.65000       22027.50
  SEAL COAT, 2                            |                            |                            |
0032 405-05518             13350.000  m2  |       0.45000       6007.50|       1.20000      16020.00|       0.28000        3738.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 36-2231526              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 406-05521             63748.000  m2  |       0.04000       2549.92|       0.10000       6374.80|       0.05000        3187.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 501-06324             46200.000  m2  |      32.65000    1508430.00|      39.00000    1801800.00|      40.00000     1848000.00
  QC/QA-PCCP, 325 mm                      |                            |                            |
0035 503-03489                22.000  EACH|      20.00000        440.00|      25.00000        550.00|      63.35000        1393.70
  RETROFITTED TIE BARS                    |                            |                            |
0036 503-05240              8495.000  m   |      16.50000     140167.50|      21.00000     178395.00|      20.85000      177120.75
  D-1 CONTRACTION JOINT                   |                            |                            |
0037 503-05310                51.900  m   |     318.55000      16532.75|     276.00000      14324.40|     350.00000       18165.00
  TERMINAL JOINT                          |                            |                            |
0038 601-06238                 1.000  EACH|   36120.00000      36120.00|   34400.00000      34400.00|   34400.00000       34400.00
  IMPACT ATTENUATOR, R1, W1, TL-3         |                            |                            |
0039 601-95434                82.000  m   |     209.00000      17138.00|     199.00000      16318.00|     199.00000       16318.00
  HANDRAIL, STEEL PIPE, 37.5 mm           |                            |                            |
0040 603-03398              1212.000  m   |      26.75000      32421.00|      27.00000      32724.00|      25.50000       30906.00
  FENCE, RELOCATE                         |                            |                            |
0041 604-06069               118.400  m2  |     161.45000      19115.68|     120.00000      14208.00|     112.50000       13320.00
  CURB RAMP, CONCRETE , MODIFIED          |                            |                            |
0042 604-06069                12.600  m2  |      59.00000        743.40|     142.00000       1789.20|     140.00000        1764.00
  CURB RAMP, CONCRETE , TYPE 'F'          |                            |                            |
0043 604-91531                50.000  m2  |      67.70000       3385.00|      99.00000       4950.00|      75.00000        3750.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0044 605-06090              1450.000  m   |      35.45000      51402.50|      21.00000      30450.00|      23.60000       34220.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0045 605-06120              1320.000  m   |      25.00000      33000.00|      10.00000      13200.00|      32.95000       43494.00
  CURB, CONCRETE                          |                            |                            |
0046 605-06250               900.000  m2  |      60.40000      54360.00|      85.00000      76500.00|      85.00000       76500.00
  CENTER CURB, C, CONCRETE                |                            |                            |
0047 605-06255                88.000  m2  |      65.80000       5790.40|      72.00000       6336.00|      71.40000        6283.20
  CENTER CURB, D, CONCRETE                |                            |                            |
0048 605-06270                57.200  m2  |      65.80000       3763.76|      95.00000       5434.00|      94.25000        5391.10
  CENTER CURB, C, CONCRETE, MODIFIED      |                            |                            |
0049 605-95635                24.000  m   |      77.80000       1867.20|      99.00000       2376.00|      75.30000        1807.20
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                            |                            |
0050 610-06261               336.600  m2  |      63.35000      21323.61|      60.00000      20196.00|      75.00000       25245.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  325 mm                                  |                            |                            |
0051 610-07486                37.000  Mg  |      94.00000       3478.00|      70.00000       2590.00|      84.95000        3143.15
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0052 611-05330               845.000  m2  |      39.95000      33757.75|      38.00000      32110.00|      37.70000       31856.50
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
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0053 611-95728              2036.000  m2  |      46.10000      93859.60|      40.00000      81440.00|      39.00000       79404.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0054 616-02320               570.000  m2  |       1.20000        684.00|       1.00000        570.00|       2.00000        1140.00
  GEOTEXTILES                             |                            |                            |
0055 616-06405               192.400  Mg  |      38.00000       7311.20|      25.00000       4810.00|      44.00000        8465.60
  RIPRAP, REVETMENT                       |                            |                            |
0056 616-93019               202.000  m2  |      34.50000       6969.00|      55.00000      11110.00|      72.00000       14544.00
  RIPRAP, GROUTED, 450 mm                 |                            |                            |
0057 621-01004                 3.000  EACH|     450.00000       1350.00|     450.00000       1350.00|     350.00000        1050.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0058 621-02363             42090.000  m2  |       0.30000      12627.00|       0.35000      14731.50|       0.24000       10101.60
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0059 621-06560             88980.000  m2  |       0.42000      37371.60|       0.50000      44490.00|       0.28000       24914.40
  MULCHED SEEDING, U                      |                            |                            |
0060 621-06575              3783.000  m2  |       5.15000      19482.45|       4.50000      17023.50|       3.40000       12862.20
  SODDING, NURSERY                        |                            |                            |
0061 702-51863               203.000  EACH|      12.00000       2436.00|      12.00000       2436.00|       8.50000        1725.50
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0062 703-51032              4868.000  kg  |       2.20000      10709.60|       1.50000       7302.00|       1.25000        6085.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0063 703-97703                26.000  EACH|       7.00000        182.00|      25.00000        650.00|      13.00000         338.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0064 712-04131                        LUMP|  382000.00000     382000.00|  425000.00000     425000.00|  295000.00000      295000.00
  STRUCTURE , SIPHON                      |                            |                            |
0065 714-04802               206.000  m2  |     390.00000      80340.00|     130.00000      26780.00|     260.00000       53560.00
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0066 715-05021                31.200  m   |      81.00000       2527.20|      51.00000       1591.20|      87.00000        2714.40
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0067 715-05048              4439.000  m   |       8.60000      38175.40|       7.00000      31073.00|       8.45000       37509.55
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0068 715-05053               361.000  m   |      36.25000      13086.25|      54.00000      19494.00|      43.55000       15721.55
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0069 715-05149                87.100  m   |     181.00000      15765.10|     145.00000      12629.50|     125.00000       10887.50
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0070 715-05151               129.300  m   |     102.00000      13188.60|      75.00000       9697.50|      85.00000       10990.50
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0071 715-05152                46.700  m   |     100.00000       4670.00|      82.00000       3829.40|      72.00000        3362.40
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0072 715-05164                48.200  m   |     576.00000      27763.20|     645.00000      31089.00|     865.00000       41693.00
  PIPE, TYPE 2, CIRCULAR, 1650 mm         |                            |                            |
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0073 715-05166               829.200  m   |     762.50000     632265.00|     745.00000     617754.00|     820.00000      679944.00
  PIPE, TYPE 2, CIRCULAR, 1950 mm         |                            |                            |
0074 715-05203              2230.000  m   |       7.35000      16390.50|       6.00000      13380.00|       7.65000       17059.50
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0075 715-05422                69.100  m   |     171.65000      11861.02|     163.00000      11263.30|     225.00000       15547.50
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0076 715-05597                 3.000  m   |     441.00000       1323.00|     250.00000        750.00|     385.00000        1155.00
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0077 715-05998                26.000  m   |      59.70000       1552.20|      46.00000       1196.00|      75.00000        1950.00
  PIPE, TYPE 3, CIRCULAR, 200 mm          |                            |                            |
0078 715-06358                 1.000  EACH|    2600.00000       2600.00|    2000.00000       2000.00|    1500.00000        1500.00
  CONCRETE ANCHOR, 1950 mm                |                            |                            |
0079 715-46005                 2.000  EACH|     350.00000        700.00|     210.00000        420.00|     540.00000        1080.00
  PIPE END SECTION, 375 mm                |                            |                            |
0080 715-46020                 1.000  EACH|     455.00000        455.00|     310.00000        310.00|     650.00000         650.00
  PIPE END SECTION, 600 mm                |                            |                            |
0081 715-90836                 6.000  EACH|     285.00000       1710.00|     200.00000       1200.00|     260.00000        1560.00
  PIPE END SECTION, 200 mm                |                            |                            |
0082 718-06528                37.000  EACH|     500.00000      18500.00|     750.00000      27750.00|     700.00000       25900.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0083 718-06529                 1.000  EACH|     475.00000        475.00|     750.00000        750.00|     700.00000         700.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0084 718-52610              1002.900  m3  |      23.00000      23066.70|      28.00000      28081.20|      32.50000       32594.25
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0085 718-52610                71.900  m3  |      25.90000       1862.21|      34.00000       2444.60|      46.50000        3343.35
  AGGREGATE FOR UNDERDRAINS , NO. 9       |                            |                            |
0086 718-99153             12777.900  m2  |       1.40000      17889.06|       1.10000      14055.69|       1.00000       12777.90
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0087 720-01894                 2.000  EACH|     750.00000       1500.00|     600.00000       1200.00|     950.00000        1900.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0088 720-44000               100.000  EACH|     325.00000      32500.00|     325.00000      32500.00|     585.00000       58500.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0089 720-44296                 3.000  EACH|     300.00000        900.00|     500.00000       1500.00|     515.00000        1545.00
  CAP INLET                               |                            |                            |
0090 720-45030                 1.000  EACH|    1050.00000       1050.00|    1600.00000       1600.00|    1300.00000        1300.00
  INLET, E7                               |                            |                            |
0091 720-45035                 1.000  EACH|    1100.00000       1100.00|    1800.00000       1800.00|    1300.00000        1300.00
  INLET, F7                               |                            |                            |
0092 720-45045                 1.000  EACH|    1300.00000       1300.00|    1900.00000       1900.00|    1500.00000        1500.00
  INLET, J10                              |                            |                            |
0093 720-45055                 1.000  EACH|    1350.00000       1350.00|    1700.00000       1700.00|    1500.00000        1500.00
  INLET, M10                              |                            |                            |
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0094 720-45075                 1.000  EACH|    2000.00000       2000.00|    2200.00000       2200.00|    1600.00000        1600.00
  INLET, R13                              |                            |                            |
0095 720-45405                 1.000  EACH|    1600.00000       1600.00|    2300.00000       2300.00|    1900.00000        1900.00
  MANHOLE, B4                             |                            |                            |
0096 720-45410                 2.000  EACH|    1600.00000       3200.00|    2400.00000       4800.00|    2000.00000        4000.00
  MANHOLE, C4                             |                            |                            |
0097 720-91110                 7.000  EACH|   10300.00000      72100.00|   12000.00000      84000.00|    9200.00000       64400.00
  MANHOLE, N4                             |                            |                            |
0098 720-93411                 1.000  EACH|    2000.00000       2000.00|    2200.00000       2200.00|    2100.00000        2100.00
  INLET, C15, MODIFIED                    |                            |                            |
0099 720-95335                 1.000  EACH|    7800.00000       7800.00|   11000.00000      11000.00|    9200.00000        9200.00
  MANHOLE, M4                             |                            |                            |
0100 720-98174                10.000  EACH|    1575.00000      15750.00|    2000.00000      20000.00|    1900.00000       19000.00
  INLET, B15                              |                            |                            |
0101 720-98555                 1.000  EACH|    1600.00000       1600.00|    2200.00000       2200.00|    1900.00000        1900.00
  INLET, C15                              |                            |                            |
0102 720-99303                 1.000  EACH|    1200.00000       1200.00|     500.00000        500.00|     755.00000         755.00
  CLEANOUT PROTECTORS                     |                            |                            |
0103 720-99417                 1.000  EACH|    2000.00000       2000.00|    3400.00000       3400.00|    1800.00000        1800.00
  CATCH BASIN, C15                        |                            |                            |
0104 801-01504                20.000  EACH|      20.00000        400.00|      20.00000        400.00|      56.50000        1130.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0105 801-01505                10.000  EACH|      25.00000        250.00|      25.00000        250.00|      10.25000         102.50
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0106 801-06203              6500.000  m   |       0.50000       3250.00|       0.50000       3250.00|       0.45000        2925.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0107 801-06207             13300.000  m   |       1.80000      23940.00|       2.80000      37240.00|       2.85000       37905.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0108 801-06211                20.000  EACH|      75.00000       1500.00|      75.00000       1500.00|      77.00000        1540.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0109 801-06212                10.000  EACH|      75.00000        750.00|      75.00000        750.00|      77.00000         770.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0111 801-06640                59.000  EACH|      50.00000       2950.00|      50.00000       2950.00|      51.00000        3009.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0112 801-06645                 8.000  EACH|      50.00000        400.00|      50.00000        400.00|      51.00000         408.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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0113 801-06710              1800.000  DAY |       1.00000       1800.00|       1.00000       1800.00|       1.00000        1800.00
  FLASHING ARROW SIGN                     |                            |                            |
0114 801-06775                        LUMP|   81000.00000      81000.00|  144499.66000     144499.66|  113000.00000      113000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0115 801-09133                 2.000  EACH|    5000.00000      10000.00|    4500.00000       9000.00|    4500.00000        9000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0116 802-05701               167.300  m   |      32.00000       5353.60|      32.00000       5353.60|      32.00000        5353.60
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0117 802-76025                19.610  m2  |     180.00000       3529.80|     180.00000       3529.80|     180.00000        3529.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0118 802-76035                20.830  m2  |     180.00000       3749.40|     180.00000       3749.40|     180.00000        3749.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0119 802-76045                13.020  m2  |     190.00000       2473.80|     190.00000       2473.80|     190.00000        2473.80
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0120 805-01815                 4.000  EACH|    1800.00000       7200.00|    1800.00000       7200.00|    1800.00000        7200.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0121 805-01836              4810.000  m   |       2.40000      11544.00|       2.40000      11544.00|       2.40000       11544.00
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0122 805-01842                15.000  EACH|     632.00000       9480.00|     632.00000       9480.00|     632.00000        9480.00
  HANDHOLE, SIGNAL                        |                            |                            |
0123 805-01843                 3.000  EACH|      75.00000        225.00|      75.00000        225.00|      75.00000         225.00
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0124 805-02087                        LUMP|     600.00000        600.00|     600.00000        600.00|     600.00000         600.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0125 805-02152                 8.000  EACH|     400.00000       3200.00|     400.00000       3200.00|     400.00000        3200.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0126 805-03162                        LUMP|       1.00000          1.00|       1.00000          1.00|       1.00000           1.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                            |                            |
  STORAGE AND INSTALLATION                |                            |                            |
0127 805-06592              1372.000  m   |      28.00000      38416.00|      28.00000      38416.00|      28.00000       38416.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0128 805-06600                 5.000  m   |      24.00000        120.00|      24.00000        120.00|      24.00000         120.00
  CONDUIT, PVC, 75 mm                     |                            |                            |
0129 805-78109                 6.000  EACH|   10000.00000      60000.00|   10000.00000      60000.00|   10000.00000       60000.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
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0130 805-78205                26.000  EACH|     625.00000      16250.00|     625.00000      16250.00|     625.00000       16250.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0131 805-78215                 1.000  EACH|     580.00000        580.00|     580.00000        580.00|     580.00000         580.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0132 805-78230                 4.000  EACH|    1020.00000       4080.00|    1020.00000       4080.00|    1020.00000        4080.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0133 805-78415                11.000  EACH|    1080.00000      11880.00|    1080.00000      11880.00|    1080.00000       11880.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0134 805-78420                19.000  EACH|     190.00000       3610.00|     190.00000       3610.00|     190.00000        3610.00
  DISCONNECT HANGER                       |                            |                            |
0135 805-78445                 3.000  EACH|     435.00000       1305.00|     435.00000       1305.00|     435.00000        1305.00
  SIGNAL SERVICE                          |                            |                            |
0136 805-78465                89.000  m   |       4.00000        356.00|       4.00000        356.00|       4.00000         356.00
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0137 805-78480               525.500  m   |       2.60000       1366.30|       2.60000       1366.30|       2.60000        1366.30
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0138 805-78485               844.500  m   |       3.00000       2533.50|       3.00000       2533.50|       3.00000        2533.50
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0139 805-78490               265.000  m   |       3.20000        848.00|       3.20000        848.00|       3.20000         848.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0140 805-78500               587.000  m   |       4.00000       2348.00|       4.00000       2348.00|       4.00000        2348.00
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0141 805-78746               686.000  m   |      28.00000      19208.00|      28.00000      19208.00|      28.00000       19208.00
  PREFORMED LOOP DETECTORS                |                            |                            |
0142 805-78785                 9.000  EACH|     570.00000       5130.00|     570.00000       5130.00|     570.00000        5130.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0143 805-78795               874.000  m   |      22.00000      19228.00|      22.00000      19228.00|      22.00000       19228.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0144 805-78900                 3.000  EACH|     455.00000       1365.00|     455.00000       1365.00|     455.00000        1365.00
  PEDESTAL FOUNDATION, A                  |                            |                            |
0145 805-78925                 1.000  EACH|     820.00000        820.00|     820.00000        820.00|     820.00000         820.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0146 805-81060                 4.000  EACH|    2880.00000      11520.00|    2880.00000      11520.00|    2880.00000       11520.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0147 805-86900                 5.000  EACH|     580.00000       2900.00|     580.00000       2900.00|     580.00000        2900.00
  JUNCTION BOX                            |                            |                            |
0148 805-90005                 3.000  EACH|     360.00000       1080.00|     360.00000       1080.00|     360.00000        1080.00
  SIGNAL PEDESTAL, 3.0 m                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 36-2231526              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0149 805-92504                27.000  EACH|     248.00000       6696.00|     248.00000       6696.00|     248.00000        6696.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0150 805-96121                11.000  EACH|     100.00000       1100.00|     100.00000       1100.00|     100.00000        1100.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0151 805-97114                24.000  m   |       7.50000        180.00|       7.50000        180.00|       7.50000         180.00
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            |
0152 805-97505                 1.000  EACH|     940.00000        940.00|     940.00000        940.00|     940.00000         940.00
  MODIFY A FOUNDATION TO P1 FOUNDATION    |                            |                            |
0153 808-03002               982.000  m   |       1.60000       1571.20|       1.85000       1816.70|       1.85000        1816.70
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0154 808-03631              5131.000  m   |       1.60000       8209.60|       1.85000       9492.35|       1.85000        9492.35
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0155 808-03632               435.000  m   |       1.60000        696.00|       1.85000        804.75|       1.85000         804.75
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0156 808-06701               561.000  m   |       1.00000        561.00|       1.10000        617.10|       1.10000         617.10
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0157 808-06703              3359.000  m   |       1.00000       3359.00|       1.10000       3694.90|       1.10000        3694.90
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0158 808-06714              2189.000  m   |       0.40000        875.60|       0.55000       1203.95|       0.55000        1203.95
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0159 808-74805               185.000  m   |      30.00000       5550.00|      24.00000       4440.00|      24.00000        4440.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0160 808-75272               502.000  m   |      13.50000       6777.00|       3.00000       1506.00|       3.00000        1506.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0161 808-75297                91.000  m   |      16.50000       1501.50|       9.00000        819.00|       9.00000         819.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0162 808-75320                59.000  EACH|      55.00000       3245.00|      55.00000       3245.00|      55.00000        3245.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0163 808-75325                31.000  EACH|      70.00000       2170.00|      80.00000       2480.00|      80.00000        2480.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0164 808-75340                 2.000  EACH|     500.00000       1000.00|     300.00000        600.00|     300.00000         600.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0165 808-75998               333.000  EACH|      24.15000       8041.95|      22.00000       7326.00|      22.00000        7326.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0175870              |(2) 36-2231526              |(3) 35-0918397
                                          |BERNS CONSTRUCTION COMPANY I|WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0166 808-95933              6300.000  m   |       0.50000       3150.00|       1.00000       6300.00|       1.00000        6300.00
  CURB PAINTING, YELLOW                   |                            |                            |
0167 601-99105               878.205  m   |      29.72000      26100.25|      28.30000      24853.20|      29.00000       25467.95
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0168 601-01522                 5.000  EACH|    1233.75000       6168.75|    1175.00000       5875.00|    1175.00000        5875.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0169 601-94689                 3.000  EACH|    1968.75000       5906.25|    1875.00000       5625.00|    1875.00000        5625.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0170 601-02625                 1.000  EACH|    1260.00000       1260.00|    1200.00000       1200.00|    1200.00000        1200.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2, MODIFIED                     |                            |                            |
0171 202-02241               620.000  m   |       5.51000       3416.20|       8.00000       4960.00|       5.40000        3348.00
  GUARDRAIL, REMOVE                       |                            |                            |
0172 801-07119                57.600  m   |      30.00000       1728.00|      30.00000       1728.00|      30.50000        1756.80
  BARRICADE, III-B                        |                            |                            |
     SECTION TOTALS                       |             $  6,660,766.35|             $  6,925,000.00|                $  6,978,516.05
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,660,766.35|             $  6,925,000.00|                $  6,978,516.05
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SEWER, CURB, AND GUTTER CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   62900.00000      62900.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1650.00000      19800.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  362800.00000     362800.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  145000.00000     145000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             46200.000  m2  |       5.90000     272580.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-04089                19.000  EACH|      20.00000        380.00|                            |
  SIGN, SHEET, REMOVE                     |                            |                            |
0007 202-60820             27900.000  m2  |       0.90000      25110.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-78515                        LUMP|    6000.00000       6000.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0009 202-96133                22.200  m   |     300.00000       6660.00|                            |
  PIPE, REMOVE                            |                            |                            |
0010 203-02000             13146.000  m3  |      43.00000     565278.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 205-06931                35.400  Mg  |      71.00000       2513.40|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06933                11.000  EACH|      60.00000        660.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0013 205-06937              3757.000  m   |       5.30000      19912.10|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0014 210-07317                 1.000  EACH|   75200.00000      75200.00|                            |
  CHECK VALVES , ELASTOMERIC(DUCKBILL)    |                            |                            |
0015 211-07454              3201.900  m3  |      22.65000      72523.04|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0016 215-06458             18480.000  m3  |       8.00000     147840.00|                            |
  SUBGRADE, MODIFIED                      |                            |                            |
0017 303-01180             11268.000  Mg  |      13.00000     146484.00|                            |
  COMPACTED AGGREGATE, 53                 |                            |                            |
0018 303-04853               300.000  Mg  |      25.00000       7500.00|                            |
  COMPACTED AGGREGATE , CRUSHED LIMESTONE |                            |                            |
  (NO. 12)                                |                            |                            |
0019 303-04853                51.000  Mg  |      25.00000       1275.00|                            |
  COMPACTED AGGREGATE , CRUSHED           |                            |                            |
  LIMESTONE(NO. 12)                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 304-06464             11550.000  m3  |      29.00000     334950.00|                            |
  SUBBASE FOR PCCP                        |                            |                            |
0021 304-07491               217.000  Mg  |      65.00000      14105.00|                            |
  HMA PATCHING, TYPE C                    |                            |                            |
0022 305-07469                44.000  m2  |     115.00000       5060.00|                            |
  PCC BASE PATCHING, 325 mm               |                            |                            |
0023 401-07332                28.000  Mg  |      60.00000       1680.00|                            |
  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm       |                            |                            |
0024 401-07332               569.000  Mg  |      55.00000      31295.00|                            |
  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm (NO.  |                            |                            |
  12)                                     |                            |                            |
0025 401-07335              1523.500  Mg  |      78.00000     118833.00|                            |
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
0026 401-07401              1431.000  Mg  |      35.50000      50800.50|                            |
  QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0027 401-07405              4603.500  Mg  |      34.50000     158820.75|                            |
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0028 401-07409              4005.000  Mg  |      28.00000     112140.00|                            |
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            |
0029 401-07429               348.000  Mg  |      41.00000      14268.00|                            |
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
0030 402-07453              1005.000  Mg  |      89.00000      89445.00|                            |
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0031 404-05511             13350.000  m2  |       1.50000      20025.00|                            |
  SEAL COAT, 2                            |                            |                            |
0032 405-05518             13350.000  m2  |       0.50000       6675.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05521             63748.000  m2  |       0.04000       2549.92|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 501-06324             46200.000  m2  |      37.00000    1709400.00|                            |
  QC/QA-PCCP, 325 mm                      |                            |                            |
0035 503-03489                22.000  EACH|       6.00000        132.00|                            |
  RETROFITTED TIE BARS                    |                            |                            |
0036 503-05240              8495.000  m   |      29.00000     246355.00|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0037 503-05310                51.900  m   |     220.00000      11418.00|                            |
  TERMINAL JOINT                          |                            |                            |
0038 601-06238                 1.000  EACH|   34400.00000      34400.00|                            |
  IMPACT ATTENUATOR, R1, W1, TL-3         |                            |                            |
0039 601-95434                82.000  m   |     200.00000      16400.00|                            |
  HANDRAIL, STEEL PIPE, 37.5 mm           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 603-03398              1212.000  m   |      25.50000      30906.00|                            |
  FENCE, RELOCATE                         |                            |                            |
0041 604-06069               118.400  m2  |      76.00000       8998.40|                            |
  CURB RAMP, CONCRETE , MODIFIED          |                            |                            |
0042 604-06069                12.600  m2  |      76.00000        957.60|                            |
  CURB RAMP, CONCRETE , TYPE 'F'          |                            |                            |
0043 604-91531                50.000  m2  |      76.00000       3800.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0044 605-06090              1450.000  m   |      21.00000      30450.00|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0045 605-06120              1320.000  m   |      25.00000      33000.00|                            |
  CURB, CONCRETE                          |                            |                            |
0046 605-06250               900.000  m2  |      85.00000      76500.00|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
0047 605-06255                88.000  m2  |      82.00000       7216.00|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0048 605-06270                57.200  m2  |     138.00000       7893.60|                            |
  CENTER CURB, C, CONCRETE, MODIFIED      |                            |                            |
0049 605-95635                24.000  m   |     160.00000       3840.00|                            |
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                            |                            |
0050 610-06261               336.600  m2  |      52.00000      17503.20|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  325 mm                                  |                            |                            |
0051 610-07486                37.000  Mg  |      94.00000       3478.00|                            |
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0052 611-05330               845.000  m2  |      36.00000      30420.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0053 611-95728              2036.000  m2  |      37.00000      75332.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0054 616-02320               570.000  m2  |       4.70000       2679.00|                            |
  GEOTEXTILES                             |                            |                            |
0055 616-06405               192.400  Mg  |      33.00000       6349.20|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0056 616-93019               202.000  m2  |      48.00000       9696.00|                            |
  RIPRAP, GROUTED, 450 mm                 |                            |                            |
0057 621-01004                 3.000  EACH|     360.00000       1080.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0058 621-02363             42090.000  m2  |       0.25000      10522.50|                            |
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 621-06560             88980.000  m2  |       0.29000      25804.20|                            |
  MULCHED SEEDING, U                      |                            |                            |
0060 621-06575              3783.000  m2  |       3.50000      13240.50|                            |
  SODDING, NURSERY                        |                            |                            |
0061 702-51863               203.000  EACH|       4.80000        974.40|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0062 703-51032              4868.000  kg  |       1.70000       8275.60|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0063 703-97703                26.000  EACH|      15.00000        390.00|                            |
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0064 712-04131                        LUMP|  400000.00000     400000.00|                            |
  STRUCTURE , SIPHON                      |                            |                            |
0065 714-04802               206.000  m2  |     265.00000      54590.00|                            |
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0066 715-05021                31.200  m   |     115.00000       3588.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0067 715-05048              4439.000  m   |       8.50000      37731.50|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0068 715-05053               361.000  m   |      44.00000      15884.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0069 715-05149                87.100  m   |      95.00000       8274.50|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0070 715-05151               129.300  m   |     105.00000      13576.50|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0071 715-05152                46.700  m   |     130.00000       6071.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0072 715-05164                48.200  m   |     390.00000      18798.00|                            |
  PIPE, TYPE 2, CIRCULAR, 1650 mm         |                            |                            |
0073 715-05166               829.200  m   |     525.00000     435330.00|                            |
  PIPE, TYPE 2, CIRCULAR, 1950 mm         |                            |                            |
0074 715-05203              2230.000  m   |       7.90000      17617.00|                            |
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0075 715-05422                69.100  m   |     360.00000      24876.00|                            |
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0076 715-05597                 3.000  m   |     365.00000       1095.00|                            |
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0077 715-05998                26.000  m   |      85.00000       2210.00|                            |
  PIPE, TYPE 3, CIRCULAR, 200 mm          |                            |                            |
0078 715-06358                 1.000  EACH|    1550.00000       1550.00|                            |
  CONCRETE ANCHOR, 1950 mm                |                            |                            |
0079 715-46005                 2.000  EACH|     650.00000       1300.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
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====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 715-46020                 1.000  EACH|     850.00000        850.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0081 715-90836                 6.000  EACH|     220.00000       1320.00|                            |
  PIPE END SECTION, 200 mm                |                            |                            |
0082 718-06528                37.000  EACH|     650.00000      24050.00|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0083 718-06529                 1.000  EACH|     670.00000        670.00|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0084 718-52610              1002.900  m3  |      33.00000      33095.70|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0085 718-52610                71.900  m3  |      47.00000       3379.30|                            |
  AGGREGATE FOR UNDERDRAINS , NO. 9       |                            |                            |
0086 718-99153             12777.900  m2  |       1.00000      12777.90|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0087 720-01894                 2.000  EACH|     820.00000       1640.00|                            |
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0088 720-44000               100.000  EACH|     480.00000      48000.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0089 720-44296                 3.000  EACH|     420.00000       1260.00|                            |
  CAP INLET                               |                            |                            |
0090 720-45030                 1.000  EACH|    1655.00000       1655.00|                            |
  INLET, E7                               |                            |                            |
0091 720-45035                 1.000  EACH|    1655.00000       1655.00|                            |
  INLET, F7                               |                            |                            |
0092 720-45045                 1.000  EACH|    1815.00000       1815.00|                            |
  INLET, J10                              |                            |                            |
0093 720-45055                 1.000  EACH|    1815.00000       1815.00|                            |
  INLET, M10                              |                            |                            |
0094 720-45075                 1.000  EACH|    1855.00000       1855.00|                            |
  INLET, R13                              |                            |                            |
0095 720-45405                 1.000  EACH|    2880.00000       2880.00|                            |
  MANHOLE, B4                             |                            |                            |
0096 720-45410                 2.000  EACH|    2950.00000       5900.00|                            |
  MANHOLE, C4                             |                            |                            |
0097 720-91110                 7.000  EACH|   27250.00000     190750.00|                            |
  MANHOLE, N4                             |                            |                            |
0098 720-93411                 1.000  EACH|    2295.00000       2295.00|                            |
  INLET, C15, MODIFIED                    |                            |                            |
0099 720-95335                 1.000  EACH|   12400.00000      12400.00|                            |
  MANHOLE, M4                             |                            |                            |
0100 720-98174                10.000  EACH|    2295.00000      22950.00|                            |
  INLET, B15                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0101 720-98555                 1.000  EACH|    2295.00000       2295.00|                            |
  INLET, C15                              |                            |                            |
0102 720-99303                 1.000  EACH|     755.00000        755.00|                            |
  CLEANOUT PROTECTORS                     |                            |                            |
0103 720-99417                 1.000  EACH|    3175.00000       3175.00|                            |
  CATCH BASIN, C15                        |                            |                            |
0104 801-01504                20.000  EACH|      20.00000        400.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0105 801-01505                10.000  EACH|      25.00000        250.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0106 801-06203              6500.000  m   |       0.50000       3250.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0107 801-06207             13300.000  m   |       2.80000      37240.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0108 801-06211                20.000  EACH|      75.00000       1500.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0109 801-06212                10.000  EACH|      75.00000        750.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0111 801-06640                59.000  EACH|      50.00000       2950.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0112 801-06645                 8.000  EACH|      50.00000        400.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0113 801-06710              1800.000  DAY |      10.00000      18000.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0114 801-06775                        LUMP|   84400.00000      84400.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0115 801-09133                 2.000  EACH|    4650.00000       9300.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0116 802-05701               167.300  m   |      32.00000       5353.60|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0117 802-76025                19.610  m2  |     180.00000       3529.80|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0118 802-76035                20.830  m2  |     180.00000       3749.40|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0119 802-76045                13.020  m2  |     190.00000       2473.80|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0120 805-01815                 4.000  EACH|    1800.00000       7200.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0121 805-01836              4810.000  m   |       2.40000      11544.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0122 805-01842                15.000  EACH|     650.00000       9750.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0123 805-01843                 3.000  EACH|      75.00000        225.00|                            |
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0124 805-02087                        LUMP|     600.00000        600.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0125 805-02152                 8.000  EACH|     400.00000       3200.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0126 805-03162                        LUMP|       1.00000          1.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                            |                            |
  STORAGE AND INSTALLATION                |                            |                            |
0127 805-06592              1372.000  m   |      28.00000      38416.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0128 805-06600                 5.000  m   |      24.00000        120.00|                            |
  CONDUIT, PVC, 75 mm                     |                            |                            |
0129 805-78109                 6.000  EACH|   10000.00000      60000.00|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0130 805-78205                26.000  EACH|     625.00000      16250.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0131 805-78215                 1.000  EACH|     580.00000        580.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0132 805-78230                 4.000  EACH|    1020.00000       4080.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0133 805-78415                11.000  EACH|    1080.00000      11880.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0134 805-78420                19.000  EACH|     190.00000       3610.00|                            |
  DISCONNECT HANGER                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 805-78445                 3.000  EACH|     435.00000       1305.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0136 805-78465                89.000  m   |       4.00000        356.00|                            |
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0137 805-78480               525.500  m   |       2.60000       1366.30|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0138 805-78485               844.500  m   |       3.00000       2533.50|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0139 805-78490               265.000  m   |       3.20000        848.00|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0140 805-78500               587.000  m   |       4.00000       2348.00|                            |
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0141 805-78746               686.000  m   |      28.00000      19208.00|                            |
  PREFORMED LOOP DETECTORS                |                            |                            |
0142 805-78785                 9.000  EACH|     570.00000       5130.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0143 805-78795               874.000  m   |      22.00000      19228.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0144 805-78900                 3.000  EACH|     455.00000       1365.00|                            |
  PEDESTAL FOUNDATION, A                  |                            |                            |
0145 805-78925                 1.000  EACH|     820.00000        820.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0146 805-81060                 4.000  EACH|    2880.00000      11520.00|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0147 805-86900                 5.000  EACH|     580.00000       2900.00|                            |
  JUNCTION BOX                            |                            |                            |
0148 805-90005                 3.000  EACH|     360.00000       1080.00|                            |
  SIGNAL PEDESTAL, 3.0 m                  |                            |                            |
0149 805-92504                27.000  EACH|     248.00000       6696.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0150 805-96121                11.000  EACH|     100.00000       1100.00|                            |
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0151 805-97114                24.000  m   |       7.50000        180.00|                            |
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            |
0152 805-97505                 1.000  EACH|     940.00000        940.00|                            |
  MODIFY A FOUNDATION TO P1 FOUNDATION    |                            |                            |
0153 808-03002               982.000  m   |       1.85000       1816.70|                            |
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0154 808-03631              5131.000  m   |       1.85000       9492.35|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0155 808-03632               435.000  m   |       1.85000        804.75|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0156 808-06701               561.000  m   |       1.10000        617.10|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0157 808-06703              3359.000  m   |       1.10000       3694.90|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0158 808-06714              2189.000  m   |       0.55000       1203.95|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0159 808-74805               185.000  m   |      24.00000       4440.00|                            |
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0160 808-75272               502.000  m   |       3.00000       1506.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0161 808-75297                91.000  m   |       9.00000        819.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0162 808-75320                59.000  EACH|      55.00000       3245.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0163 808-75325                31.000  EACH|      80.00000       2480.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0164 808-75340                 2.000  EACH|     300.00000        600.00|                            |
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0165 808-75998               333.000  EACH|      23.00000       7659.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0166 808-95933              6300.000  m   |       1.00000       6300.00|                            |
  CURB PAINTING, YELLOW                   |                            |                            |
0167 601-99105               878.205  m   |      28.30000      24853.20|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0168 601-01522                 5.000  EACH|    1175.00000       5875.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0169 601-94689                 3.000  EACH|    1875.00000       5625.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0170 601-02625                 1.000  EACH|    1200.00000       1200.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2, MODIFIED                     |                            |                            |
0171 202-02241               620.000  m   |       5.25000       3255.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0172 801-07119                57.600  m   |      30.00000       1728.00|                            |
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,793,101.82                                                  ROUTE :
     CALL ORDER   : 200                     CONTRACT ID : R -26564-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  7,257,344.66|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,257,344.66|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/01/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B053001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  6,716,000.00     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  7,059,555.30     105.1154%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  7,095,940.30     105.6572%
   4   31-4351261     SHELLY & SANDS, INC.                                                   $  7,862,139.31     117.0658%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD RECONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|  100000.00000     100000.00|   81000.00000      81000.00|   75000.00000       75000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                10.000  MOS |    2500.00000      25000.00|    2500.00000      25000.00|    4270.00000       42700.00
  FIELD OFFICE, C                         |                            |                            |
0003 110-01001                        LUMP|  175000.00000     175000.00|  324000.00000     324000.00|  340800.00000      340800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|   60381.24000      60381.24|   48180.00000      48180.00|    4160.99000        4160.99
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-02241                80.000  m   |      13.00000       1040.00|      12.25000        980.00|      12.50000        1000.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273              2157.000  m2  |      16.00000      34512.00|      11.74000      25323.18|       5.70000       12294.90
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-60820            200000.000  m2  |       0.95000     190000.00|       2.05000     410000.00|       1.48000      296000.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74090                        LUMP|    6300.00000       6300.00|    6000.00000       6000.00|    6122.40000        6122.40
  OVERHEAD SIGN STRUCTURE, REMOVE         |                            |                            |
0009 202-78515                        LUMP|    4300.00000       4300.00|    4050.00000       4050.00|    4132.62000        4132.62
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0010 202-91385                10.000  EACH|     560.00000       5600.00|     604.00000       6040.00|     336.73000        3367.30
  INLET, REMOVE                           |                            |                            |
0011 202-93741                 6.000  EACH|     140.00000        840.00|     135.00000        810.00|     137.75000         826.50
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0012 202-94749               100.000  m   |      10.00000       1000.00|      14.75000       1475.00|       8.55000         855.00
  CURB, ASPHALT, REMOVE                   |                            |                            |
0013 203-02000              4686.000  m3  |      54.00000     253044.00|      26.92000     126147.12|      55.97000      262275.42
  EXCAVATION, COMMON                      |                            |                            |
0014 205-06933                62.000  EACH|      53.00000       3286.00|      65.00000       4030.00|      66.33000        4112.46
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-06937              2105.000  m   |       4.50000       9472.50|       4.90000      10314.50|       5.00000       10525.00
  TEMPORARY SILT FENCE                    |                            |                            |
0016 211-07454              1118.000  m3  |      20.00000      22360.00|      29.21000      32656.78|      17.89000       20001.02
  STRUCTURE BACKFILL                      |                            |                            |
0017 301-07448              3905.000  Mg  |      20.00000      78100.00|      21.40000      83567.00|      27.85000      108754.25
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 305-07464              1000.000  m2  |     100.00000     100000.00|      90.00000      90000.00|      97.00000       97000.00
  PCC BASE PATCHING, 225 mm               |                            |                            |
0019 401-06264                        LUMP|   12000.00000      12000.00|    9000.00000       9000.00|   10000.00000       10000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0020 401-07335             26428.000  Mg  |      47.00000    1242116.00|      45.00000    1189260.00|      50.00000     1321400.00
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
0021 401-07404             63599.000  Mg  |      34.00000    2162366.00|      34.00000    2162366.00|      36.00000     2289564.00
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0022 401-07419              6433.000  Mg  |      47.00000     302351.00|      46.00000     295918.00|      39.00000      250887.00
  QC/QA-HMA, 4, 76, BASE, 25.0 mm         |                            |                            |
0024 406-05520               145.600  Mg  |     200.00000      29120.00|     200.00000      29120.00|     242.25000       35271.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01625                 2.000  EACH|    1200.00000       2400.00|    1190.00000       2380.00|    1214.28000        2428.56
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0028 601-06035               352.000  m   |      22.00000       7744.00|      21.15000       7444.80|      21.58000        7596.16
  GUARDRAIL, RESET                        |                            |                            |
0030 601-94689                 6.000  EACH|    2000.00000      12000.00|    1910.00000      11460.00|    1948.96000       11693.76
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-97774                 3.000  EACH|     790.00000       2370.00|     750.00000       2250.00|     765.30000        2295.90
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0032 601-99105               197.000  m   |      30.00000       5910.00|      28.70000       5653.90|      29.29000        5770.13
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 603-06065              1150.000  m   |      36.00000      41400.00|      34.00000      39100.00|      34.69000       39893.50
  FENCE, CHAIN LINK, RESET                |                            |                            |
0035 604-91531              2168.000  m2  |      30.00000      65040.00|      24.00000      52032.00|      27.44000       59489.92
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0036 605-06120              2275.000  m   |      36.00000      81900.00|      39.00000      88725.00|      39.80000       90545.00
  CURB, CONCRETE                          |                            |                            |
0037 605-06121               359.000  m   |      38.00000      13642.00|      41.00000      14719.00|      53.06000       19048.54
  CURB, CONCRETE, B                       |                            |                            |
0038 605-06245                90.000  m2  |     110.00000       9900.00|      65.00000       5850.00|      71.43000        6428.70
  CENTER CURB, B, CONCRETE                |                            |                            |
0039 605-06250               185.000  m2  |     110.00000      20350.00|      73.00000      13505.00|      62.24000       11514.40
  CENTER CURB, C, CONCRETE                |                            |                            |
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0040 605-94082                37.000  EACH|     700.00000      25900.00|     550.00000      20350.00|     382.65000       14158.05
  CURB TURNOUT, CONCRETE                  |                            |                            |
0041 610-07488              5495.000  Mg  |      55.00000     302225.00|      63.00000     346185.00|      54.00000      296730.00
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0042 611-52817                 1.000  EACH|   24000.00000      24000.00|   44945.00000      44945.00|   13935.75000       13935.75
  TEMPORARY CROSSOVER, B                  |                            |                            |
0043 615-06490                10.000  EACH|     110.00000       1100.00|     108.00000       1080.00|     255.10000        2551.00
  RIGHT OF WAY MARKER                     |                            |                            |
0044 615-96388                36.000  EACH|     410.00000      14760.00|     390.00000      14040.00|     306.12000       11020.32
  MONUMENT, DCAM CENTERLINE               |                            |                            |
0045 616-06405                32.000  Mg  |      71.00000       2272.00|      36.96000       1182.72|      52.04000        1665.28
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-01004                 1.000  EACH|     700.00000        700.00|     190.00000        190.00|     193.88000         193.88
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-06567                75.000  kL  |       0.56000         42.00|       0.55000         41.25|       0.56000          42.00
  WATER                                   |                            |                            |
0048 621-06574              4166.000  m2  |       4.00000      16664.00|       3.15000      13122.90|       3.21000       13372.86
  SODDING                                 |                            |                            |
0049 715-05146                 2.000  m   |     160.00000        320.00|     544.01000       1088.02|     343.53000         687.06
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            |
0050 715-05149                 4.000  m   |     170.00000        680.00|     289.08000       1156.32|     172.25000         689.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0051 715-05151              1818.000  m   |     120.00000     218160.00|     177.52000     322731.36|     125.01000      227268.18
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0052 715-05168                19.000  m   |     170.00000       3230.00|     235.42000       4472.98|     178.27000        3387.13
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0053 715-05596                 2.000  m   |     190.00000        380.00|     536.74000       1073.48|     797.65000        1595.30
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0054 715-05756                16.500  m   |     170.00000       2805.00|     163.02000       2689.83|     197.14000        3252.81
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0055 715-46000                 7.000  EACH|     280.00000       1960.00|     685.47000       4798.29|     379.53000        2656.71
  PIPE END SECTION, 300 mm                |                            |                            |
0056 715-46005                 8.000  EACH|     300.00000       2400.00|     669.45000       5355.60|     399.54000        3196.32
  PIPE END SECTION, 375 mm                |                            |                            |
0057 715-46010                 1.000  EACH|     340.00000        340.00|     871.71000        871.71|     433.81000         433.81
  PIPE END SECTION, 450 mm                |                            |                            |
0058 720-44000                12.000  EACH|     410.00000       4920.00|     587.00000       7044.00|     398.70000        4784.40
  CASTING, ADJUST TO GRADE                |                            |                            |
0059 720-44296                 8.000  EACH|     500.00000       4000.00|     242.00000       1936.00|     510.34000        4082.72
  CAP INLET                               |                            |                            |
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0060 720-45010                37.000  EACH|    1500.00000      55500.00|    1861.45000      68873.65|    1035.43000       38310.91
  INLET, A3                               |                            |                            |
0061 720-45030                 1.000  EACH|    1400.00000       1400.00|    1824.30000       1824.30|     940.20000         940.20
  INLET, E7                               |                            |                            |
0062 720-45045                 9.000  EACH|    1600.00000      14400.00|    1768.92000      15920.28|    1141.61000       10274.49
  INLET, J10                              |                            |                            |
0063 720-45055                 2.000  EACH|    1700.00000       3400.00|    1813.13000       3626.26|    1163.50000        2327.00
  INLET, M10                              |                            |                            |
0064 720-45410                 4.000  EACH|    3000.00000      12000.00|    3212.54000      12850.16|    2320.12000        9280.48
  MANHOLE, C4                             |                            |                            |
0065 720-93409                 1.000  EACH|    2000.00000       2000.00|    2322.46000       2322.46|    1495.22000        1495.22
  INLET, B15, MODIFIED                    |                            |                            |
0066 720-93411                 3.000  EACH|    2100.00000       6300.00|    2329.83000       6989.49|    1533.52000        4600.56
  INLET, C15, MODIFIED                    |                            |                            |
0067 801-01093                 5.000  EACH|    2600.00000      13000.00|    2500.00000      12500.00|    2551.00000       12755.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0068 801-01504                35.000  EACH|      21.00000        735.00|      20.00000        700.00|      20.41000         714.35
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0069 801-01505                35.000  EACH|      26.00000        910.00|      25.00000        875.00|      25.51000         892.85
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0070 801-01506                 3.000  EACH|     260.00000        780.00|     250.00000        750.00|     255.10000         765.30
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (RXR)                              |                            |                            |
0071 801-04308                 1.000  EACH|     630.00000        630.00|     600.00000        600.00|     612.24000         612.24
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0072 801-06197                35.000  EACH|      50.00000       1750.00|      19.50000        682.50|      20.41000         714.35
  FLEXIBLE CHANNELIZER, PERMANENT         |                            |                            |
0073 801-06203             26330.000  m   |       0.42000      11058.60|       0.40000      10532.00|       0.41000       10795.30
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0074 801-06207             62640.000  m   |       2.70000     169128.00|       2.63000     164743.20|       2.68000      167875.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0075 801-06207                67.000  m   |       5.10000        341.70|       5.00000        335.00|       5.10000         341.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm , 600 mm LINE, 1200 mm GAP       |                            |                            |
0076 801-06211                85.000  EACH|      46.00000       3910.00|      45.00000       3825.00|      45.92000        3903.20
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
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0077 801-06212                83.000  EACH|      57.00000       4731.00|      55.00000       4565.00|      56.12000        4657.96
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0078 801-06213                 6.000  EACH|     410.00000       2460.00|     400.00000       2400.00|     408.16000        2448.96
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (RXR)                   |                            |                            |
0079 801-06216               249.000  m   |       6.20000       1543.80|       6.00000       1494.00|       6.12000        1523.88
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0080 801-06218              1160.000  m   |      21.00000      24360.00|      20.00000      23200.00|      20.41000       23675.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0081 801-06588               296.000  m   |       5.25000       1554.00|       5.00000       1480.00|       5.10000        1509.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING , |                            |                            |
  REMOVABLE, 200 mm                       |                            |                            |
0082 801-06588               126.000  m   |       8.40000       1058.40|       8.00000       1008.00|       8.16000        1028.16
  TEMPORARY TRANSVERSE PAVEMENT MARKING , |                            |                            |
  REMOVABLE, 300 mm                       |                            |                            |
0083 801-06605                12.000  EACH|     250.00000       3000.00|     240.00000       2880.00|     244.90000        2938.80
  BARRICADE, IIIA                         |                            |                            |
0084 801-06606                 9.000  EACH|     260.00000       2340.00|     245.00000       2205.00|     250.00000        2250.00
  BARRICADE, IIIB                         |                            |                            |
0085 801-06625                 1.000  EACH|     525.00000        525.00|     500.00000        500.00|     510.20000         510.20
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0086 801-06640                71.000  EACH|     150.00000      10650.00|     140.00000       9940.00|     142.86000       10143.06
  CONSTRUCTION SIGN, A                    |                            |                            |
0087 801-06645                 1.000  EACH|     110.00000        110.00|     100.00000        100.00|     102.04000         102.04
  CONSTRUCTION SIGN, B                    |                            |                            |
0088 801-06710                 7.000  DAY |      60.00000        420.00|      50.00000        350.00|      75.00000         525.00
  FLASHING ARROW SIGN                     |                            |                            |
0089 801-06775                        LUMP|   80000.00000      80000.00|  153000.00000     153000.00|  150000.00000      150000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0090 802-76025                19.300  m2  |     180.00000       3474.00|     170.00000       3281.00|     173.47000        3347.97
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0091 802-76035                 8.100  m2  |     190.00000       1539.00|     185.00000       1498.50|     188.77000        1529.04
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0092 802-99045                 6.000  EACH|      29.00000        174.00|      28.00000        168.00|      28.57000         171.42
  SIGN REMOUNTING ON SIGNAL SPAN          |                            |                            |
0093 802-99058                 4.000  EACH|      52.50000        210.00|      50.00000        200.00|      51.02000         204.08
  SHEET SIGN, INSTALL                     |                            |                            |
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0094 805-01815                10.000  EACH|    2000.00000      20000.00|    1950.00000      19500.00|    1989.78000       19897.80
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0095 805-01842                 7.000  EACH|     650.00000       4550.00|     623.00000       4361.00|     635.71000        4449.97
  HANDHOLE, SIGNAL                        |                            |                            |
0096 805-01843                23.000  EACH|     105.00000       2415.00|     100.00000       2300.00|     102.04000        2346.92
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0097 805-01893                        LUMP|    3675.00000       3675.00|    3500.00000       3500.00|    3571.40000        3571.40
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0098 805-02056                 1.000  EACH|    1800.00000       1800.00|    1750.00000       1750.00|    1785.70000        1785.70
  SPAN AND CATENARY FOR FLASHER           |                            |                            |
0099 805-02087                        LUMP|    1575.00000       1575.00|    1500.00000       1500.00|    1530.60000        1530.60
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0100 805-02152                 4.000  EACH|     410.00000       1640.00|     400.00000       1600.00|     408.16000        1632.64
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0101 805-02445                12.000  EACH|   10000.00000     120000.00|    9925.00000     119100.00|   10127.47000      121529.64
  CONTROLLER CABINET, P1                  |                            |                            |
0102 805-03372                 1.000  EACH|     250.00000        250.00|     240.00000        240.00|     244.90000         244.90
  TETHER FOR SIGNAL                       |                            |                            |
0103 805-03978                 5.000  EACH|     500.00000       2500.00|     479.00000       2395.00|     488.77000        2443.85
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                            |                            |
  SINGLE CHANNEL, ONE DIRECTION           |                            |                            |
0104 805-03980                24.000  EACH|     185.00000       4440.00|     179.00000       4296.00|     182.65000        4383.60
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            |
0105 805-03983                11.000  EACH|    2000.00000      22000.00|    1935.00000      21285.00|    1974.47000       21719.17
  PHASE SELECTORS , 2 CHANNEL             |                            |                            |
0106 805-03985              1712.000  m   |       2.70000       4622.40|       2.60000       4451.20|       2.65000        4536.80
  DETECTOR CABLE 3C 20GA.                 |                            |                            |
0107 805-04602                12.000  EACH|     370.00000       4440.00|     350.00000       4200.00|     357.14000        4285.68
  CONTROLLER, REWIRE                      |                            |                            |
0108 805-04679                 2.000  EACH|     390.00000        780.00|     370.00000        740.00|     377.55000         755.10
  PEDESTAL AND BASE, 3.66m                |                            |                            |
0109 805-05871                19.000  EACH|     560.00000      10640.00|     536.00000      10184.00|     546.93000       10391.67
  EMERGENCY VEHICLE LIGHT DETECTOR        |                            |                            |
0110 805-06592               729.000  m   |      32.50000      23692.50|      31.00000      22599.00|      31.63000       23058.27
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0111 805-78010                 1.000  EACH|     735.00000        735.00|     700.00000        700.00|     714.28000         714.28
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0112 805-78190                 4.000  EACH|     220.00000        880.00|     210.00000        840.00|     214.29000         857.16
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            |
  AMBER                                   |                            |                            |
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0113 805-78195                 4.000  EACH|     220.00000        880.00|     210.00000        840.00|     214.29000         857.16
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                            |                            |
0114 805-78205                17.000  EACH|     410.00000       6970.00|     400.00000       6800.00|     408.16000        6938.72
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0115 805-78215                10.000  EACH|     410.00000       4100.00|     400.00000       4000.00|     408.16000        4081.60
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0116 805-78230                16.000  EACH|     620.00000       9920.00|     600.00000       9600.00|     612.24000        9795.84
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0117 805-78415                10.000  EACH|    1290.00000      12900.00|    1230.00000      12300.00|    1255.09000       12550.90
  SPAN, CATENARY, AND TETHER              |                            |                            |
0118 805-78420                 8.000  EACH|     195.00000       1560.00|     190.00000       1520.00|     193.88000        1551.04
  DISCONNECT HANGER                       |                            |                            |
0119 805-78445                 1.000  EACH|     520.00000        520.00|     500.00000        500.00|     510.20000         510.20
  SIGNAL SERVICE                          |                            |                            |
0120 805-78465                 9.000  m   |       4.70000         42.30|       4.50000         40.50|       4.59000          41.31
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0121 805-78470             12955.500  m   |       0.89000      11530.40|       0.85000      11012.18|       0.87000       11271.29
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0122 805-78480              2225.000  m   |       2.70000       6007.50|       2.55000       5673.75|       2.60000        5785.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0123 805-78485              1060.000  m   |       2.90000       3074.00|       2.80000       2968.00|       2.86000        3031.60
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0124 805-78490               969.000  m   |       3.20000       3100.80|       3.05000       2955.45|       3.11000        3013.59
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0125 805-78495                59.000  m   |       4.00000        236.00|       3.85000        227.15|       3.93000         231.87
  SIGNAL CABLE, 9C 14GA.                  |                            |                            |
0126 805-78500               473.000  m   |       4.00000       1892.00|       3.85000       1821.05|       3.93000        1858.89
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0127 805-78510              9749.000  m   |       2.30000      22422.70|       2.20000      21447.80|       2.24000       21837.76
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0128 805-78785                42.000  EACH|     575.00000      24150.00|     550.00000      23100.00|     561.22000       23571.24
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0129 805-78795              5025.900  m   |      15.00000      75388.50|      14.60000      73378.14|      14.90000       74885.91
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0130 805-78900                 2.000  EACH|     475.00000        950.00|     455.00000        910.00|     464.28000         928.56
  PEDESTAL FOUNDATION, A                  |                            |                            |
0131 805-81032                 8.000  EACH|    2400.00000      19200.00|    2312.00000      18496.00|    2359.17000       18873.36
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0132 805-81060                 2.000  EACH|    3000.00000       6000.00|    2862.00000       5724.00|    2920.39000        5840.78
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0133 805-90015                15.000  EACH|      73.00000       1095.00|      70.00000       1050.00|      71.43000        1071.45
  POLE BANDS, STEEL                       |                            |                            |
0134 805-92504                14.000  EACH|     260.00000       3640.00|     248.00000       3472.00|     253.06000        3542.84
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0135 805-92951                50.000  EACH|      87.00000       4350.00|      83.00000       4150.00|      84.69000        4234.50
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0136 805-94295                30.000  EACH|      58.00000       1740.00|      56.00000       1680.00|      57.14000        1714.20
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0137 805-95524                 1.000  EACH|     175.00000        175.00|     170.00000        170.00|     173.47000         173.47
  HANDHOLE COVER AND RING                 |                            |                            |
0138 805-96121                 4.000  EACH|     105.00000        420.00|     100.00000        400.00|     102.04000         408.16
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0139 808-01045                92.800  m   |       2.40000        222.72|       2.30000        213.44|       2.35000         218.08
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0140 808-06701              6169.100  m   |       0.77000       4750.21|       0.76000       4688.52|       0.78000        4811.90
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0141 808-06703             27605.000  m   |       0.77000      21255.85|       0.76000      20979.80|       0.78000       21531.90
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0142 808-06705               867.000  m   |       0.02000         17.34|       0.01000          8.67|       0.01000           8.67
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0143 808-06706               108.000  m   |       6.80000        734.40|       6.57000        709.56|       6.70000         723.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0144 808-06716             27931.000  m   |       0.95000      26534.45|       0.50000      13965.50|       0.92000       25696.52
  LINE, REMOVE                            |                            |                            |
0145 808-75043               304.000  m   |       2.40000        729.60|       2.30000        699.20|       2.35000         714.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            |
  mm                                      |                            |                            |
0146 808-75215               315.000  m   |       3.40000       1071.00|       3.28000       1033.20|       3.35000        1055.25
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0147 808-75245             19015.000  m   |       0.77000      14641.55|       0.76000      14451.40|       0.78000       14831.70
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0148 808-75297               989.000  m   |       6.80000       6725.20|       6.57000       6497.73|       6.70000        6626.30
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0149 808-75320               120.000  EACH|      42.00000       5040.00|      40.00000       4800.00|      40.82000        4898.40
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0150 808-75325                98.000  EACH|      47.00000       4606.00|      45.00000       4410.00|      45.92000        4500.16
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0151 808-75340                 9.000  EACH|     410.00000       3690.00|     400.00000       3600.00|     408.16000        3673.44
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0152 808-92027              1255.000  m   |       2.40000       3012.00|       2.29000       2873.95|       2.34000        2936.70
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0153 808-95638               200.000  m2  |       3.20000        640.00|       3.00000        600.00|       3.06000         612.00
  CENTER CURB PAINTING                    |                            |                            |
0154 808-95933              2063.000  m   |       0.70000       1444.10|       0.68000       1402.84|       0.69000        1423.47
  CURB PAINTING, YELLOW                   |                            |                            |
0155 808-96016               300.000  m   |       3.40000       1020.00|       3.28000        984.00|       3.35000        1005.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
0156 808-98796               102.600  m   |       2.40000        246.24|       2.30000        235.98|       2.35000         241.11
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0157 621-06545                 4.500  Mg  |     750.00000       3375.00|     355.00000       1597.50|     362.24000        1630.08
  FERTILIZER                              |                            |                            |
0158 621-06554               825.000  kg  |       9.00000       7425.00|       6.95000       5733.75|       7.09000        5849.25
  SEED MIXTURE, U                         |                            |                            |
0159 621-06565                22.500  Mg  |     570.00000      12825.00|     505.00000      11362.50|     515.30000       11594.25
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $  6,716,000.00|             $  7,059,555.30|                $  7,095,940.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,716,000.00|             $  7,059,555.30|                $  7,095,940.30
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD RECONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|  120000.00000     120000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                10.000  MOS |    3197.00000      31970.00|                            |
  FIELD OFFICE, C                         |                            |                            |
0003 110-01001                        LUMP|  380000.00000     380000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|   90000.00000      90000.00|                            |
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-02241                80.000  m   |      13.08000       1046.40|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273              2157.000  m2  |      18.15000      39149.55|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-60820            200000.000  m2  |       2.21000     442000.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74090                        LUMP|    6404.68000       6404.68|                            |
  OVERHEAD SIGN STRUCTURE, REMOVE         |                            |                            |
0009 202-78515                        LUMP|    4323.16000       4323.16|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0010 202-91385                10.000  EACH|    1067.45000      10674.50|                            |
  INLET, REMOVE                           |                            |                            |
0011 202-93741                 6.000  EACH|     144.10000        864.60|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0012 202-94749               100.000  m   |      12.81000       1281.00|                            |
  CURB, ASPHALT, REMOVE                   |                            |                            |
0013 203-02000              4686.000  m3  |      54.44000     255105.84|                            |
  EXCAVATION, COMMON                      |                            |                            |
0014 205-06933                62.000  EACH|      53.37000       3308.94|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0015 205-06937              2105.000  m   |       4.55000       9577.75|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0016 211-07454              1118.000  m3  |      29.89000      33417.02|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0017 301-07448              3905.000  Mg  |      25.59000      99928.95|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 305-07464              1000.000  m2  |     100.00000     100000.00|                            |
  PCC BASE PATCHING, 225 mm               |                            |                            |
0019 401-06264                        LUMP|   10000.00000      10000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0020 401-07335             26428.000  Mg  |      48.00000    1268544.00|                            |
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 401-07404             63599.000  Mg  |      42.00000    2671158.00|                            |
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0022 401-07419              6433.000  Mg  |      47.00000     302351.00|                            |
  QC/QA-HMA, 4, 76, BASE, 25.0 mm         |                            |                            |
0024 406-05520               145.600  Mg  |     163.27000      23772.11|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01625                 2.000  EACH|    1270.26000       2540.52|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0028 601-06035               352.000  m   |      22.58000       7948.16|                            |
  GUARDRAIL, RESET                        |                            |                            |
0030 601-94689                 6.000  EACH|    2038.82000      12232.92|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-97774                 3.000  EACH|     800.59000       2401.77|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0032 601-99105               197.000  m   |      30.64000       6036.08|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 603-06065              1150.000  m   |      36.29000      41733.50|                            |
  FENCE, CHAIN LINK, RESET                |                            |                            |
0035 604-91531              2168.000  m2  |      24.02000      52075.36|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0036 605-06120              2275.000  m   |      41.63000      94708.25|                            |
  CURB, CONCRETE                          |                            |                            |
0037 605-06121               359.000  m   |      55.51000      19928.09|                            |
  CURB, CONCRETE, B                       |                            |                            |
0038 605-06245                90.000  m2  |      74.72000       6724.80|                            |
  CENTER CURB, B, CONCRETE                |                            |                            |
0039 605-06250               185.000  m2  |      65.11000      12045.35|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
0040 605-94082                37.000  EACH|     373.61000      13823.57|                            |
  CURB TURNOUT, CONCRETE                  |                            |                            |
0041 610-07488              5495.000  Mg  |      60.00000     329700.00|                            |
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0042 611-52817                 1.000  EACH|   60000.00000      60000.00|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
0043 615-06490                10.000  EACH|     115.28000       1152.80|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0044 615-96388                36.000  EACH|     416.30000      14986.80|                            |
  MONUMENT, DCAM CENTERLINE               |                            |                            |
0045 616-06405                32.000  Mg  |      80.06000       2561.92|                            |
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0046 621-01004                 1.000  EACH|     720.53000        720.53|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-06567                75.000  kL  |       0.59000         44.25|                            |
  WATER                                   |                            |                            |
0048 621-06574              4166.000  m2  |       3.86000      16080.76|                            |
  SODDING                                 |                            |                            |
0049 715-05146                 2.000  m   |     170.79000        341.58|                            |
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            |
0050 715-05149                 4.000  m   |     266.86000       1067.44|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0051 715-05151              1818.000  m   |     105.68000     192126.24|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0052 715-05168                19.000  m   |      85.40000       1622.60|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0053 715-05596                 2.000  m   |     293.55000        587.10|                            |
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0054 715-05756                16.500  m   |     133.43000       2201.60|                            |
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0055 715-46000                 7.000  EACH|     320.23000       2241.61|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0056 715-46005                 8.000  EACH|     320.23000       2561.84|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0057 715-46010                 1.000  EACH|     320.23000        320.23|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0058 720-44000                12.000  EACH|     640.47000       7685.64|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0059 720-44296                 8.000  EACH|     533.72000       4269.76|                            |
  CAP INLET                               |                            |                            |
0060 720-45010                37.000  EACH|    1387.68000      51344.16|                            |
  INLET, A3                               |                            |                            |
0061 720-45030                 1.000  EACH|    1280.94000       1280.94|                            |
  INLET, E7                               |                            |                            |
0062 720-45045                 9.000  EACH|    1601.17000      14410.53|                            |
  INLET, J10                              |                            |                            |
0063 720-45055                 2.000  EACH|    1601.17000       3202.34|                            |
  INLET, M10                              |                            |                            |
0064 720-45410                 4.000  EACH|    3202.34000      12809.36|                            |
  MANHOLE, C4                             |                            |                            |
0065 720-93409                 1.000  EACH|    2028.15000       2028.15|                            |
  INLET, B15, MODIFIED                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0066 720-93411                 3.000  EACH|    2028.15000       6084.45|                            |
  INLET, C15, MODIFIED                    |                            |                            |
0067 801-01093                 5.000  EACH|    3629.32000      18146.60|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0068 801-01504                35.000  EACH|      21.35000        747.25|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0069 801-01505                35.000  EACH|      37.36000       1307.60|                            |
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0070 801-01506                 3.000  EACH|     133.43000        400.29|                            |
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (RXR)                              |                            |                            |
0071 801-04308                 1.000  EACH|     720.53000        720.53|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0072 801-06197                35.000  EACH|      58.71000       2054.85|                            |
  FLEXIBLE CHANNELIZER, PERMANENT         |                            |                            |
0073 801-06203             26330.000  m   |       0.53000      13954.90|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0074 801-06207             62640.000  m   |       2.56000     160358.40|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0075 801-06207                67.000  m   |       4.27000        286.09|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm , 600 mm LINE, 1200 mm GAP       |                            |                            |
0076 801-06211                85.000  EACH|      80.06000       6805.10|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0077 801-06212                83.000  EACH|      90.73000       7530.59|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0078 801-06213                 6.000  EACH|     426.98000       2561.88|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (RXR)                   |                            |                            |
0079 801-06216               249.000  m   |       6.40000       1593.60|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0080 801-06218              1160.000  m   |      18.68000      21668.80|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 801-06588               296.000  m   |       6.35000       1879.60|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING , |                            |                            |
  REMOVABLE, 200 mm                       |                            |                            |
0082 801-06588               126.000  m   |       9.87000       1243.62|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING , |                            |                            |
  REMOVABLE, 300 mm                       |                            |                            |
0083 801-06605                12.000  EACH|     144.11000       1729.32|                            |
  BARRICADE, IIIA                         |                            |                            |
0084 801-06606                 9.000  EACH|     186.80000       1681.20|                            |
  BARRICADE, IIIB                         |                            |                            |
0085 801-06625                 1.000  EACH|     400.00000        400.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0086 801-06640                71.000  EACH|     176.13000      12505.23|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0087 801-06645                 1.000  EACH|     200.00000        200.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0088 801-06710                 7.000  DAY |      36.00000        252.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0089 801-06775                        LUMP|  100000.00000     100000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0090 802-76025                19.300  m2  |     181.47000       3502.37|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0091 802-76035                 8.100  m2  |     197.48000       1599.59|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0092 802-99045                 6.000  EACH|      29.89000        179.34|                            |
  SIGN REMOUNTING ON SIGNAL SPAN          |                            |                            |
0093 802-99058                 4.000  EACH|      53.37000        213.48|                            |
  SHEET SIGN, INSTALL                     |                            |                            |
0094 805-01815                10.000  EACH|    2081.52000      20815.20|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0095 805-01842                 7.000  EACH|     665.02000       4655.14|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0096 805-01843                23.000  EACH|     106.74000       2455.02|                            |
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0097 805-01893                        LUMP|    3736.06000       3736.06|                            |
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0098 805-02056                 1.000  EACH|    1868.03000       1868.03|                            |
  SPAN AND CATENARY FOR FLASHER           |                            |                            |
0099 805-02087                        LUMP|    1601.17000       1601.17|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 805-02152                 4.000  EACH|     426.98000       1707.92|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0101 805-02445                12.000  EACH|   10594.41000     127132.92|                            |
  CONTROLLER CABINET, P1                  |                            |                            |
0102 805-03372                 1.000  EACH|     256.19000        256.19|                            |
  TETHER FOR SIGNAL                       |                            |                            |
0103 805-03978                 5.000  EACH|     511.31000       2556.55|                            |
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                            |                            |
  SINGLE CHANNEL, ONE DIRECTION           |                            |                            |
0104 805-03980                24.000  EACH|     191.07000       4585.68|                            |
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            |
0105 805-03983                11.000  EACH|    2065.51000      22720.61|                            |
  PHASE SELECTORS , 2 CHANNEL             |                            |                            |
0106 805-03985              1712.000  m   |       2.78000       4759.36|                            |
  DETECTOR CABLE 3C 20GA.                 |                            |                            |
0107 805-04602                12.000  EACH|     373.61000       4483.32|                            |
  CONTROLLER, REWIRE                      |                            |                            |
0108 805-04679                 2.000  EACH|     394.96000        789.92|                            |
  PEDESTAL AND BASE, 3.66m                |                            |                            |
0109 805-05871                19.000  EACH|     572.15000      10870.85|                            |
  EMERGENCY VEHICLE LIGHT DETECTOR        |                            |                            |
0110 805-06592               729.000  m   |      33.09000      24122.61|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0111 805-78010                 1.000  EACH|     747.21000        747.21|                            |
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0112 805-78190                 4.000  EACH|     224.17000        896.68|                            |
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            |
  AMBER                                   |                            |                            |
0113 805-78195                 4.000  EACH|     224.17000        896.68|                            |
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                            |                            |
0114 805-78205                17.000  EACH|     426.98000       7258.66|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0115 805-78215                10.000  EACH|     426.98000       4269.80|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0116 805-78230                16.000  EACH|     640.47000      10247.52|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0117 805-78415                10.000  EACH|    1312.96000      13129.60|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0118 805-78420                 8.000  EACH|     202.82000       1622.56|                            |
  DISCONNECT HANGER                       |                            |                            |
0119 805-78445                 1.000  EACH|     533.72000        533.72|                            |
  SIGNAL SERVICE                          |                            |                            |
0120 805-78465                 9.000  m   |       4.80000         43.20|                            |
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0121 805-78470             12955.500  m   |       0.91000      11789.51|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0122 805-78480              2225.000  m   |       2.72000       6052.00|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0123 805-78485              1060.000  m   |       2.99000       3169.40|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0124 805-78490               969.000  m   |       3.26000       3158.94|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0125 805-78495                59.000  m   |       4.11000        242.49|                            |
  SIGNAL CABLE, 9C 14GA.                  |                            |                            |
0126 805-78500               473.000  m   |       4.11000       1944.03|                            |
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0127 805-78510              9749.000  m   |       2.35000      22910.15|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0128 805-78785                42.000  EACH|     587.10000      24658.20|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0129 805-78795              5025.900  m   |      15.58000      78303.52|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0130 805-78900                 2.000  EACH|     485.69000        971.38|                            |
  PEDESTAL FOUNDATION, A                  |                            |                            |
0131 805-81032                 8.000  EACH|    2467.94000      19743.52|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0132 805-81060                 2.000  EACH|    3055.04000       6110.08|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0133 805-90015                15.000  EACH|      74.72000       1120.80|                            |
  POLE BANDS, STEEL                       |                            |                            |
0134 805-92504                14.000  EACH|     264.73000       3706.22|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0135 805-92951                50.000  EACH|      88.60000       4430.00|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0136 805-94295                30.000  EACH|      59.78000       1793.40|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0137 805-95524                 1.000  EACH|     181.47000        181.47|                            |
  HANDHOLE COVER AND RING                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/31/03
                                                                                                                   PAGE : 210 -17
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0138 805-96121                 4.000  EACH|     106.75000        427.00|                            |
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0139 808-01045                92.800  m   |       2.46000        228.29|                            |
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0140 808-06701              6169.100  m   |       0.81000       4996.97|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0141 808-06703             27605.000  m   |       0.81000      22360.05|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0142 808-06705               867.000  m   |       0.01000          8.67|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0143 808-06706               108.000  m   |       7.01000        757.08|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0144 808-06716             27931.000  m   |       0.85000      23741.35|                            |
  LINE, REMOVE                            |                            |                            |
0145 808-75043               304.000  m   |       2.46000        747.84|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            |
  mm                                      |                            |                            |
0146 808-75215               315.000  m   |       3.50000       1102.50|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0147 808-75245             19015.000  m   |       0.81000      15402.15|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0148 808-75297               989.000  m   |       7.01000       6932.89|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0149 808-75320               120.000  EACH|      42.70000       5124.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0150 808-75325                98.000  EACH|      48.04000       4707.92|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0151 808-75340                 9.000  EACH|     426.98000       3842.82|                            |
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0152 808-92027              1255.000  m   |       2.44000       3062.20|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,342,568.56                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -26592-A                   COUNTIES : MARION
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |                            |
                                          |SHELLY & SANDS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0153 808-95638               200.000  m2  |       3.20000        640.00|                            |
  CENTER CURB PAINTING                    |                            |                            |
0154 808-95933              2063.000  m   |       0.73000       1505.99|                            |
  CURB PAINTING, YELLOW                   |                            |                            |
0155 808-96016               300.000  m   |       3.50000       1050.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
0156 808-98796               102.600  m   |       2.46000        252.40|                            |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0157 621-06545                 4.500  Mg  |     763.22000       3434.49|                            |
  FERTILIZER                              |                            |                            |
0158 621-06554               825.000  kg  |       9.24000       7623.00|                            |
  SEED MIXTURE, U                         |                            |                            |
0159 621-06565                22.500  Mg  |     582.83000      13113.68|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $  7,862,139.31|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,862,139.31|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 212 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 63
     CALL ORDER   : 212                     CONTRACT ID : R -26674-A                   COUNTIES : VIGO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 06/20/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1874009     HAUER EXCAVATING                                                       $     19,696.96     100.0000%
   2   35-1815287     DENNEY EXCAVATING INC.                                                 $     20,800.00     105.6000%
   3   35-1127746     S & G EXCAVATING INC                                                   $     24,890.00     126.3646%
   4   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $     28,500.00     144.6923%
   5   35-2009641     REAGINS, INC.                                                          $     35,000.00     177.6923%
   6   35-1817574     YARDBERRY LANDSCAPE                                                    $     49,400.00     250.8001%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 220 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 61
     CALL ORDER   : 220                     CONTRACT ID : RS-26309-A                   COUNTIES : PIKE            WARRICK
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 416300M

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,089,071.60     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,127,800.00     103.5560%
   3   35-1139301     E & B PAVING, INC.                                                     $  1,135,000.00     104.2172%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,059,372.39                                                  ROUTE : SR 1
     CALL ORDER   : 230                     CONTRACT ID : RS-26367-A                   COUNTIES : JAY
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 356800E

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    712,640.01     100.0000%
   2   35-1145884     L I C A CONSTRUCTION                                                   $    758,058.90     106.3733%
   3   35-1139301     E & B PAVING, INC.                                                     $    806,366.12     113.1519%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1145884              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2000.00000       2000.00|    3200.00000       3200.00|    1826.18000        1826.18
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    1000.00000       3000.00|    1200.00000       3600.00|    1614.00000        4842.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   37360.00000      37360.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             41934.000  SYS |       0.41000      17192.94|       1.09000      45708.06|       0.50000       20967.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-01180              1000.000  TON |       0.01000         10.00|       5.00000       5000.00|      15.00000       15000.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0006 304-07490              2409.500  TON |      38.75000      93368.13|      45.72000     110162.34|      45.00000      108427.50
  HMA PATCHING, TYPE B                    |                            |                            |
0007 304-07509              5088.000  TON |      25.65000     130507.20|      29.37000     149434.56|      35.00000      178080.00
  WIDENING WITH QC/QA-HMA, 3, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0008 401-06264                        LUMP|    2000.00000       2000.00|    2800.00000       2800.00|    3800.00000        3800.00
  PROFILOGRAPH, HMA                       |                            |                            |
0009 401-07328              4334.000  TON |      34.20000     148222.80|      29.32000     127072.88|      38.00000      164692.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0010 401-07379              7222.000  TON |      29.35000     211965.70|      28.82000     208138.04|      31.00000      223882.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0011 406-05520                25.000  TON |     210.00000       5250.00|     150.00000       3750.00|     174.00000        4350.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 610-07487               276.000  TON |      55.70000      15373.20|      60.69000      16750.44|      50.00000       13800.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0013 801-04308                 4.000  EACH|     145.00000        580.00|     145.00000        580.00|     270.00000        1080.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0014 801-06203              2663.000  LFT |       0.01000         26.63|       0.30000        798.90|       0.40000        1065.20
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 230 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,059,372.39                                                  ROUTE : SR 1
     CALL ORDER   : 230                     CONTRACT ID : RS-26367-A                   COUNTIES : JAY
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1145884              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06207              2663.000  LFT |       0.01000         26.63|       0.80000       2130.40|       0.72000        1917.36
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0016 801-06625                35.000  EACH|      85.00000       2975.00|      85.00000       2975.00|      50.00000        1750.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0017 801-06640                27.000  EACH|      65.00000       1755.00|      65.00000       1755.00|      50.00000        1350.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06775                        LUMP|   22915.00000      22915.00|   25785.00000      25785.00|    2803.60000        2803.60
  MAINTAINING TRAFFIC                     |                            |                            |
0019 801-07118                42.000  LFT |       6.25000        262.50|       6.25000        262.50|       4.60000         193.20
  BARRICADE, III-A                        |                            |                            |
0020 801-07119                42.000  LFT |       7.25000        304.50|       7.25000        304.50|       4.60000         193.20
  BARRICADE, III-B                        |                            |                            |
0021 808-06712              3475.000  LFT |       0.09000        312.75|       0.09000        312.75|       0.09000         312.75
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0022 808-06714             12733.000  LFT |       0.09000       1145.97|       0.09000       1145.97|       0.09000        1145.97
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0023 808-75297                10.500  LFT |      20.00000        210.00|      20.00000        210.00|      20.00000         210.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0024 203-02080                 3.350  MILE|    4810.00000      16113.50|    2000.00000       6700.00|    3431.14000       11494.32
  LINEAR GRADING                          |                            |                            |
0025 808-06713             35376.000  LFT |       0.06000       2122.56|       0.06000       2122.56|       0.09000        3183.84
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    712,640.01|             $    758,058.90|                $    806,366.12
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    712,640.01|             $    758,058.90|                $    806,366.12
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 240 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   993,471.63                                                  ROUTE : SR 1
     CALL ORDER   : 240                     CONTRACT ID : RS-26374-A                   COUNTIES : RANDOLPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 376800H

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    552,418.83     100.0000%
   2   35-1145884     L I C A CONSTRUCTION                                                   $    585,799.29     106.0425%
   3   35-1139301     E & B PAVING, INC.                                                     $    623,618.15     112.8886%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1145884              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|     500.00000        500.00|    3200.00000       3200.00|    3143.60000        3143.60
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 5.000  MOS |    1000.00000       5000.00|    1200.00000       6000.00|    1614.00000        8070.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   27000.00000      27000.00|   29450.00000      29450.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            104647.000  SYS |       0.22000      23022.34|       0.90000      94182.30|       0.45000       47091.15
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 304-07490                20.000  TON |      64.00000       1280.00|      90.00000       1800.00|     100.00000        2000.00
  HMA PATCHING, TYPE B                    |                            |                            |
0007 401-07321              8903.500  TON |      35.00000     311622.50|      27.00000     240394.50|      35.50000      316074.25
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0008 406-05520                25.900  TON |     190.00000       4921.00|     150.00000       3885.00|     173.00000        4480.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 606-07484              5248.000  LFT |       0.57000       2991.36|       0.66000       3463.68|       0.78000        4093.44
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0010 610-07487               698.500  TON |      49.00000      34226.50|      52.68000      36796.98|      60.00000       41910.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0011 615-06525                17.000  EACH|     230.00000       3910.00|     250.00000       4250.00|     300.00000        5100.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0012 801-04308                 4.000  EACH|     125.00000        500.00|     125.00000        500.00|     125.00000         500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0013 801-06207              3923.000  LFT |       2.00000       7846.00|       0.80000       3138.40|       0.72000        2824.56
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0014 801-06625                34.000  EACH|      85.00000       2890.00|      85.00000       2890.00|      85.00000        2890.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0015 801-06640                34.000  EACH|      55.00000       1870.00|      55.00000       1870.00|      55.00000        1870.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   993,471.63                                                  ROUTE : SR 1
     CALL ORDER   : 240                     CONTRACT ID : RS-26374-A                   COUNTIES : RANDOLPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1145884              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 801-06775                        LUMP|     725.00000        725.00|   22150.00000      22150.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0017 801-07118                58.000  LFT |       5.40000        313.20|       5.40000        313.20|       5.40000         313.20
  BARRICADE, III-A                        |                            |                            |
0018 801-07119                58.000  LFT |       6.40000        371.20|       6.40000        371.20|       6.40000         371.20
  BARRICADE, III-B                        |                            |                            |
0019 808-06712              8988.000  LFT |       0.06000        539.28|       0.06000        539.28|       0.06000         539.28
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0020 808-06713             82350.000  LFT |       0.06000       4941.00|       0.06000       4941.00|       0.06000        4941.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0021 808-06714             30245.000  LFT |       0.06000       1814.70|       0.06000       1814.70|       0.06000        1814.70
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0022 808-75297               137.000  LFT |       3.50000        479.50|       3.50000        479.50|       3.50000         479.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0023 401-07407              3506.500  TON |      28.50000      99935.25|      30.70000     107649.55|      32.35000      113435.28
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            |
0024 203-02080                 7.860  MILE|    2000.00000      15720.00|    2000.00000      15720.00|    3393.93000       26676.29
  LINEAR GRADING                          |                            |                            |
     SECTION TOTALS                       |             $    552,418.83|             $    585,799.29|                $    623,618.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    552,418.83|             $    585,799.29|                $    623,618.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   733,000.00                                                  ROUTE : SR 213
     CALL ORDER   : 260                     CONTRACT ID : RS-26397-A                   COUNTIES : TIPTON
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 528000F

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0524595     MOHR CONSTRUCTION CO                                                   $    595,867.76     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    656,851.90     110.2345%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    694,030.09     116.4738%
====================================================================================================================================
                                          |(1) 35-0524595              |(2) 35-1139301              |(3) 35-0918397
                                          |MOHR CONSTRUCTION CO        |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    3080.00000       3080.00|    3350.00000       3350.00|    5300.00000        5300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    2100.00000       6300.00|    2500.00000       7500.00|    2650.00000        7950.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   27100.00000      27100.00|   33167.50000      33167.50|   33000.00000       33000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             17045.500  SYS |       1.76000      30000.08|       2.35000      40056.93|       2.15000       36647.83
  SURFACE MILLING, ASPHALT , 1 1/2"       |                            |                            |
0005 303-01180              2504.500  TON |      17.45000      43703.53|      19.50000      48837.75|      19.00000       47585.50
  COMPACTED AGGREGATE, 53                 |                            |                            |
0006 304-07490               221.500  TON |      82.70000      18318.05|     110.00000      24365.00|     145.00000       32117.50
  HMA PATCHING, TYPE B                    |                            |                            |
0007 304-07493               253.000  TON |      52.86000      13373.58|      68.00000      17204.00|      80.00000       20240.00
  HMA WIDENING, TYPE B                    |                            |                            |
0008 401-07321              9283.000  TON |      40.00000     371320.00|      38.30000     355538.90|      42.00000      389886.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0009 406-05520                28.000  TON |     190.00000       5320.00|     182.00000       5096.00|     180.00000        5040.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 610-07487               938.500  TON |      50.00000      46925.00|      90.00000      84465.00|      82.00000       76957.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0011 615-06527                10.000  EACH|     250.00000       2500.00|     300.00000       3000.00|     390.00000        3900.00
  MONUMENT, SECTION CORNER                |                            |                            |
0012 801-06207              3820.000  LFT |       1.00000       3820.00|       1.00000       3820.00|       1.05000        4011.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0013 801-06640                37.000  EACH|      58.85000       2177.45|      55.00000       2035.00|      61.00000        2257.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0014 801-06775                        LUMP|   14880.00000      14880.00|   22174.81000      22174.81|   22000.00000       22000.00
  MAINTAINING TRAFFIC                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 260 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   733,000.00                                                  ROUTE : SR 213
     CALL ORDER   : 260                     CONTRACT ID : RS-26397-A                   COUNTIES : TIPTON
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0524595              |(2) 35-1139301              |(3) 35-0918397
                                          |MOHR CONSTRUCTION CO        |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06712              8407.500  LFT |       0.07000        588.53|       0.06500        546.49|       0.07000         588.53
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0016 808-06713             58684.000  LFT |       0.07000       4107.88|       0.06000       3521.04|       0.07000        4107.88
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0017 808-06714              4573.000  LFT |       0.07000        320.11|       0.06000        274.38|       0.07000         320.11
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0018 808-06721                80.000  LFT |       0.86000         68.80|       0.80000         64.00|       0.89000          71.20
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 4 IN.                             |                            |                            |
0019 808-75297               238.600  LFT |       3.75000        894.75|       3.50000        835.10|       3.90000         930.54
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0020 808-75998                 4.000  EACH|     267.50000       1070.00|     250.00000       1000.00|     280.00000        1120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    595,867.76|             $    656,851.90|                $    694,030.09
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    595,867.76|             $    656,851.90|                $    694,030.09
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,450,116.16                                                  ROUTE : 1
     CALL ORDER   : 270                     CONTRACT ID : RS-26462-A                   COUNTIES : WELLS
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/28/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 231100B

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    933,316.61     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    954,484.41     102.2680%
   3   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                           $  1,055,862.56     113.1301%
   4   35-1145884     L I C A CONSTRUCTION                                                   $  1,313,448.29     140.7291%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1016737
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|       1.00000          1.00|    5000.00000       5000.00|    4800.00000        4800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |     500.00000       4000.00|    1200.00000       9600.00|    1400.00000       11200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   46550.00000      46550.00|   47000.00000      47000.00|   50000.00000       50000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-52710                13.300  SYS |      23.70000        315.21|      44.46000        591.32|      10.00000         133.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0005 202-60820            217835.000  SYS |       0.83000     180803.05|       0.33000      71885.55|       0.35000       76242.25
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-90014                 9.920  STA |     310.00000       3075.20|     800.00000       7936.00|     500.00000        4960.00
  LINEAR GRADING                          |                            |                            |
0007 211-07454               202.000  CYS |      11.75000       2373.50|      16.05000       3242.10|      20.00000        4040.00
  STRUCTURE BACKFILL                      |                            |                            |
0008 303-07449               791.500  TON |      15.10000      11951.65|      23.71000      18766.47|       9.00000        7123.50
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0009 304-07490              2247.200  TON |      32.00000      71910.40|      32.00000      71910.40|      41.00000       92135.20
  HMA PATCHING, TYPE B                    |                            |                            |
0010 304-07493               441.120  TON |      26.75000      11799.96|      31.00000      13674.72|      30.00000       13233.60
  HMA WIDENING, TYPE B                    |                            |                            |
0011 305-98794               749.100  TON |       5.00000       3745.50|       5.00000       3745.50|      11.00000        8240.10
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0012 401-06264                        LUMP|       1.00000          1.00|    3500.00000       3500.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0013 401-07321             16530.000  TON |      24.85000     410770.50|      31.00000     512430.00|      33.00000      545490.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0014 406-05520                54.340  TON |       1.00000         54.34|     150.00000       8151.00|     150.00000        8151.00
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 270 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,450,116.16                                                  ROUTE : 1
     CALL ORDER   : 270                     CONTRACT ID : RS-26462-A                   COUNTIES : WELLS
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1016737
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 604-06069                13.300  SYS |      33.60000        446.88|     158.61000       2109.51|      45.00000         598.50
  CURB RAMP, CONCRETE                     |                            |                            |
0016 605-06140               689.000  LFT |       9.60000       6614.40|      12.42000       8557.38|      10.25000        7062.25
  CURB AND GUTTER, CONCRETE               |                            |                            |
0017 605-94811                 2.000  EACH|     170.00000        340.00|     150.00000        300.00|     250.00000         500.00
  CURB TURNOUT                            |                            |                            |
0018 608-04396                 5.000  EACH|      50.00000        250.00|      75.00000        375.00|     200.00000        1000.00
  SHOULDER DRAIN                          |                            |                            |
0019 610-07487              1730.000  TON |      43.45000      75168.50|      36.00000      62280.00|      42.00000       72660.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0020 615-06520                 2.000  EACH|       1.00000          2.00|     300.00000        600.00|     300.00000         600.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0021 621-06567                 0.920  MG  |       0.01000          0.01|       2.00000          1.84|       2.00000           1.84
  WATER                                   |                            |                            |
0022 621-06575               230.000  SYS |      11.80000       2714.00|      11.80000       2714.00|      11.80000        2714.00
  SODDING, NURSERY                        |                            |                            |
0023 715-03584                 2.000  EACH|     470.00000        940.00|     390.00000        780.00|     325.00000         650.00
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            |
0024 715-05121               160.000  LFT |      63.70000      10192.00|      31.97000       5115.20|      45.00000        7200.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0025 720-01894                 8.000  EACH|     715.00000       5720.00|     297.00000       2376.00|     450.00000        3600.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0026 720-44000                 9.000  EACH|     415.00000       3735.00|     564.00000       5076.00|     225.00000        2025.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0027 720-44296                 2.000  EACH|     670.00000       1340.00|     175.00000        350.00|     450.00000         900.00
  CAP INLET                               |                            |                            |
0028 720-99315                 2.000  EACH|     180.00000        360.00|     125.00000        250.00|     100.00000         200.00
  CLEAN EXISTING CATCH BASINS             |                            |                            |
0029 801-06203             15694.000  LFT |       0.01000        156.94|       0.01000        156.94|       0.12000        1883.28
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0030 801-06207             15694.000  LFT |       0.01000        156.94|       0.01000        156.94|       0.85000       13339.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0031 801-06640                79.000  EACH|      95.00000       7505.00|      95.00000       7505.00|      95.00000        7505.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0032 801-06775                        LUMP|       1.00000          1.00|    4750.00000       4750.00|   26000.00000       26000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0033 802-91122                 7.000  EACH|     100.00000        700.00|     100.00000        700.00|     100.00000         700.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0034 808-06701               666.000  LFT |       0.28000        186.48|       0.28000        186.48|       0.28000         186.48
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,450,116.16                                                  ROUTE : 1
     CALL ORDER   : 270                     CONTRACT ID : RS-26462-A                   COUNTIES : WELLS
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1016737
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 808-06703              3722.000  LFT |       0.28000       1042.16|       0.28000       1042.16|       0.28000        1042.16
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0036 808-06705               132.000  LFT |       1.25000        165.00|       1.25000        165.00|       1.25000         165.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0037 808-06713            129504.000  LFT |       0.09000      11655.36|       0.09000      11655.36|       0.08600       11137.34
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0038 808-75240             15945.000  LFT |       0.28000       4464.60|       0.28000       4464.60|       0.28000        4464.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0039 808-75245             41292.000  LFT |       0.28000      11561.76|       0.28000      11561.76|       0.28000       11561.76
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0040 808-75274               435.000  LFT |       1.25000        543.75|       1.25000        543.75|       1.25000         543.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            |
0041 808-75278                57.000  LFT |       1.75000         99.75|       1.75000         99.75|       1.75000          99.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0042 808-75297               531.000  LFT |       4.00000       2124.00|       4.00000       2124.00|       4.00000        2124.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0043 808-75300              1892.000  LFT |       1.15000       2175.80|       1.15000       2175.80|       1.15000        2175.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0044 808-75320                31.000  EACH|      65.00000       2015.00|      65.00000       2015.00|      65.00000        2015.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0045 808-75325                26.000  EACH|      80.00000       2080.00|      80.00000       2080.00|      80.00000        2080.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0046 808-75996              1141.000  EACH|       0.01000         11.41|       2.48000       2829.68|       6.50000        7416.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0047 808-75998              1038.000  EACH|      19.00000      19722.00|      19.00000      19722.00|      19.00000       19722.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0048 213-52830                 3.000  CYS |     208.00000        624.00|     208.00000        624.00|     200.00000         600.00
  FLOWABLE MORTAR                         |                            |                            |
0049 715-05208                32.000  LFT |      13.20000        422.40|      25.10000        803.20|      40.00000        1280.00
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                            |                            |
0050 716-96215                48.000  LFT |     139.67000       6704.16|     140.00000       6720.00|      70.00000        3360.00
  PIPE, JACKED, 15 IN.                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,450,116.16                                                  ROUTE : 1
     CALL ORDER   : 270                     CONTRACT ID : RS-26462-A                   COUNTIES : WELLS
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1016737
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 720-45235                 1.000  EACH|    1175.00000       1175.00|    1135.00000       1135.00|    1600.00000        1600.00
  CATCH BASIN, E7                         |                            |                            |
0052 720-93472                 2.000  EACH|    1425.00000       2850.00|    1475.00000       2950.00|    2200.00000        4400.00
  CATCH BASIN, A4                         |                            |                            |
     SECTION TOTALS                       |             $    933,316.61|             $    954,484.41|                $  1,055,862.56
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    933,316.61|             $    954,484.41|                $  1,055,862.56
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,450,116.16                                                  ROUTE : 1
     CALL ORDER   : 270                     CONTRACT ID : RS-26462-A                   COUNTIES : WELLS
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1145884              |                            |
                                          |L I C A CONSTRUCTION        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    4770.00000       4770.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1500.00000      12000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   62500.00000      62500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-52710                13.300  SYS |      47.59000        632.95|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0005 202-60820            217835.000  SYS |       0.69000     150306.15|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-90014                 9.920  STA |     638.00000       6328.96|                            |
  LINEAR GRADING                          |                            |                            |
0007 211-07454               202.000  CYS |      22.36000       4516.72|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0008 303-07449               791.500  TON |      23.00000      18204.50|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0009 304-07490              2247.200  TON |      56.53000     127034.22|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0010 304-07493               441.120  TON |      53.30000      23511.70|                            |
  HMA WIDENING, TYPE B                    |                            |                            |
0011 305-98794               749.100  TON |      15.00000      11236.50|                            |
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0012 401-06264                        LUMP|    2800.00000       2800.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0013 401-07321             16530.000  TON |      35.50000     586815.00|                            |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0014 406-05520                54.340  TON |     150.00000       8151.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 604-06069                13.300  SYS |     125.42000       1668.09|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0016 605-06140               689.000  LFT |      17.40000      11988.60|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0017 605-94811                 2.000  EACH|     532.00000       1064.00|                            |
  CURB TURNOUT                            |                            |                            |
0018 608-04396                 5.000  EACH|     200.00000       1000.00|                            |
  SHOULDER DRAIN                          |                            |                            |
0019 610-07487              1730.000  TON |      59.50000     102935.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0020 615-06520                 2.000  EACH|     150.00000        300.00|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,450,116.16                                                  ROUTE : 1
     CALL ORDER   : 270                     CONTRACT ID : RS-26462-A                   COUNTIES : WELLS
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1145884              |                            |
                                          |L I C A CONSTRUCTION        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 621-06567                 0.920  MG  |       2.00000          1.84|                            |
  WATER                                   |                            |                            |
0022 621-06575               230.000  SYS |      11.80000       2714.00|                            |
  SODDING, NURSERY                        |                            |                            |
0023 715-03584                 2.000  EACH|    1090.00000       2180.00|                            |
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            |
0024 715-05121               160.000  LFT |      36.80000       5888.00|                            |
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0025 720-01894                 8.000  EACH|     689.00000       5512.00|                            |
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0026 720-44000                 9.000  EACH|     422.00000       3798.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0027 720-44296                 2.000  EACH|     740.00000       1480.00|                            |
  CAP INLET                               |                            |                            |
0028 720-99315                 2.000  EACH|     500.00000       1000.00|                            |
  CLEAN EXISTING CATCH BASINS             |                            |                            |
0029 801-06203             15694.000  LFT |       0.30000       4708.20|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0030 801-06207             15694.000  LFT |       0.80000      12555.20|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0031 801-06640                79.000  EACH|      95.00000       7505.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0032 801-06775                        LUMP|   40140.00000      40140.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0033 802-91122                 7.000  EACH|     100.00000        700.00|                            |
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0034 808-06701               666.000  LFT |       0.28000        186.48|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0035 808-06703              3722.000  LFT |       0.28000       1042.16|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0036 808-06705               132.000  LFT |       1.25000        165.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0037 808-06713            129504.000  LFT |       0.09000      11655.36|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0038 808-75240             15945.000  LFT |       0.28000       4464.60|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0039 808-75245             41292.000  LFT |       0.28000      11561.76|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,450,116.16                                                  ROUTE : 1
     CALL ORDER   : 270                     CONTRACT ID : RS-26462-A                   COUNTIES : WELLS
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1145884              |                            |
                                          |L I C A CONSTRUCTION        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 808-75274               435.000  LFT |       1.25000        543.75|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            |
0041 808-75278                57.000  LFT |       1.75000         99.75|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0042 808-75297               531.000  LFT |       4.00000       2124.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0043 808-75300              1892.000  LFT |       1.15000       2175.80|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0044 808-75320                31.000  EACH|      65.00000       2015.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0045 808-75325                26.000  EACH|      80.00000       2080.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0046 808-75996              1141.000  EACH|       3.00000       3423.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0047 808-75998              1038.000  EACH|      19.00000      19722.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0048 213-52830                 3.000  CYS |     208.00000        624.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0049 715-05208                32.000  LFT |     400.00000      12800.00|                            |
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                            |                            |
0050 716-96215                48.000  LFT |     140.00000       6720.00|                            |
  PIPE, JACKED, 15 IN.                    |                            |                            |
0051 720-45235                 1.000  EACH|    2500.00000       2500.00|                            |
  CATCH BASIN, E7                         |                            |                            |
0052 720-93472                 2.000  EACH|    1800.00000       3600.00|                            |
  CATCH BASIN, A4                         |                            |                            |
     SECTION TOTALS                       |             $  1,313,448.29|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,313,448.29|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,001,466.76                                                  ROUTE : 13
     CALL ORDER   : 280                     CONTRACT ID : RS-26463-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 07/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 534300P
                                                                                                  534300R

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,884,205.18     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  1,927,071.91     102.2750%
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  2,030,186.10     107.7476%
   4   35-0997978     PHEND & BROWN, INC.                                                    $  2,134,265.89     113.2714%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    1565.00000       1565.00|    3300.00000       3300.00|    4100.00000        4100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1350.00000       8100.00|    1275.00000       7650.00|    1825.00000       10950.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   94000.00000      94000.00|   97000.00000      97000.00|   60000.00000       60000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241              3049.000  m   |       5.64000      17196.36|       5.64000      17196.36|       5.00000       15245.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02271                12.000  EACH|     500.00000       6000.00|     162.64000       1951.68|     350.00000        4200.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02278               434.000  m   |      25.26000      10962.84|       7.13000       3094.42|      13.00000        5642.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-60820            162698.000  m2  |       0.01000       1626.98|       0.20000      32539.60|       0.20000       32539.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-93741                42.000  EACH|     104.00000       4368.00|     104.00000       4368.00|     104.00000        4368.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 203-02080                 0.855  km  |   12969.08000      11088.56|    9810.72000       8388.17|   10000.00000        8550.00
  LINEAR GRADING                          |                            |                            |
0010 211-02050               135.000  m3  |      10.99000       1483.65|       8.00000       1080.00|      32.00000        4320.00
  B BORROW                                |                            |                            |
0011 303-07449              1669.000  Mg  |      14.99000      25018.31|      20.00000      33380.00|      12.50000       20862.50
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0012 304-07507              7113.400  Mg  |      27.01000     192132.93|      30.00000     213402.00|      27.50000      195618.50
  WIDENING WITH QC/QA-HMA, 1, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0014 401-06264                        LUMP|    5230.00000       5230.00|    3000.00000       3000.00|    6500.00000        6500.00
  PROFILOGRAPH, HMA                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,001,466.76                                                  ROUTE : 13
     CALL ORDER   : 280                     CONTRACT ID : RS-26463-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-07322             17297.000  Mg  |      22.61000     391085.17|      29.00000     501613.00|      29.50000      510261.50
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            |
0017 406-05520                85.000  Mg  |     212.20000      18037.00|     143.26000      12177.10|     225.00000       19125.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01625                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|    1600.00000        3200.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0019 601-01626                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1600.00000        1600.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0021 601-94689                40.000  EACH|    1900.00000      76000.00|    2580.82000     103232.80|    4000.00000      160000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-97774                 2.000  EACH|     900.00000       1800.00|     900.00000       1800.00|     900.00000        1800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105              3063.860  m   |      28.14000      86217.02|      28.14000      86217.02|      29.00000       88851.94
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 610-07487              1375.000  Mg  |      52.91000      72751.25|      40.00000      55000.00|      48.50000       66687.50
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0026 611-95023                 7.000  EACH|     105.00000        735.00|     150.00000       1050.00|     200.00000        1400.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0027 615-06520                 4.000  EACH|     276.00000       1104.00|     150.00000        600.00|     250.00000        1000.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0028 616-02320                56.000  m2  |       3.89000        217.84|       4.85000        271.60|       5.00000         280.00
  GEOTEXTILES                             |                            |                            |
0029 616-06405                81.000  Mg  |      31.91000       2584.71|      25.45000       2061.45|      30.00000        2430.00
  RIPRAP, REVETMENT                       |                            |                            |
0030 715-05125                44.000  m   |     292.82000      12884.08|     272.82000      12004.08|     375.00000       16500.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0031 715-05595                 7.920  m   |     834.47000       6609.00|     252.04000       1996.16|      57.00000         451.44
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0032 715-05596                 4.270  m   |     846.45000       3614.34|     204.13000        871.64|      85.00000         362.95
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0033 715-05597                 2.440  m   |     882.03000       2152.15|     203.48000        496.49|     140.00000         341.60
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0034 715-05757                 1.220  m   |     977.78000       1192.89|     327.78000        399.89|     285.00000         347.70
  PIPE EXTENSION, CIRCULAR, 900 mm        |                            |                            |
0035 715-07071                 2.000  EACH|    1133.55000       2267.10|     909.79000       1819.58|     950.00000        1900.00
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0036 715-46005                17.000  EACH|     324.75000       5520.75|     164.99000       2804.83|     200.00000        3400.00
  PIPE END SECTION, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,001,466.76                                                  ROUTE : 13
     CALL ORDER   : 280                     CONTRACT ID : RS-26463-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 715-46010                13.000  EACH|     362.55000       4713.15|     179.79000       2337.27|     250.00000        3250.00
  PIPE END SECTION, 450 mm                |                            |                            |
0038 715-46020                 6.000  EACH|     410.50000       2463.00|     218.90000       1313.40|     250.00000        1500.00
  PIPE END SECTION, 600 mm                |                            |                            |
0039 715-46040                 2.000  EACH|     630.80000       1261.60|     513.23000       1026.46|     500.00000        1000.00
  PIPE END SECTION, 900 mm                |                            |                            |
0040 720-44000                 7.000  EACH|     385.25000       2696.75|     297.90000       2085.30|     225.00000        1575.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0041 801-06203              1600.000  m   |       6.56000      10496.00|       0.70000       1120.00|       0.75000        1200.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0042 801-06207              1602.000  m   |       6.56000      10509.12|       3.00000       4806.00|       5.50000        8811.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0043 801-06640                64.000  EACH|     150.00000       9600.00|     150.00000       9600.00|     104.00000        6656.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|  307274.70000     307274.70|   71800.00000      71800.00|   73000.00000       73000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-91122                18.000  EACH|      80.00000       1440.00|     100.00000       1800.00|      85.00000        1530.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0046 804-06771                 5.000  EACH|      18.00000         90.00|      25.00000        125.00|      19.00000          95.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0047 805-06592               130.000  m   |      29.52000       3837.60|      28.00000       3640.00|      28.00000        3640.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0048 805-78470               875.000  m   |       0.45000        393.75|       0.66000        577.50|       0.66000         577.50
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0049 805-78510               385.000  m   |       1.64000        631.40|       1.95000        750.75|       1.95000         750.75
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0050 805-78795               272.000  m   |      19.68000       5352.96|      14.45000       3930.40|      14.45000        3930.40
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0051 805-78800                 4.000  EACH|     450.00000       1800.00|     470.00000       1880.00|     475.00000        1900.00
  SIGNAL DETECTOR HOUSING INSTALL         |                            |                            |
0052 805-92951                 1.000  EACH|     450.00000        450.00|     275.00000        275.00|     275.00000         275.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0053 808-06695               142.000  m   |       2.65000        376.30|       2.65000        376.30|       2.65000         376.30
  LINE, PAINT, SOLID, WHITE, 125 mm for   |                            |                            |
  Parking Stalls                          |                            |                            |
0054 808-06703               124.000  m   |       0.88000        109.12|       0.88000        109.12|       0.88000         109.12
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0055 808-06713             28960.000  m   |       0.27000       7819.20|       0.27000       7819.20|       0.27000        7819.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-74815                23.000  m   |       6.00000        138.00|       6.00000        138.00|       6.00000         138.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300 mm                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,001,466.76                                                  ROUTE : 13
     CALL ORDER   : 280                     CONTRACT ID : RS-26463-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 808-75240              3971.000  m   |       0.88000       3494.48|       0.88000       3494.48|       0.88000        3494.48
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0058 808-75245             13024.000  m   |       0.88000      11461.12|       0.88000      11461.12|       0.88000       11461.12
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0059 808-75274               200.000  m   |       4.00000        800.00|       4.00000        800.00|       4.00000         800.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0060 808-75278                40.000  m   |       6.00000        240.00|       6.00000        240.00|       6.00000         240.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0061 808-75297                63.000  m   |      12.00000        756.00|      12.00000        756.00|      12.00000         756.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0062 808-75320                 5.000  EACH|      55.00000        275.00|      55.00000        275.00|      55.00000         275.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0063 808-75325                 5.000  EACH|      75.00000        375.00|      75.00000        375.00|      75.00000         375.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0064 808-75340                 4.000  EACH|     275.00000       1100.00|     275.00000       1100.00|     275.00000        1100.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0065 808-75996               959.000  EACH|       2.60000       2493.40|       2.40000       2301.60|       2.00000        1918.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998               959.000  EACH|      17.00000      16303.00|      17.00000      16303.00|      19.00000       18221.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0067 808-97222                 3.000  EACH|      25.00000         75.00|      25.00000         75.00|      25.00000          75.00
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0068 304-07489               200.000  Mg  |      75.67000      15134.00|      59.95000      11990.00|      45.00000        9000.00
  HMA PATCHING, TYPE A                    |                            |                            |
0069 601-01846                 1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0070 605-06120               434.000  m   |      28.22000      12247.48|      28.21000      12243.14|      36.00000       15624.00
  CURB, CONCRETE                          |                            |                            |
0071 401-07638             20432.000  Mg  |      18.41000     376153.12|      26.00000     531232.00|      29.00000      592528.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,001,466.76                                                  ROUTE : 13
     CALL ORDER   : 280                     CONTRACT ID : RS-26463-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 202-90277                 1.000  EACH|     250.00000        250.00|     200.00000        200.00|     200.00000         200.00
  DETECTOR HOUSING, REMOVE                |                            |                            |
0073 805-01842                 2.000  EACH|     650.00000       1300.00|     600.00000       1200.00|     600.00000        1200.00
  HANDHOLE, SIGNAL                        |                            |                            |
0074 805-01843                 1.000  EACH|     250.00000        250.00|     250.00000        250.00|     250.00000         250.00
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
     SECTION TOTALS                       |             $  1,884,205.18|             $  1,927,071.91|                $  2,030,186.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,884,205.18|             $  1,927,071.91|                $  2,030,186.10
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,001,466.76                                                  ROUTE : 13
     CALL ORDER   : 280                     CONTRACT ID : RS-26463-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1500.00000       9000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  105000.00000     105000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241              3049.000  m   |       6.00000      18294.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02271                12.000  EACH|     600.00000       7200.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02278               434.000  m   |       5.00000       2170.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-60820            162698.000  m2  |       0.40000      65079.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-93741                42.000  EACH|     104.00000       4368.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 203-02080                 0.855  km  |   11000.00000       9405.00|                            |
  LINEAR GRADING                          |                            |                            |
0010 211-02050               135.000  m3  |      10.00000       1350.00|                            |
  B BORROW                                |                            |                            |
0011 303-07449              1669.000  Mg  |      16.50000      27538.50|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0012 304-07507              7113.400  Mg  |      33.00000     234742.20|                            |
  WIDENING WITH QC/QA-HMA, 1, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0014 401-06264                        LUMP|    8000.00000       8000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0015 401-07322             17297.000  Mg  |      34.00000     588098.00|                            |
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            |
0017 406-05520                85.000  Mg  |     148.00000      12580.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01625                 2.000  EACH|    1600.00000       3200.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0019 601-01626                 1.000  EACH|    1600.00000       1600.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0021 601-94689                40.000  EACH|    2700.00000     108000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,001,466.76                                                  ROUTE : 13
     CALL ORDER   : 280                     CONTRACT ID : RS-26463-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 601-97774                 2.000  EACH|     900.00000       1800.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105              3063.860  m   |      28.14000      86217.02|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 610-07487              1375.000  Mg  |      62.50000      85937.50|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0026 611-95023                 7.000  EACH|     140.00000        980.00|                            |
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0027 615-06520                 4.000  EACH|     200.00000        800.00|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0028 616-02320                56.000  m2  |       2.00000        112.00|                            |
  GEOTEXTILES                             |                            |                            |
0029 616-06405                81.000  Mg  |      48.00000       3888.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0030 715-05125                44.000  m   |     290.00000      12760.00|                            |
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0031 715-05595                 7.920  m   |     790.00000       6256.80|                            |
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0032 715-05596                 4.270  m   |     810.00000       3458.70|                            |
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0033 715-05597                 2.440  m   |     920.00000       2244.80|                            |
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0034 715-05757                 1.220  m   |     870.00000       1061.40|                            |
  PIPE EXTENSION, CIRCULAR, 900 mm        |                            |                            |
0035 715-07071                 2.000  EACH|     930.00000       1860.00|                            |
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0036 715-46005                17.000  EACH|     180.00000       3060.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0037 715-46010                13.000  EACH|     240.00000       3120.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0038 715-46020                 6.000  EACH|     335.00000       2010.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0039 715-46040                 2.000  EACH|     535.00000       1070.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0040 720-44000                 7.000  EACH|     300.00000       2100.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0041 801-06203              1600.000  m   |       1.00000       1600.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0042 801-06207              1602.000  m   |       3.20000       5126.40|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,001,466.76                                                  ROUTE : 13
     CALL ORDER   : 280                     CONTRACT ID : RS-26463-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 801-06640                64.000  EACH|      72.00000       4608.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|   20000.00000      20000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-91122                18.000  EACH|     150.00000       2700.00|                            |
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0046 804-06771                 5.000  EACH|      25.00000        125.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0047 805-06592               130.000  m   |      28.00000       3640.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0048 805-78470               875.000  m   |       0.66000        577.50|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0049 805-78510               385.000  m   |       1.95000        750.75|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0050 805-78795               272.000  m   |      14.45000       3930.40|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0051 805-78800                 4.000  EACH|     470.00000       1880.00|                            |
  SIGNAL DETECTOR HOUSING INSTALL         |                            |                            |
0052 805-92951                 1.000  EACH|     275.00000        275.00|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0053 808-06695               142.000  m   |       2.65000        376.30|                            |
  LINE, PAINT, SOLID, WHITE, 125 mm for   |                            |                            |
  Parking Stalls                          |                            |                            |
0054 808-06703               124.000  m   |       0.88000        109.12|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0055 808-06713             28960.000  m   |       0.27000       7819.20|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-74815                23.000  m   |       6.00000        138.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300 mm                  |                            |                            |
0057 808-75240              3971.000  m   |       0.88000       3494.48|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0058 808-75245             13024.000  m   |       0.88000      11461.12|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0059 808-75274               200.000  m   |       4.00000        800.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0060 808-75278                40.000  m   |       6.00000        240.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
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                                                                                                                   PAGE : 280 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,001,466.76                                                  ROUTE : 13
     CALL ORDER   : 280                     CONTRACT ID : RS-26463-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 808-75297                63.000  m   |      12.00000        756.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0062 808-75320                 5.000  EACH|      55.00000        275.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0063 808-75325                 5.000  EACH|      75.00000        375.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0064 808-75340                 4.000  EACH|     275.00000       1100.00|                            |
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0065 808-75996               959.000  EACH|       3.50000       3356.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998               959.000  EACH|      19.00000      18221.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0067 808-97222                 3.000  EACH|     100.00000        300.00|                            |
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0068 304-07489               200.000  Mg  |      74.00000      14800.00|                            |
  HMA PATCHING, TYPE A                    |                            |                            |
0069 601-01846                 1.000  EACH|    1700.00000       1700.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0070 605-06120               434.000  m   |      36.00000      15624.00|                            |
  CURB, CONCRETE                          |                            |                            |
0071 401-07638             20432.000  Mg  |      28.00000     572096.00|                            |
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            |
0072 202-90277                 1.000  EACH|     200.00000        200.00|                            |
  DETECTOR HOUSING, REMOVE                |                            |                            |
0073 805-01842                 2.000  EACH|     600.00000       1200.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0074 805-01843                 1.000  EACH|     250.00000        250.00|                            |
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
     SECTION TOTALS                       |             $  2,134,265.89|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,134,265.89|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 290 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   390,148.55                                                  ROUTE : US 20
     CALL ORDER   : 290                     CONTRACT ID : RS-26537-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 230800A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    324,404.35     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    405,622.85     125.0361%
   3   35-1065659     BROOKS CONSTRUCTION                                                    $    471,873.35     145.4583%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1065659
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    1000.00000       1000.00|   20000.00000      20000.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1200.00000       7200.00|    1800.00000      10800.00|    1400.00000        8400.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|   20000.00000      20000.00|   23500.00000       23500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             17000.000  SYS |       1.25000      21250.00|       2.50000      42500.00|       1.60000       27200.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-98488                 6.000  EACH|     200.00000       1200.00|     180.00000       1080.00|      90.00000         540.00
  PIPE END SECTION, REMOVE                |                            |                            |
0006 303-07449              2000.000  TON |      18.00000      36000.00|       2.00000       4000.00|       9.00000       18000.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0008 404-05511             17000.000  SYS |       1.20000      20400.00|       2.50000      42500.00|       1.90000       32300.00
  SEAL COAT, 2                            |                            |                            |
0009 406-05520                10.000  TON |     250.00000       2500.00|     375.00000       3750.00|     150.00000        1500.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 506-06333                26.700  SYS |      90.00000       2403.00|     120.00000       3204.00|     135.00000        3604.50
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0011 507-07479               600.000  TON |     138.00000      82800.00|     143.00000      85800.00|     305.00000      183000.00
  HMA PARTIAL DEPTH PATCH                 |                            |                            |
0012 602-06729               180.000  EACH|       4.00000        720.00|       4.00000        720.00|       4.00000         720.00
  BARRIER DELINEATOR                      |                            |                            |
0013 612-04315                20.000  TON |     810.00000      16200.00|     810.00000      16200.00|     810.00000       16200.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0014 612-60410               320.000  EACH|       7.25000       2320.00|       7.25000       2320.00|       7.25000        2320.00
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0015 715-01662               750.000  LFT |       3.75000       2812.50|       3.00000       2250.00|       8.50000        6375.00
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   390,148.55                                                  ROUTE : US 20
     CALL ORDER   : 290                     CONTRACT ID : RS-26537-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1065659
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 715-46000                 4.000  EACH|     400.00000       1600.00|     250.00000       1000.00|     160.00000         640.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0017 715-46005                 1.000  EACH|     500.00000        500.00|     275.00000        275.00|     185.00000         185.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0018 715-46040                 1.000  EACH|     750.00000        750.00|     725.00000        725.00|     530.00000         530.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0019 801-01093                 4.000  EACH|     900.00000       3600.00|     900.00000       3600.00|     900.00000        3600.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0020 801-06640                12.000  EACH|      60.00000        720.00|      60.00000        720.00|      60.00000         720.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0021 801-06775                        LUMP|   16000.00000      16000.00|   12000.00000      12000.00|   11610.00000       11610.00
  MAINTAINING TRAFFIC                     |                            |                            |
0022 801-09133                 5.000  EACH|    2795.00000      13975.00|    2795.00000      13975.00|    2795.00000       13975.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0023 808-03002              3250.000  LFT |       0.35000       1137.50|       0.35000       1137.50|       0.35000        1137.50
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0024 808-03631             20861.000  LFT |       0.35000       7301.35|       0.35000       7301.35|       0.35000        7301.35
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0025 808-03632             12537.000  LFT |       0.35000       4387.95|       0.35000       4387.95|       0.35000        4387.95
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0026 808-05534              5457.000  LFT |       0.65000       3547.05|       0.65000       3547.05|       0.65000        3547.05
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            |
0027 808-05535               620.000  LFT |       9.00000       5580.00|       9.00000       5580.00|       9.00000        5580.00
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            |
0029 401-07395              1750.000  TON |      30.00000      52500.00|      55.00000      96250.00|      50.00000       87500.00
  QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm |                            |                            |
     SECTION TOTALS                       |             $    324,404.35|             $    405,622.85|                $    471,873.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    324,404.35|             $    405,622.85|                $    471,873.35
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,858.54                                                  ROUTE : 13
     CALL ORDER   : 310                     CONTRACT ID : RS-26585-A                   COUNTIES : ELKHART
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 552000J

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    323,714.60     100.0000%
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    335,547.63     103.6553%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    342,413.96     105.7764%
   4   35-0997978     PHEND & BROWN, INC.                                                    $    371,079.65     114.6317%
   5   35-1139301     E & B PAVING, INC.                                                     $    432,609.35     133.6391%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07039                 6.000  MOS |    1500.00000       9000.00|    1990.00000      11940.00|    1800.00000       10800.00
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   16100.00000      16100.00|   16500.00000      16500.00|   16835.00000       16835.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             60639.000  SYS |       0.15000       9095.85|       0.32000      19404.48|       0.25000       15159.75
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-74035                 2.000  EACH|      25.00000         50.00|      27.00000         54.00|      25.00000          50.00
  SIGN, REMOVE                            |                            |                            |
0005 303-04075               400.000  TON |      11.00000       4400.00|      14.50000       5800.00|      15.00000        6000.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0006 304-07490               611.000  TON |      63.00000      38493.00|      52.95000      32352.45|      64.60000       39470.60
  HMA PATCHING, TYPE B                    |                            |                            |
0007 401-06264                        LUMP|    1000.00000       1000.00|    1620.00000       1620.00|    1300.00000        1300.00
  PROFILOGRAPH, HMA                       |                            |                            |
0008 401-07322              5219.000  TON |      32.00000     167008.00|      31.00000     161789.00|      33.00000      172227.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            |
0009 406-05520                20.000  TON |     150.00000       3000.00|     100.00000       2000.00|     400.00000        8000.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 610-07487               350.000  TON |      59.00000      20650.00|      60.00000      21000.00|      59.84000       20944.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0011 615-06520                 8.000  EACH|     275.00000       2200.00|     450.00000       3600.00|     150.00000        1200.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0012 715-91219                50.000  LFT |     125.00000       6250.00|     215.00000      10750.00|     133.74000        6687.00
  PIPE, POLYETHYLENE LINER, 40 IN.        |                            |                            |
0013 801-06203              2900.000  LFT |       0.50000       1450.00|       0.22000        638.00|       0.50000        1450.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,858.54                                                  ROUTE : 13
     CALL ORDER   : 310                     CONTRACT ID : RS-26585-A                   COUNTIES : ELKHART
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-06207              2900.000  LFT |       0.70000       2030.00|       0.92000       2668.00|       0.92000        2668.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0015 801-06640                24.000  EACH|      76.00000       1824.00|      96.00000       2304.00|      76.00000        1824.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   13000.00000      13000.00|   13000.00000      13000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0017 802-05704                13.000  LFT |      15.00000        195.00|      16.20000        210.60|       8.65000         112.45
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0018 802-76035                 9.000  SFT |      15.00000        135.00|      16.20000        145.80|      14.49000         130.41
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0019 805-01843                 4.000  EACH|     325.00000       1300.00|     351.00000       1404.00|     325.00000        1300.00
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0020 805-78470               115.000  LFT |       0.35000         40.25|       0.38000         43.70|       0.35000          40.25
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0021 805-78795                40.000  LFT |      15.00000        600.00|      16.20000        648.00|      15.00000         600.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0022 805-92951                 3.000  EACH|     125.00000        375.00|     135.00000        405.00|     125.00000         375.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0023 808-06713             60250.000  LFT |       0.08200       4940.50|       0.09000       5422.50|       0.08000        4820.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0024 808-75240              3300.000  LFT |       0.28000        924.00|       0.30000        990.00|       0.28000         924.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0025 808-75245             14300.000  LFT |       0.28000       4004.00|       0.30000       4290.00|       0.28000        4004.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0026 808-75297               180.000  LFT |       3.25000        585.00|       3.51000        631.80|       3.25000         585.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0027 808-75320                14.000  EACH|      55.00000        770.00|      59.40000        831.60|      55.00000         770.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0028 808-75325                10.000  EACH|      75.00000        750.00|      81.00000        810.00|      75.00000         750.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0029 808-75996               630.000  EACH|       3.50000       2205.00|       3.25000       2047.50|       4.00000        2520.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,858.54                                                  ROUTE : 13
     CALL ORDER   : 310                     CONTRACT ID : RS-26585-A                   COUNTIES : ELKHART
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 808-75998               630.000  EACH|      18.00000      11340.00|      19.44000      12247.20|      17.25000       10867.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    323,714.60|             $    335,547.63|                $    342,413.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    323,714.60|             $    335,547.63|                $    342,413.96
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,858.54                                                  ROUTE : 13
     CALL ORDER   : 310                     CONTRACT ID : RS-26585-A                   COUNTIES : ELKHART
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-1139301              |
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07039                 6.000  MOS |     300.00000       1800.00|    1600.00000       9600.00|
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   18000.00000      18000.00|   21600.00000      21600.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             60639.000  SYS |       0.60000      36383.40|       0.40000      24255.60|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-74035                 2.000  EACH|      25.00000         50.00|     300.00000        600.00|
  SIGN, REMOVE                            |                            |                            |
0005 303-04075               400.000  TON |      19.00000       7600.00|      23.00000       9200.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0006 304-07490               611.000  TON |      67.00000      40937.00|      75.00000      45825.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0007 401-06264                        LUMP|    5000.00000       5000.00|    2700.00000       2700.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0008 401-07322              5219.000  TON |      35.00000     182665.00|      44.00000     229636.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            |
0009 406-05520                20.000  TON |     164.00000       3280.00|     125.00000       2500.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 610-07487               350.000  TON |      65.00000      22750.00|     105.00000      36750.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0011 615-06520                 8.000  EACH|     200.00000       1600.00|     250.00000       2000.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0012 715-91219                50.000  LFT |     140.00000       7000.00|     195.03000       9751.50|
  PIPE, POLYETHYLENE LINER, 40 IN.        |                            |                            |
0013 801-06203              2900.000  LFT |       0.50000       1450.00|       0.20000        580.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0014 801-06207              2900.000  LFT |       0.80000       2320.00|       0.40000       1160.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0015 801-06640                24.000  EACH|      89.00000       2136.00|      85.00000       2040.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   10000.00000      10000.00|   12080.00000      12080.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0017 802-05704                13.000  LFT |      20.00000        260.00|      15.00000        195.00|
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0018 802-76035                 9.000  SFT |      15.00000        135.00|      35.00000        315.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,858.54                                                  ROUTE : 13
     CALL ORDER   : 310                     CONTRACT ID : RS-26585-A                   COUNTIES : ELKHART
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-1139301              |
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 805-01843                 4.000  EACH|     325.00000       1300.00|     450.00000       1800.00|
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0020 805-78470               115.000  LFT |       0.35000         40.25|       0.15000         17.25|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0021 805-78795                40.000  LFT |      15.00000        600.00|       6.00000        240.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0022 805-92951                 3.000  EACH|     125.00000        375.00|     100.00000        300.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0023 808-06713             60250.000  LFT |       0.08000       4820.00|       0.04000       2410.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0024 808-75240              3300.000  LFT |       0.28000        924.00|       0.18000        594.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0025 808-75245             14300.000  LFT |       0.28000       4004.00|       0.18000       2574.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0026 808-75297               180.000  LFT |       3.25000        585.00|       3.25000        585.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0027 808-75320                14.000  EACH|      55.00000        770.00|      55.00000        770.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0028 808-75325                10.000  EACH|      75.00000        750.00|      75.00000        750.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0029 808-75996               630.000  EACH|       3.50000       2205.00|       3.70000       2331.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0030 808-75998               630.000  EACH|      18.00000      11340.00|      15.00000       9450.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    371,079.65|             $    432,609.35|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    371,079.65|             $    432,609.35|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,290,845.40                                                  ROUTE : SR 71
     CALL ORDER   : 320                     CONTRACT ID : RS-26635-A                   COUNTIES : BENTON
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 315600A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    820,451.81     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    874,568.95     106.5960%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2742.08000       2742.08|    7500.00000       7500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    2049.25000      10246.25|    2100.00000      10500.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   35527.11000      35527.11|   43700.00000      43700.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             84939.000  SYS |       0.17000      14439.63|       0.45000      38222.55|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-07449              2332.000  TON |      14.28000      33300.96|      15.50000      36146.00|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0006 304-07489                20.000  TON |     235.15000       4703.00|     275.00000       5500.00|
  HMA PATCHING, TYPE A                    |                            |                            |
0007 304-07492               100.000  TON |      69.80000       6980.00|     105.00000      10500.00|
  HMA WIDENING, TYPE A                    |                            |                            |
0009 401-07320              6803.000  TON |      32.75000     222798.25|      33.50000     227900.50|
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0010 401-07370              9202.000  TON |      30.38000     279556.76|      29.50000     271459.00|
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                            |                            |
0011 402-07450               324.000  TON |      90.68000      29380.32|      49.00000      15876.00|
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            |
0012 406-05520                43.800  TON |     141.51000       6198.14|     175.00000       7665.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 610-07486              1359.000  TON |      77.24000     104969.16|      55.00000      74745.00|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0014 615-06505                 7.000  EACH|    1390.37000       9732.59|     920.00000       6440.00|
  MONUMENT, B                             |                            |                            |
0015 715-03403                44.000  LFT |      60.45000       2659.80|     100.00000       4400.00|
  PIPE, POLYETHYLENE LINER, 15 IN.        |                            |                            |
0016 720-44000                 1.000  EACH|     757.58000        757.58|     500.00000        500.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,290,845.40                                                  ROUTE : SR 71
     CALL ORDER   : 320                     CONTRACT ID : RS-26635-A                   COUNTIES : BENTON
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 801-06203              8188.000  LFT |       0.60000       4912.80|       0.80000       6550.40|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0019 801-06207              4094.000  LFT |       1.06000       4339.64|       1.40000       5731.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0020 801-06640                28.000  EACH|     125.00000       3500.00|      73.00000       2044.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0021 801-06775                        LUMP|   30353.28000      30353.28|   89650.00000      89650.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0022 808-06712              8691.000  LFT |       0.14000       1216.74|       0.10000        869.10|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0023 808-06713             71986.000  LFT |       0.14000      10078.04|       0.10000       7198.60|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0024 808-06714             14712.000  LFT |       0.14000       2059.68|       0.10000       1471.20|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
     SECTION TOTALS                       |             $    820,451.81|             $    874,568.95|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    820,451.81|             $    874,568.95|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,449,000.00                                                  ROUTE : SR 14
     CALL ORDER   : 330                     CONTRACT ID : RS-26687-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 460200D

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    975,011.54     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  1,193,035.78     122.3611%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2460.00000       2460.00|    2400.00000       2400.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1375.00000       8250.00|    1500.00000       9000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   48700.00000      48700.00|   59000.00000      59000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241              1331.500  LFT |       1.90000       2529.85|       2.30000       3062.45|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820            128948.000  SYS |       0.27000      34815.96|       0.40000      51579.20|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93741                14.000  EACH|     325.00000       4550.00|     150.00000       2100.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0007 203-90014                 1.500  STA |     870.00000       1305.00|     925.06000       1387.59|
  LINEAR GRADING                          |                            |                            |
0008 211-07454                35.000  CYS |       8.75000        306.25|      10.20000        357.00|
  STRUCTURE BACKFILL                      |                            |                            |
0009 303-04075               912.890  TON |      12.00000      10954.68|      13.95000      12734.82|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0010 304-07491              1933.000  TON |      43.20000      83505.60|      50.00000      96650.00|
  HMA PATCHING, TYPE C                    |                            |                            |
0011 304-07494               171.930  TON |      31.15000       5355.62|      50.00000       8596.50|
  HMA WIDENING, TYPE C                    |                            |                            |
0012 401-06264                        LUMP|    2590.00000       2590.00|    3000.00000       3000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0013 401-07323             13664.000  TON |      27.42000     374666.88|      34.00000     464576.00|
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                            |                            |
0014 401-07393              5071.790  TON |      21.15000     107268.36|      25.00000     126794.75|
  QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0015 406-05520                51.000  TON |       1.00000         51.00|     145.00000       7395.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,449,000.00                                                  ROUTE : SR 14
     CALL ORDER   : 330                     CONTRACT ID : RS-26687-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-01942                 1.000  EACH|    1135.00000       1135.00|    1500.00000       1500.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, MODIFIED, 17 FT. RADIUS         |                            |                            |
0017 601-02136                 1.000  EACH|    1135.00000       1135.00|    1500.00000       1500.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, MODIFIED, 8 FT. 6 IN. RADIUS    |                            |                            |
0018 601-94689                14.000  EACH|    1890.00000      26460.00|    2525.76000      35360.64|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-97774                 1.000  EACH|    1050.00000       1050.00|     900.00000        900.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0020 601-99105              1287.500  LFT |       9.90000      12746.25|       9.10000      11716.25|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0021 606-07484             11680.000  LFT |       0.26000       3036.80|       0.43000       5022.40|
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0023 615-06520                 6.000  EACH|     284.85000       1709.10|     218.25000       1309.50|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0024 715-02631                 2.000  EACH|    1139.45000       2278.90|    1352.23000       2704.46|
  SAFETY METAL END SECTION, 6:1, 35 IN, X |                            |                            |
  24 IN.                                  |                            |                            |
0025 715-05235                58.000  LFT |     129.85000       7531.30|      85.62000       4965.96|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.4   |                            |                            |
  SQ. FT.                                 |                            |                            |
0026 720-44000                 8.000  EACH|     392.80000       3142.40|     250.00000       2000.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0027 801-06203              6468.000  LFT |       0.01000         64.68|       0.30000       1940.40|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0028 801-06207              6468.000  LFT |       0.01000         64.68|       0.58000       3751.44|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0029 801-06640                57.000  EACH|      81.00000       4617.00|      81.00000       4617.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0030 801-06775                        LUMP|   75220.60000      75220.60|  115200.00000     115200.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0031 802-91122                 3.000  EACH|     145.00000        435.00|     145.00000        435.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0032 804-04435                 6.000  EACH|       5.40000         32.40|      17.03000        102.18|
  DELINEATOR POST, REMOVE                 |                            |                            |
0033 804-06771                 6.000  EACH|      18.00000        108.00|      40.00000        240.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0034 805-06592                65.000  LFT |       9.00000        585.00|       9.00000        585.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,449,000.00                                                  ROUTE : SR 14
     CALL ORDER   : 330                     CONTRACT ID : RS-26687-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 805-78470              4367.000  LFT |       0.20000        873.40|       0.20000        873.40|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0036 805-78510               130.000  LFT |       0.60000         78.00|       0.60000         78.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0037 805-78795              1441.000  LFT |       4.40000       6340.40|       4.40000       6340.40|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0038 805-78800                 1.000  EACH|     450.00000        450.00|     450.00000        450.00|
  SIGNAL DETECTOR HOUSING INSTALL         |                            |                            |
0039 808-03002              1915.000  LFT |       0.30000        574.50|       0.30000        574.50|
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0040 808-03631              9433.000  LFT |       0.30000       2829.90|       0.30000       2829.90|
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0041 808-03632             33359.000  LFT |       0.30000      10007.70|       0.30000      10007.70|
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0042 808-04896              7192.000  LFT |       0.30000       2157.60|       0.30000       2157.60|
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            |
0043 808-05534              2150.000  LFT |       0.75000       1612.50|       0.75000       1612.50|
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            |
  CROSSHATCH                              |                            |                            |
0044 808-05535               455.000  LFT |       6.25000       2843.75|       6.25000       2843.75|
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            |
0045 808-06713             63080.000  LFT |       0.10000       6308.00|       0.10000       6308.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0046 808-06714              9180.000  LFT |       0.10000        918.00|       0.10000        918.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0047 808-06800               502.000  LFT |       6.25000       3137.50|       6.25000       3137.50|
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  YELLOW, CROSSHATCH LINE, 24 IN.         |                            |                            |
0048 808-74805               403.000  LFT |       6.55000       2639.65|       6.55000       2639.65|
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0049 808-74807                28.000  EACH|      80.00000       2240.00|      80.00000       2240.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0050 808-74808                24.000  EACH|      85.00000       2040.00|      85.00000       2040.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0051 808-75996              1150.000  EACH|       2.75000       3162.50|       2.25000       2587.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/03
                                                                                                                   PAGE : 330 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,449,000.00                                                  ROUTE : SR 14
     CALL ORDER   : 330                     CONTRACT ID : RS-26687-A                   COUNTIES : ALLEN
     LETTING DATE : 01/22/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 808-75998              1150.000  EACH|      18.95000      21792.50|      18.95000      21792.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0053 808-98000              1812.000  LFT |       0.75000       1359.00|       0.75000       1359.00|
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                            |                            |
  CROSSHATCH                              |                            |                            |
0054 805-92951                11.000  EACH|     275.00000       3025.00|     275.00000       3025.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0055 610-07487              1526.200  TON |      47.15000      71960.33|      50.28000      76737.34|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
     SECTION TOTALS                       |             $    975,011.54|             $  1,193,035.78|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    975,011.54|             $  1,193,035.78|
====================================================================================================================================




